Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	110,000.00000	110,000.00	118,000.00000	118,000.00	95,000.00000	95,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	44,000.00000	44,000.00	47,000.00000	47,000.00	22,000.00000	22,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	87,680.00000	87,680.00	120,000.00000	120,000.00	165,000.00000	165,000.00
0040 2016010 LIMB TRIMMING 001	(1) LS	58,000.00000	58,000.00	40,000.00000	40,000.00	45,000.00000	45,000.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,495.000 SY	19.40000	29,003.00	8.00000	11,960.00	5.00000	7,475.00
0060 2031000 UNCLASSIFIED EXCAVATION	345.000 CY	85.00000	29,325.00	40.00000	13,800.00	30.00000	10,350.00

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0070 2033000	1,541.000	31.20000	48,079.20	35.00000	53,935.00	55.00000	84,755.00
BORROW EXCAVATION	CY						
0080 2035100	408.000	26.00000	10,608.00	55.00000	22,440.00	50.00000	20,400.00
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	408.000	43.50000	17,748.00	35.00000	14,280.00	40.00000	16,320.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	45.150	85.00000	3,837.75	100.00000	4,515.00	40.00000	1,806.00
MAINTENANCE STONE	TON						
0110 3104000	4,477.000	54.05000	241,981.85	50.00000	223,850.00	53.00000	237,281.00
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004	466.000	605.00000	281,930.00	730.00000	340,180.00	765.00000	356,490.00
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012060	15,000.000	41.40000	621,000.00	45.00000	675,000.00	49.40000	741,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0140 4013150	17,613.000	1.40000	24,658.20	1.65000	29,061.45	2.30000	40,509.90
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0150 4013990	1,599.000	7.05000	11,272.95	12.50000	19,987.50	7.15000	11,432.85
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0160 4019000	10.220	600.00000	6,132.00	1,000.00000	10,220.00	1,000.00000	10,220.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4030340	4,746.416	65.30000	309,940.96	62.00000	294,277.79	62.00000	294,277.79
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0180 4037230	430.750	120.00000	51,690.00	150.00000	64,612.50	175.00000	75,381.25
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0190 6021120	888.000	5.99000	5,319.12	6.00000	5,328.00	6.00000	5,328.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	2,400.000	0.11000	264.00	0.11000	264.00	0.11000	264.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	98,817.000	0.10000	9,881.70	0.10000	9,881.70	0.10000	9,881.70
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	960.000 LF	0.05000	48.00	0.05000	48.00	0.05000	48.00
0230 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	3.000 EA	10.00000	30.00	10.00000	30.00	10.00000	30.00
0240 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	3.000 EA	10.00000	30.00	10.00000	30.00	10.00000	30.00
0250 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	7,612.000 LF	0.11000	837.32	0.11000	837.32	0.11000	837.32

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0260 6250110	84,694.000	0.10000	8,469.40	0.10000	8,469.40	0.10000	8,469.40
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0270 6271007	1,400.000	0.69000	966.00	0.69000	966.00	0.69000	966.00
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0280 6271012	51,259.000	0.69000	35,368.71	0.69000	35,368.71	0.69000	35,368.71
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0290 6271025	345.000	6.00000	2,070.00	6.00000	2,070.00	6.00000	2,070.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271030	1.000	100.00000	100.00	100.00000	100.00	100.00000	100.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0310 6271035	1.000	150.00000	150.00	150.00000	150.00	150.00000	150.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0320 6271066	6,828.000	0.69000	4,711.32	0.69000	4,711.32	0.69000	4,711.32
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0330 6271076	43,576.000	0.69000	30,067.44	0.69000	30,067.44	0.69000	30,067.44
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6300005	6.000	5.50000	33.00	5.50000	33.00	5.50000	33.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0350 6301100	335.000	5.50000	1,842.50	5.50000	1,842.50	5.50000	1,842.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0360 6320001	(1)	5,500.00000	5,500.00	8,900.00000	8,900.00	5,550.00000	5,550.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0370 6531500	150.000	6.50000	975.00	30.00000	4,500.00	6.50000	975.00
REFLECTIVE SIGN POST PANELS	LF						
0380 6562305	90.000	15.00000	1,350.00	5.00000	450.00	5.00000	450.00
GUARDRAIL DELINEATOR - WHITE	EA						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6885993	2.000	16,000.00000	32,000.00	20,000.00000	40,000.00	16,000.00000	32,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0400 8051050	1,800.000	26.00000	46,800.00	26.00000	46,800.00	27.00000	48,600.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0410 8051151	4.000	3,500.00000	14,000.00	3,500.00000	14,000.00	3,595.00000	14,380.00
MT3 LEADING END TREATMENT TL3	EA						
0420 8052100	100.000	27.00000	2,700.00	30.00000	3,000.00	28.00000	2,800.00
MGS3 GR STANDARD SHOULDER	LF						
0430 8053250	4.000	2,600.00000	10,400.00	2,800.00000	11,200.00	1,800.00000	7,200.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0440 8057100	6.000	3,000.00000	18,000.00	3,400.00000	20,400.00	3,580.00000	21,480.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0450 8100102	3.730	3,000.00000	11,190.00	3,250.00000	12,122.50	3,250.00000	12,122.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0460 8153000	2,250.000	3.25000	7,312.50	3.95000	8,887.50	4.25000	9,562.50
SILT FENCE	LF						
0470 8153090	225.000	5.00000	1,125.00	4.95000	1,113.75	5.00000	1,125.00
REPLACE/REPAIR SILT FENCE	LF						
0480 8154050	562.500	4.00000	2,250.00	4.95000	2,784.38	4.00000	2,250.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 2163470 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 130 **Project(s):** P041801, P041802

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - Florence County

Line No / Item ID Item Description		(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,240,677.92		$2,377,474.76		$2,493,391.18
Contract Totals			**$2,240,677.92**		**$2,377,474.76**		**$2,493,391.18**
Cost Plus Time Totals			**$2,240,677.92**		**$2,377,474.76**		**2,493,391.18**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 130 **Contract ID:** 2163470 **Counties:** Florence

Letting Date: November 08, 2022 2:00 PM **District(s):** District 5

Contract Time: 08/31/23 COMPLETION DATE

Contract Description: Safety Improvement - Florence County **PCN(s):** P041801, P041802

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$2,240,677.92	100.00%
2	1CR001	C.R. JACKSON, INC.	$2,377,474.76	106.11%
3	1KI001	KING ASPHALT, INC.	$2,493,391.18	111.28%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor