Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042038	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	353,000.00000	353,000.00	340,000.00000	340,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	141,000.00000	141,000.00	110,000.00000	110,000.00		
0030 1071000 TRAFFIC CONTROL	(1) LS	542,500.00000	542,500.00	584,750.00000	584,750.00		
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	6,375.000 SY	35.00000	223,125.00	26.75000	170,531.25		
0050 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	985.000 LF	16.00000	15,760.00	15.00000	14,775.00		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042038	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000 BORROW EXCAVATION	1,768.000 CY	70.75000	125,086.00	50.60000	89,460.80		
0070 3069900 MAINTENANCE STONE	55.000 TON	100.00000	5,500.00	115.00000	6,325.00		
0080 4011004 LIQUID ASPHALT BINDER PG64-22	1,558.720 TON	674.25000	1,050,966.96	645.00000	1,005,374.40		
0090 4011300 ARAMID FIBER	3,302.000 LB	65.00000	214,630.00	67.00000	221,234.00		
0100 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,000.000 SY	85.00000	425,000.00	72.50000	362,500.00		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042038	**Cat Alt Set:**				**Cat Alt Member:**	
0110 4012100	500.000	134.00000	67,000.00	116.00000	58,000.00		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0120 4013200	109,611.000	3.00000	328,833.00	2.90000	317,871.90		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0130 4013990	980.000	21.00000	20,580.00	11.00000	10,780.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	19.520	865.00000	16,884.80	500.00000	9,760.00		
MILLED-IN RUMBLE STRIP	MI						
0150 4030320	27,287.653	84.00000	2,292,162.85	92.40000	2,521,379.14		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4030350	237.000	117.00000	27,729.00	196.10000	46,475.70		
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0170 4037230	653.750	205.00000	134,018.75	198.00000	129,442.50		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0180 6021120	2,160.000	5.75000	12,420.00	5.20000	11,232.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	23,985.000	0.09000	2,158.65	0.10000	2,398.50		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	276,630.000	0.09000	24,896.70	0.10000	27,663.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0210 6250015 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	9,255.000 LF	0.01000	92.55	0.01000	92.55		
0220 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	5,265.000 LF	1.00000	5,265.00	0.01000	52.65		
0230 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	45.000 EA	10.00000	450.00	0.01000	0.45		
0240 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	12.000 EA	10.00000	120.00	0.01000	0.12		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042038	**Cat Alt Set:**				**Cat Alt Member:**	
0250 6250040	12.000	10.00000	120.00	0.01000	0.12		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0260 6250105	28,530.000	0.09000	2,567.70	0.10000	2,853.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0270 6250110	257,970.000	0.09000	23,217.30	0.10000	25,797.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0280 6250112	1,660.000	1.00000	1,660.00	1.50000	2,490.00		
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6271005	7,995.000	0.75000	5,996.25	0.42000	3,357.90		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0300 6271010	92,210.000	0.40000	36,884.00	0.41000	37,806.10		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0310 6271015	3,085.000	2.15000	6,632.75	3.00000	9,255.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0320 6271023	115.000	20.00000	2,300.00	30.00000	3,450.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0330 6271025	1,755.000	6.50000	11,407.50	10.00000	17,550.00		
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6271030	15.000	65.00000	975.00	125.00000	1,875.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0350 6271035	4.000	75.00000	300.00	200.00000	800.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0360 6271040	4.000	125.00000	500.00	200.00000	800.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	EA						
0370 6271064	9,510.000	0.40000	3,804.00	0.42000	3,994.20		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042038	**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	85,990.000 LF	0.40000	34,396.00	0.41000	35,255.90		
0390 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	688.000 EA	5.00000	3,440.00	4.00000	2,752.00		
0400 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	313.000 EA	5.00000	1,565.00	4.00000	1,252.00		
0410 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,130.000 EA	5.00000	5,650.00	4.00000	4,520.00		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0420 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	2,580.000 LF	4.00000	10,320.00	4.00000	10,320.00		
0430 6351400 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	260.000 LF	5.00000	1,300.00	4.00000	1,040.00		
0440 6351450 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	690.000 LF	4.00000	2,760.00	4.00000	2,760.00		
0450 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	280.000 LF	13.50000	3,780.00	20.00000	5,600.00		
0460 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	350.000 LF	14.50000	5,075.00	20.00000	7,000.00		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0470 675027S	100.000	55.00000	5,500.00	45.00000	4,500.00		
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	LF						
0480 6770413	11,805.000	1.25000	14,756.25	0.52000	6,138.60		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0490 6780495	4,655.000	9.50000	44,222.50	7.50000	34,912.50		
SAWCUT FOR LOOP DETECTOR	LF						
0500 6800518	12.000	695.00000	8,340.00	650.00000	7,800.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000 EA	16,850.00000	16,850.00	7,500.00000	7,500.00		
0520 7198291 CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	14.000 EA	4,725.00000	66,150.00	6,100.00000	85,400.00		
0530 7198293 CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	3.000 EA	5,600.00000	16,800.00	6,940.00000	20,820.00		
0540 7203110 CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	950.000 LF	34.00000	32,300.00	46.20000	43,890.00		
0550 7203310 CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	40.000 LF	49.00000	1,960.00	82.05000	3,282.00		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042038		**Cat Alt Set:**				**Cat Alt Member:**	
0560 7204100 CONCRETE SIDEWALK(4" UNIFORM)	2,125.000 SY	92.00000	195,500.00	64.25000	136,531.25		
0570 7204900 DETECTABLE WARNING MATERIAL	937.500 SF	60.00000	56,250.00	35.00000	32,812.50		
0580 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	2,375.000 SY	115.00000	273,125.00	150.50000	357,437.50		
0590 7209000 PEDESTRIAN RAMP CONSTRUCTION	1,875.000 SY	142.00000	266,250.00	154.30000	289,312.50		
0600 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.775 ACRE	3,360.00000	19,404.00	3,250.00000	18,768.75		

Contract ID: 2165860 **Counties:** Florence

Letting Date: March 12, 2024 **District(s):** District 5

Call Order: 080 **Project(s):** P042038, P042039

Contract Time: 09/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Florence Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	 Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:			$7,211,237.51		$7,269,732.78		
Contract Totals			**$7,211,237.51**		**$7,269,732.78**		
Cost Plus Time Totals			**$7,211,237.51**		**$7,269,732.78**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/2/2024

Vendor Ranking

Call Order: 080
Contract ID: 2165860
Counties: Florence
Letting Date: March 12, 2024 2:00PM
District(s): District 5
Contract Time: 09/30/25 COMPLETION DATE

Contract Description: 2024 Florence Pavement Improvement Program
PCN(s): P042038, P042039

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,211,237.51	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$7,269,732.78	100.81%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers