Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043050	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	380,900.00000	380,900.00	350,000.00000	350,000.00	345,000.00000	345,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	152,350.00000	152,350.00	30,850.00000	30,850.00	150,000.00000	150,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	248,500.00000	248,500.00	470,000.00000	470,000.00	280,375.00000	280,375.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	21,000.00000	21,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,125.000 SY	35.00000	39,375.00	36.85000	41,456.25	31.95000	35,943.75

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043050	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100	550.000	16.00000	8,800.00	16.85000	9,267.50	20.75000	11,412.50
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2033000	3,862.000	76.00000	293,512.00	98.35000	379,827.70	58.00000	223,996.00
BORROW EXCAVATION	CY						
0080 2035100	433.288	54.00000	23,397.55	46.85000	20,299.54	21.40000	9,272.36
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	433.288	35.00000	15,165.08	53.75000	23,289.23	82.80000	35,876.25
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3063242	7,818.000	10.00000	78,180.00	9.25000	72,316.50	8.40000	65,671.20
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) KING ASPHALT, INC. Unit Price	(2) KING ASPHALT, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	231.000 TON	212.00000	48,972.00	245.00000	56,595.00	245.00000	56,595.00
0120 3069900 MAINTENANCE STONE	128.750 TON	100.00000	12,875.00	170.00000	21,887.50	93.00000	11,973.75
0130 3104000 HMA SHOULDER WIDENING COURSE	2,170.080 TON	76.00000	164,926.08	85.50000	185,541.84	77.00000	167,096.16
0140 4011004 LIQUID ASPHALT BINDER PG64-22	1,874.568 TON	685.00000	1,284,079.08	705.00000	1,321,570.44	635.00000	1,190,350.68
0150 4011300 ARAMID FIBER	970.480 LB	60.00000	58,228.80	45.25000	43,914.22	79.00000	76,667.92

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043050	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080	12,425.000	82.00000	1,018,850.00	78.70000	977,847.50	75.40000	936,845.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4012100	450.000	88.00000	39,600.00	100.00000	45,000.00	96.90000	43,605.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0180 4013150	3,527.000	3.25000	11,462.75	3.95000	13,931.65	2.85000	10,051.95
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0190 4013200	230,735.703	2.00000	461,471.41	2.15000	496,081.76	2.85000	657,596.75
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0200 4013990	820.000	31.00000	25,420.00	22.10000	18,122.00	30.50000	25,010.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4019000	45.580	500.00000	22,790.00	530.00000	24,157.40	500.00000	22,790.00
MILLED-IN RUMBLE STRIP	MI						
0220 4030320	23,073.496	84.00000	1,938,173.66	79.60000	1,836,650.28	93.10000	2,148,142.48
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0230 4030340	5,991.420	83.00000	497,287.86	89.20000	534,434.66	90.70000	543,421.79
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0240 4030350	330.000	100.00000	33,000.00	105.00000	34,650.00	148.10000	48,873.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0250 4037230	1,509.375	220.00000	332,062.50	215.00000	324,515.63	196.70000	296,894.06
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,459.000 SF	6.75000	16,598.25	7.50000	18,442.50	5.45000	13,401.55
0270 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	4,440.000 LF	0.10000	444.00	0.10000	444.00	0.10000	444.00
0280 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	590,961.000 LF	0.10000	59,096.10	0.10000	59,096.10	0.10000	59,096.10
0290 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	645.000 LF	0.01000	6.45	0.05000	32.25	0.01000	6.45

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250025	2,925.000	0.01000	29.25	0.05000	146.25	0.01000	29.25
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0310 6250105	64,275.000	0.10000	6,427.50	0.10000	6,427.50	0.10000	6,427.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0320 6250110	274,155.000	0.10000	27,415.50	0.10000	27,415.50	0.10000	27,415.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0330 6250112	705.000	2.00000	1,410.00	2.10000	1,480.50	2.00000	1,410.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043050		**Cat Alt Set:**			**Cat Alt Member:**		
0340	6271005	1,480.000	0.42000	621.60	0.45000	666.00	0.42000	621.60
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0350	6271010	196,987.000	0.41000	80,764.67	0.45000	88,644.15	0.41000	80,764.67
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0360	6271015	215.000	4.00000	860.00	4.20000	903.00	4.00000	860.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0370	6271023	110.000	25.00000	2,750.00	26.30000	2,893.00	25.00000	2,750.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL		LF						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271025	975.000	12.00000	11,700.00	12.65000	12,333.75	12.00000	11,700.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271045	2.000	400.00000	800.00	420.00000	840.00	400.00000	800.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0400 6271064	21,425.000	0.42000	8,998.50	0.45000	9,641.25	0.42000	8,998.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0410 6271074	91,385.000	0.41000	37,467.85	0.45000	41,123.25	0.41000	37,467.85
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043050		**Cat Alt Set:**				**Cat Alt Member:**	
0420 6301100	1,376.000	5.00000	6,880.00	5.25000	7,224.00	5.00000	6,880.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0430 7203240	500.000	31.00000	15,500.00	32.65000	16,325.00	29.45000	14,725.00
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						
0440 7203310	50.000	38.00000	1,900.00	40.00000	2,000.00	97.40000	4,870.00
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						
0450 7204100	850.000	68.00000	57,800.00	71.60000	60,860.00	70.30000	59,755.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0460 7204900	75.000	55.00000	4,125.00	57.90000	4,342.50	45.00000	3,375.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 2169300 **Counties:** Florence

Letting Date: September 10, 2024 **District(s):** District 5

Call Order: 070 **Project(s):** P043050, P043142

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043050		**Cat Alt Set:**			**Cat Alt Member:**		
0470	7205000	125.000	85.00000	10,625.00	89.45000	11,181.25	124.10000	15,512.50
CONCRETE DRIVEWAY(6" UNIFORM)		SY						
0480	7209000	150.000	105.00000	15,750.00	110.50000	16,575.00	125.80000	18,870.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
0490	8100102	12.120	3,365.00000	40,783.80	4,475.00000	54,237.00	2,750.00000	33,330.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
Section Totals:				$7,619,132.24		$7,805,480.35		$7,832,971.07
		Contract Totals		**$7,619,132.24**		**$7,805,480.35**		**$7,832,971.07**
		Cost Plus Time Totals		**$7,619,132.24**		**$7,805,480.35**		**7,832,971.07**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/11/2024

Vendor Ranking

Call Order: 070 **Contract ID:** 2169300 **Counties:** Florence

Letting Date: September 10, 2024 2:00 PM **District(s):** District 5

Contract Time: 05/31/26 COMPLETION DATE

Contract Description: 2025 PRIMARY PAVEMENT IMPROVEMENT PROGRAM **PCN(s):** P043050, P043142

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,619,132.24	100.00%
2	1KI001	KING ASPHALT, INC.	$7,805,480.35	102.45%
3	1PA005	PALMETTO CORP. OF CONWAY	$7,832,971.07	102.81%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers