Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	235,000.00000	235,000.00	456,970.00000	456,970.00	305,000.00000	305,000.00
MOBILIZATION	LS						
0020 1032010	(1)	180,000.00000	180,000.00	160,000.00000	160,000.00	60,000.00000	60,000.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	28,000.00000	28,000.00	19,200.00000	19,200.00	42,000.00000	42,000.00
RAILROAD INSURANCE AND FLAGGING CSX	LS						
0040 2023000	1,600.000	20.75000	33,200.00	35.00000	56,000.00	39.00000	62,400.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	550.000	9.85000	5,417.50	16.00000	8,800.00	18.00000	9,900.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000 BORROW EXCAVATION	3,306.000 CY	43.40000	143,480.40	57.00000	188,442.00	81.50000	269,439.00
0070 2036000 EXCAVATION FOR SHOULDER PAVING	1,655.808 STA	22.25000	36,841.73	49.00000	81,134.59	38.00000	62,920.70
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,655.808 STA	42.95000	71,116.95	31.00000	51,330.05	83.25000	137,846.02
0090 3059900 MAINTENANCE STONE	155.000 TON	88.00000	13,640.00	92.00000	14,260.00	95.00000	14,725.00
0100 3104000 HMA SHOULDER WIDENING COURSE	9,181.920 TON	70.20000	644,570.78	75.00000	688,644.00	82.50000	757,508.40

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4011004	2,605.514	595.00000	1,550,280.83	657.00000	1,711,822.70	660.00000	1,719,639.24
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4011500	6,456.400	62.00000	400,296.80	65.00000	419,666.00	53.50000	345,417.40
ARAMID FIBER	LB						
0130 4012080	12,400.000	65.50000	812,200.00	72.00000	892,800.00	84.90000	1,052,760.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4012100	3,100.000	86.25000	267,375.00	88.00000	272,800.00	105.00000	325,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4013120	123,458.000	1.45000	179,014.10	2.05000	253,088.90	3.70000	456,794.60
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044399		**Cat Alt Set:**			**Cat Alt Member:**		
0160	4013990	2,130.000	13.85000	29,500.50	4.00000	8,520.00	22.50000	47,925.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0170	4040320	25,228.921	81.90000	2,066,248.63	79.00000	1,993,084.76	88.95000	2,244,112.52
ASPHALT SURFACE COURSE TYPE B		TON						
0180	4040340	9,773.720	75.55000	738,404.55	77.00000	752,576.44	93.75000	916,286.25
ASPHALT SURFACE COURSE TYPE C		TON						
0190	4040350	790.000	106.30000	83,977.00	107.00000	84,530.00	116.00000	91,640.00
ASPHALT SURFACE COURSE TYPE D		TON						
0200	4047230	1,411.250	205.00000	289,306.25	184.00000	259,670.00	235.00000	331,643.75
DRIVEWAY PAVING-SURFACE TYPE D		TON						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**		**Cat Alt Member:**			
0210 6011000 TRAFFIC CONTROL	(1) LS	600,000.00000	600,000.00	187,735.00000	187,735.00	755,000.00000	755,000.00
0220 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,356.000 SF	5.50000	12,958.00	5.50000	12,958.00	6.25000	14,725.00
0230 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	15,525.000 LF	0.01000	155.25	0.01000	155.25	0.15000	2,328.75
0240 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	516,885.000 LF	0.08000	41,350.80	0.08000	41,350.80	0.08000	41,350.80

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6240015	13,005.000	0.05000	650.25	0.05000	650.25	0.10000	1,300.50
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0260 6240025	6,330.000	0.25000	1,582.50	0.25000	1,582.50	0.25000	1,582.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6240030	93.000	5.00000	465.00	5.00000	465.00	5.15000	478.95
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6240035	48.000	5.00000	240.00	5.00000	240.00	5.15000	247.20
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	27.000 EA	5.00000	135.00	5.00000	135.00	5.15000	139.05
0300 6240043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	18.000 EA	5.00000	90.00	5.00000	90.00	5.15000	92.70
0310 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000 EA	25.00000	150.00	25.00000	150.00	25.95000	155.70
0320 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	50,940.000 LF	0.12000	6,112.80	0.12000	6,112.80	0.12000	6,112.80

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**		**Cat Alt Member:**			
0330 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	351,030.000 LF	0.12000	42,123.60	0.12000	42,123.60	0.12000	42,123.60
0340 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,640.000 LF	0.50000	820.00	0.50000	820.00	0.12000	196.80
0350 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	5,625.000 LF	0.50000	2,812.50	0.50000	2,812.50	0.55000	3,093.75
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	172,295.000 LF	0.40000	68,918.00	0.40000	68,918.00	0.40000	68,918.00

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**				**Cat Alt Member:**	
0370 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	4,335.000 LF	2.50000	10,837.50	2.50000	10,837.50	2.60000	11,271.00
0380 6271023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	60.000 LF	7.50000	450.00	7.50000	450.00	7.75000	465.00
0390 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,110.000 LF	7.50000	15,825.00	7.50000	15,825.00	7.75000	16,352.50
0400 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	31.000 EA	65.00000	2,015.00	65.00000	2,015.00	67.00000	2,077.00

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271035	16.000	65.00000	1,040.00	65.00000	1,040.00	67.00000	1,072.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0420 6271040	12.000	75.00000	900.00	75.00000	900.00	77.35000	928.20
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0430 6271043	6.000	75.00000	450.00	75.00000	450.00	77.35000	464.10
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						
0440 6271045	2.000	350.00000	700.00	350.00000	700.00	360.00000	720.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**		**Cat Alt Member:**			
0450 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	16,980.000 LF	0.40000	6,792.00	0.40000	6,792.00	0.40000	6,792.00
0460 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	117,010.000 LF	0.40000	46,804.00	0.40000	46,804.00	0.40000	46,804.00
0470 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	494.000 EA	5.00000	2,470.00	5.00000	2,470.00	5.15000	2,544.10
0480 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	235.000 EA	5.00000	1,175.00	5.00000	1,175.00	5.15000	1,210.25

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**		**Cat Alt Member:**			
0490 6301100	2,109.000	5.00000	10,545.00	5.00000	10,545.00	5.15000	10,861.35
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0500 6321000	32.550	745.00000	24,249.75	745.00000	24,249.75	515.00000	16,763.25
MILLED-IN RUMBLE STRIP	MI						
0510 6351150	240.000	5.00000	1,200.00	5.00000	1,200.00	5.15000	1,236.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0520 6351400	60.000	8.00000	480.00	8.00000	480.00	8.25000	495.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0530 6750275	350.000	17.50000	6,125.00	12.50000	4,375.00	18.05000	6,317.50
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**			**Cat Alt Member:**		
0540 6750278	160.000	18.00000	2,880.00	20.00000	3,200.00	18.55000	2,968.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0550 6770394	1,675.000	5.70000	9,547.50	7.00000	11,725.00	5.90000	9,882.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0560 6770413	12,638.000	1.15000	14,533.70	4.00000	50,552.00	1.20000	15,165.60
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0570 6780495	4,819.000	9.61000	46,310.59	11.00000	53,009.00	9.90000	47,708.10
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**		**Cat Alt Member:**			
0580 6800518	18.000	831.17000	14,961.06	4,000.00000	72,000.00	855.00000	15,390.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0590 6885993	6.000	10,500.00000	63,000.00	8,000.00000	48,000.00	10,850.00000	65,100.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0600 7198291	9.000	6,125.00000	55,125.00	4,750.00000	42,750.00	4,900.00000	44,100.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						
0610 7198293	4.000	7,200.00000	28,800.00	5,600.00000	22,400.00	5,775.00000	23,100.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044399		**Cat Alt Set:**				**Cat Alt Member:**	
0620 7203110 CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	550.000 LF	46.15000	25,382.50	41.00000	22,550.00	42.30000	23,265.00
0630 7204100 CONCRETE SIDEWALK(4" UNIFORM)	400.000 SY	78.60000	31,440.00	95.00000	38,000.00	98.00000	39,200.00
0640 7204900 DETECTABLE WARNING MATERIAL	500.000 SF	49.00000	24,500.00	55.00000	27,500.00	56.70000	28,350.00
0650 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	200.000 SY	119.25000	23,850.00	115.00000	23,000.00	120.00000	24,000.00
0660 7209000 PEDESTRIAN RAMP CONSTRUCTION	1,050.000 SY	128.50000	134,925.00	142.00000	149,100.00	145.00000	152,250.00

Contract ID: 2173490 **Counties:** Florence

Letting Date: November 12, 2025 **District(s):** District 5

Call Order: 100 **Project(s):** P044399

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Florence Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044399	**Cat Alt Set:**				**Cat Alt Member:**	
0670 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	350.000 LF	28.75000	10,062.50	33.55000	11,742.50	29.65000	10,377.50
0680 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	4.000 EA	50.00000	200.00	50.00000	200.00	51.55000	206.20
0690 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.536 ACRE	2,850.00000	30,027.60	3,300.00000	34,768.80	3,600.00000	37,929.60
Section Totals:			$9,234,038.42		$9,480,443.69		$10,856,669.73
Contract Totals			**$9,234,038.42**		**$9,480,443.69**		**$10,856,669.73**
Cost Plus Time Totals			**$9,234,038.42**		**$9,480,443.69**		**10,856,669.73**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/3/2025

Vendor Ranking

Call Order: 100
Contract ID: 2173490
Counties: Florence
Letting Date: November 12, 2025 2:00 pm
District(s): District 5
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 Florence Pavement Improvement
PCN(s): P044399

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$9,234,038.42	100.00%
2	1CR001	C.R. JACKSON, INC.	$9,480,443.69	102.67%
3	1KI001	KING ASPHALT, INC.	$10,856,669.73	117.57%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers