## Tabulation of Bids



**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P045480 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 148,000.00000 | 148,000.00 | 185,000.00000 | 185,000.00 | 351,500.00000 | 351,500.00 |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 125,000.00000 | 125,000.00 | 117,635.00000 | 117,635.00 | 27,000.00000 | 27,000.00 |
| 0030 2033000<br>BORROW EXCAVATION | 3,564.800<br>CY | 25.00000 | 89,120.00 | 40.00000 | 142,592.00 | 81.70000 | 291,244.16 |
| 0040 3059900<br>MAINTENANCE STONE | 12.000<br>TON | 162.00000 | 1,944.00 | 230.00000 | 2,760.00 | 120.00000 | 1,440.00 |
| 0050 3063252<br>CEMENT MODIFIED RECYCLED BASE (14" UNIF)-CURING METHOD B | 117,406.102<br>SY | 5.75000 | 675,085.09 | 6.55000 | 769,009.97 | 8.40000 | 986,211.26 |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. Unit Price | (1) C.R. JACKSON, INC. Ext Amount | (2) PALMETTO CORP. OF CONWAY Unit Price | (2) PALMETTO CORP. OF CONWAY Ext Amount | (3) KING ASPHALT, INC. Unit Price | (3) KING ASPHALT, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 3064000 | 4,089.790 | 189.00000 | 772,970.31 | 229.00000 | 936,561.91 | 210.00000 | 858,855.90 |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0070 4011004 | 1,556.618 | 770.00000 | 1,198,595.86 | 775.00000 | 1,206,378.95 | 810.00000 | 1,260,860.58 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0080 4011500 | 1,148.175 | 60.00000 | 68,890.50 | 70.00000 | 80,372.25 | 47.00000 | 53,964.23 |
| ARAMID FIBER | LB | | | | | | |
| 0090 4012080 | 1,500.000 | 65.50000 | 98,250.00 | 71.50000 | 107,250.00 | 82.85000 | 124,275.00 |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0100 4013120 | 47,325.000 | 1.65000 | 78,086.25 | 2.30000 | 108,847.50 | 2.25000 | 106,481.25 |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0110 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 150.000 SY | 27.00000 | 4,050.00 | 22.80000 | 3,420.00 | 14.00000 | 2,100.00 |
| 0120 4030320<br>ASPHALT INTERMEDIATE COURSE TYPE B | 11,672.770 TON | 64.00000 | 747,057.28 | 78.00000 | 910,476.06 | 72.50000 | 846,275.83 |
| 0130 4040320<br>ASPHALT SURFACE COURSE TYPE B | 16,196.770 TON | 66.50000 | 1,077,085.21 | 82.80000 | 1,341,092.56 | 72.25000 | 1,170,216.63 |
| 0140 4040350<br>ASPHALT SURFACE COURSE TYPE D | 75.000 TON | 52.00000 | 3,900.00 | 122.00000 | 9,150.00 | 93.20000 | 6,990.00 |
| 0150 4047230<br>DRIVEWAY PAVING-SURFACE TYPE D | 671.250 TON | 136.00000 | 91,290.00 | 181.00000 | 121,496.25 | 180.00000 | 120,825.00 |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P045480 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0160 6011000<br>TRAFFIC CONTROL | (1)<br>LS | 110,250.00000 | 110,250.00 | 178,110.00000 | 178,110.00 | 325,000.00000 | 325,000.00 |
| 0170 6051120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 587.000<br>SF | 5.60000 | 3,287.20 | 5.60000 | 3,287.20 | 6.00000 | 3,522.00 |
| 0180 6240005<br>4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | 1,980.000<br>LF | 0.11000 | 217.80 | 0.11000 | 217.80 | 0.11000 | 217.80 |
| 0190 6240010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 329,790.000<br>LF | 0.10000 | 32,979.00 | 0.10000 | 32,979.00 | 0.10000 | 32,979.00 |
| 0200 6240025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 345.000<br>LF | 2.00000 | 690.00 | 2.00000 | 690.00 | 2.00000 | 690.00 |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description | Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0210 6240030<br>WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | | 6.000 EA | 30.00000 | 180.00 | 30.00000 | 180.00 | 30.00000 | 180.00 |
| 0220 6240105<br>4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | | 17,150.000 LF | 0.11000 | 1,886.50 | 0.11000 | 1,886.50 | 0.11000 | 1,886.50 |
| 0230 6240110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | | 247,950.000 LF | 0.10000 | 24,795.00 | 0.10000 | 24,795.00 | 0.10000 | 24,795.00 |
| 0240 6240112<br>6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | | 175.000 LF | 3.00000 | 525.00 | 3.00000 | 525.00 | 3.00000 | 525.00 |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0250 6261010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE | 640.000 LF | 5.00000 | 3,200.00 | 5.00000 | 3,200.00 | 5.00000 | 3,200.00 |
| 0260 6261110<br>4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE | 640.000 LF | 5.00000 | 3,200.00 | 5.00000 | 3,200.00 | 5.00000 | 3,200.00 |
| 0270 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 660.000 LF | 0.43000 | 283.80 | 0.43000 | 283.80 | 0.43000 | 283.80 |
| 0280 6271010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | 109,930.000 LF | 0.42000 | 46,170.60 | 0.42000 | 46,170.60 | 0.42000 | 46,170.60 |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID<br>Item Description | | | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0290 6271025 | 115.000 | | 12.00000 | 1,380.00 | 12.00000 | 1,380.00 | 12.00000 | 1,380.00 |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | | |
| 0300 6271030 | 2.000 | | 150.00000 | 300.00 | 150.00000 | 300.00 | 150.00000 | 300.00 |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | | |
| 0310 6271064 | 5,717.000 | | 0.43000 | 2,458.31 | 0.43000 | 2,458.31 | 0.43000 | 2,458.31 |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | | |
| 0320 6271074 | 82,650.000 | | 0.42000 | 34,713.00 | 0.42000 | 34,713.00 | 0.42000 | 34,713.00 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | | |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C.R. JACKSON, INC. | | (2) PALMETTO CORP. OF CONWAY | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P045480 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0330 6300005 | 15.000 | 4.00000 | 60.00 | 4.00000 | 60.00 | 4.00000 | 60.00 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |
| 0340 6301100 | 846.000 | 4.00000 | 3,384.00 | 4.00000 | 3,384.00 | 4.00000 | 3,384.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0350 6321000 | 20.820 | 500.00000 | 10,410.00 | 450.00000 | 9,369.00 | 500.00000 | 10,410.00 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0360 8100102 | 6.590 | 3,200.00000 | 21,088.00 | 3,400.00000 | 22,406.00 | 3,400.00000 | 22,406.00 |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $5,480,782.71 | | $6,411,637.66 | | $6,726,000.85 |
| **Contract Totals** | | | **$5,480,782.71** | | **$6,411,637.66** | | **$6,726,000.85** |

**Contract ID:** 2177740 **Counties:** Florence

**Letting Date:** September 09, 2026 **District(s):** District 5

**Call Order:** 100 **Project(s):** P045480

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM

| | | | |
|---|---|---|---|
| **Cost Plus Time Totals** | **$5,480,782.71** | **$6,411,637.66** | **6,726,000.85** |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**10/7/2026**

**Vendor Ranking**



**Call Order:** 100
**Contract ID:** 2177740
**Counties:** Florence
**Letting Date:** September 09, 2026 2:00 pm
**District(s):** District 5
**Contract Time:** 11/30/27 COMPLETION DATE

**Contract Description:** 2027 PIPP Resurfacing 6/3/2026 3:28:07 PM
**PCN(s):** P045480

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1CR001 | C.R. JACKSON, INC. | $5,480,782.71 | 100.00% |
| 2 | 1PA005 | PALMETTO CORP. OF CONWAY | $6,411,637.66 | 116.98% |
| 3 | 1KI001 | KING ASPHALT, INC. | $6,726,000.85 | 122.72% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers