Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC.		(2) ALS OF NORTH CAROLINA, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	52,000.00000	52,000.00	84,254.42000	84,254.42		
MOBILIZATION	LS						
0020 1032010	(1)	14,192.55000	14,192.55	20,389.50000	20,389.50		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	39,000.00000	39,000.00	39,939.78000	39,939.78		
TRAFFIC CONTROL	LS						
0040 2031000	50.000	65.00000	3,250.00	162.71000	8,135.50		
UNCLASSIFIED EXCAVATION	CY						
0050 4012040	80.000	100.00000	8,000.00	71.85000	5,748.00		
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6271015	4,490.000	4.45000	19,980.50	2.84000	12,751.60		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0070 6271025	1,271.000	12.25000	15,569.75	8.26000	10,498.46		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0080 6271030	6.000	175.00000	1,050.00	234.28000	1,405.68		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0090 6271035	2.000	250.00000	500.00	180.10000	360.20		
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6319505 REMOVAL OF PAVEMENT MARKINGS	1,445.000 LF	3.85000	5,563.25	2.58000	3,728.10		
0110 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	143.000 SF	28.00000	4,004.00	18.11000	2,589.73		
0120 6510108 Flat Sheet, Type XI, Size Determined by MSG, Overhead	357.000 SF	28.00000	9,996.00	47.23000	16,861.11		
0130 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,900.000 LF	6.40000	12,160.00	5.23000	9,937.00		
0140 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	5,275.000 LF	7.25000	38,243.75	5.57000	29,381.75		

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0150 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	710.000 LF	15.00000	10,650.00	6.79000	4,820.90		
0160 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	100.000 LF	22.50000	2,250.00	23.93000	2,393.00		
0170 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	6,560.000 LF	1.75000	11,480.00	2.85000	18,696.00		
0180 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	17,120.000 LF	1.75000	29,960.00	2.50000	42,800.00		

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0190 6770393	13,815.000	2.45000	33,846.75	3.16000	43,655.40		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0200 6770394	4,870.000	2.45000	11,931.50	3.09000	15,048.30		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0210 6770413	19,485.000	0.60000	11,691.00	0.52000	10,132.20		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0220 6770470	7,550.000	3.75000	28,312.50	1.60000	12,080.00		
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	LF						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0230 6770476	2.000	1,800.00000	3,600.00	1,374.61000	2,749.22		
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						
0240 6770482	2.000	2,800.00000	5,600.00	1,374.61000	2,749.22		
FURNISH & INSTALL FIBER OPTIC MODEM	EA						
0250 677049A	1.000	21,875.00000	21,875.00	29,468.64000	29,468.64		
FURNISH & INSTALL WIRELESS DETECTION SYSTEM PER SIGNAL	EA						
0260 6780495	8,735.000	5.50000	48,042.50	5.23000	45,684.05		
SAWCUT FOR LOOP DETECTOR	LF						
0270 6800499	12.000	750.00000	9,000.00	1,345.52000	16,146.24		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0280 6800500	14.000	750.00000	10,500.00	371.19000	5,196.66		
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0290 6800518	63.000	355.00000	22,365.00	313.19000	19,730.97		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0300 680052C	19.000	495.00000	9,405.00	437.25000	8,307.75		
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0310 6825020	16.000	790.00000	12,640.00	1,018.14000	16,290.24		
FURNISH & INSTALL - 35' WOOD POLE-CLASS II-CCA TR(0.60)	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0320 6825050	1.000	5,600.00000	5,600.00	8,775.49000	8,775.49		
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED WITH FOUNDATION	EA						
0330 6825051	10.000	5,600.00000	56,000.00	8,788.82000	87,888.20		
F&I 13 X28' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						
0340 6825052	3.000	6,500.00000	19,500.00	10,335.39000	31,006.17		
F&I 13"X32' STEEL STRAIN POLE-POWDER COATED AND FOUNDATION	EA						
0350 682505A	9.000	5,600.00000	50,400.00	8,667.72000	78,009.48		
FURNISH & INSTALL 13" X 26' STEEL STRAIN POLE AND FOUNDATION	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0360 682505B	3.000	5,600.00000	16,800.00	8,700.34000	26,101.02		
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0370 682505D	1.000	6,500.00000	6,500.00	10,239.64000	10,239.64		
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	EA						
0380 6825062	4.000	6,800.00000	27,200.00	6,836.13000	27,344.52		
FURNISH & INSTALL 40' CONCRETE STRAIN POLE	EA						
0390 6825090	10,220.000	3.35000	34,237.00	1.49000	15,227.80		
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0400 6825092	5,560.000	3.75000	20,850.00	3.58000	19,904.80		
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0410 6825480	3.000	495.00000	1,485.00	813.70000	2,441.10		
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0420 6825484	6.000	585.00000	3,510.00	1,102.05000	6,612.30		
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0430 6845510	1.000	11,600.00000	11,600.00	12,263.82000	12,263.82		
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0440 6845511	25.000	11,600.00000	290,000.00	13,534.75000	338,368.75		
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0450 6865701	2.000	4,800.00000	9,600.00	6,146.29000	12,292.58		
FURNISH & INSTALL SOLAR POWERED FLASHER ASSEM - DUAL BEACON	EA						
0460 6865710	4.000	780.00000	3,120.00	1,023.83000	4,095.32		
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0470 6865720	26.000	650.00000	16,900.00	843.00000	21,918.00		
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0480 6865723	180.000	525.00000	94,500.00	689.06000	124,030.80		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0490 6865736	2.000	225.00000	450.00	611.71000	1,223.42		
F&I - 12" 1-WAY-1 SECTION(RED)VEHICLE TRAFFIC SIGNAL	EA						
0500 6865781	102.000	500.00000	51,000.00	500.00000	51,000.00		
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0510 6865790	6.000	185.00000	1,110.00	275.19000	1,651.14		
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0520 6865794	100.000	235.00000	23,500.00	294.84000	29,484.00		
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0530 6865820	2.000	4,000.00000	8,000.00	4,824.14000	9,648.28		
F&I NO RT/LT TURN SYMB LED BLANKOUT W/ SPANWIRE MNT	EA						
0540 6865834	210.000	115.00000	24,150.00	108.18000	22,717.80		
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0550 6885982	(1)	1,500.00000	1,500.00	1,023.61000	1,023.61		
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	LS						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0560 6885990	(1)	6,500.00000	6,500.00	18,134.48000	18,134.48		
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0570 6885992	(1)	7,000.00000	7,000.00	731.80000	731.80		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0580 6886040	2.000	5,900.00000	11,800.00	6,359.80000	12,719.60		
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	EA						
0590 6887951	14.000	575.00000	8,050.00	970.25000	13,583.50		
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0600 6888082	15.000	1,500.00000	22,500.00	2,184.58000	32,768.70		
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA						
0610 6888131	9.000	75.00000	675.00	90.34000	813.06		
INSTALL FLAT SHEET FIXED SIZE & MESSAGE SIGN-SPANWIRE MOUNT	SF						
0620 6888136	12.000	275.00000	3,300.00	239.64000	2,875.68		
RELOCATE EXISTING OVERHEAD SIGN TO NEW SPAN WIRE.	EA						
0630 6888194	1.000	150.00000	150.00	98.48000	98.48		
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	EA						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WALKER BROTHERS, INC. Unit Price	(1) WALKER BROTHERS, INC. Ext Amount	(2) ALS OF NORTH CAROLINA, INC. Unit Price	(2) ALS OF NORTH CAROLINA, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0640 7203210	381.000	85.00000	32,385.00	38.07000	14,504.67		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0650 7204100	199.000	65.00000	12,935.00	65.55000	13,044.45		
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0660 7204200	6.000	3,800.00000	22,800.00	4,893.33000	29,359.98		
PEDESTRIAN RAMP RETROFIT	EA						
0670 7204900	337.000	65.00000	21,905.00	93.71000	31,580.27		
DETECTABLE WARNING MATERIAL	SF						
0680 7209000	221.000	290.00000	64,090.00	277.91000	61,418.11		
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 **District(s):** 3

Call Order: 220 **Project(s):** P029636

Contract Time: 01/31/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Traffic Signal Upgrade and New Install D3 FY16

Line No / Item ID / Item Description		(1) WALKER BROTHERS, INC.		(2) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,498,261.05		$1,716,830.44		
Contract Totals			**$1,498,261.05**		**$1,716,830.44**		
Cost Plus Time Totals			**$1,498,261.05**		**$1,716,830.44**		

( ) indicates item is bid as Lump Sum

Call Order: 220 **Contract ID:** 5307140 **Counties:** DISTRICT3

Letting Date: October 18, 2016 2:00 P.M. **District(s):** 3

Contract Time: 01/31/18 COMPLETION DATE

Contract Description: Traffic Signal Upgrade and New Install D3 FY16 **PCN(s):** P029636

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WA003	WALKER BROTHERS, INC.	$1,498,261.05	100.00%
2	1AL001	ALS OF NORTH CAROLINA, INC.	$1,716,830.44	114.59%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation