**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000 | (1) | 156,980.00000 | 156,980.00 | 170,000.00000 | 170,000.00 | 180,130.00000 | 180,130.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 62,790.00000 | 62,790.00 | 48,584.49000 | 48,584.49 | 72,050.00000 | 72,050.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 1.000 | 29,200.00000 | 29,200.00 | 31,508.40000 | 31,508.40 | 50,000.00000 | 50,000.00 |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 1052001 | (1) | 2,500.00000 | 2,500.00 | 212.10000 | 212.10 | 10,000.00000 | 10,000.00 |
| UTILITY STAKING | LS | | | | | | |
| 0050 1071000 | (1) | 8,500.00000 | 8,500.00 | 20,149.50000 | 20,149.50 | 10,000.00000 | 10,000.00 |
| TRAFFIC CONTROL | LS | | | | | | |
| 0060 1080300 | (1) | 9,000.00000 | 9,000.00 | 10,605.00000 | 10,605.00 | 11,000.00000 | 11,000.00 |
| CPM PROGRESS SCHEDULE | LS | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0070 | 2012000 | (1) | 40,000.00000 | 40,000.00 | 44,010.75000 | 44,010.75 | 15,000.00000 | 15,000.00 |
| CLEARING & GRUBBING WITHIN ROADWAY | | LS | | | | | | |
| 0075 | 2022000 | (1) | 10,000.00000 | 10,000.00 | 424.20000 | 424.20 | 4,000.00000 | 4,000.00 |
| REMOVAL & DISPOSAL ITEM NO. 001 | | LS | | | | | | |
| 0080 | 2025000 | 1,147.000 | 8.25000 | 9,462.75 | 13.57000 | 15,564.79 | 10.00000 | 11,470.00 |
| REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | | SY | | | | | | |
| 0090 | 2026000 | 171.000 | 45.00000 | 7,695.00 | 16.76000 | 2,865.96 | 29.00000 | 4,959.00 |
| REMOVAL & DISPOSAL OF EXISTING CONCRETE PAVEMENT(REHAB) | | SY | | | | | | |
| 0100 | 2028100 | (1) | 121,790.00000 | 121,790.00 | 362,000.00000 | 362,000.00 | 126,000.00000 | 126,000.00 |
| REMOVAL & DISPOSAL OF EXISTING BRIDGE | | LS | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0110 2030010<br>FURNISH AND INSTALL MAILBOX | 1.000 EA | 350.00000 | 350.00 | 318.15000 | 318.15 | 2,400.00000 | 2,400.00 |
| 0120 2031000<br>UNCLASSIFIED EXCAVATION | 737.000 CY | 30.00000 | 22,110.00 | 31.82000 | 23,451.34 | 26.00000 | 19,162.00 |
| 0130 2033000<br>BORROW EXCAVATION | 1,716.000 CY | 35.00000 | 60,060.00 | 31.82000 | 54,603.12 | 66.00000 | 113,256.00 |
| 0140 2081001<br>FINE GRADING | 1,294.440 SY | 2.75000 | 3,559.71 | 26.51000 | 34,315.60 | 41.00000 | 53,072.04 |
| 0150 3069900<br>MAINTENANCE STONE | 50.000 TON | 55.00000 | 2,750.00 | 63.63000 | 3,181.50 | 118.00000 | 5,900.00 |
| 0160 3100320<br>HOT MIX ASPHALT BASE COURSE - TYPE B | 446.000 TON | 145.00000 | 64,670.00 | 148.47000 | 66,217.62 | 155.00000 | 69,130.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0170 4011004 | 46.000 | 700.00000 | 32,200.00 | 954.45000 | 43,904.70 | 825.00000 | 37,950.00 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0180 4012100 | 300.000 | 155.00000 | 46,500.00 | 190.89000 | 57,267.00 | 149.00000 | 44,700.00 |
| FULL DEPTH ASPH. PAV. PATCHING 10"UNIF | SY | | | | | | |
| 0190 4013990 | 1,329.000 | 6.65000 | 8,837.85 | 13.79000 | 18,326.91 | 17.50000 | 23,257.50 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0200 4019000 | 0.500 | 15,000.00000 | 7,500.00 | 1,060.50000 | 530.25 | 8,000.00000 | 4,000.00 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0210 4020330 | 170.000 | 155.00000 | 26,350.00 | 190.89000 | 32,451.30 | 169.00000 | 28,730.00 |
| HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C | TON | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0220 4030340 | 235.000 | 155.00000 | 36,425.00 | 201.50000 | 47,352.50 | 215.00000 | 50,525.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0230 4030360 | 37.000 | 200.00000 | 7,400.00 | 212.10000 | 7,847.70 | 275.00000 | 10,175.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0240 6021120 | 192.000 | 9.00000 | 1,728.00 | 7.95000 | 1,526.40 | 6.50000 | 1,248.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0250 6021125 | 206.000 | 8.25000 | 1,699.50 | 7.95000 | 1,637.70 | 6.50000 | 1,339.00 |
| PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED) | SF | | | | | | |
| 0260 6041200 | 120.000 | 22.00000 | 2,640.00 | 42.42000 | 5,090.40 | 38.00000 | 4,560.00 |
| BARRICADE - TYPE 3 | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0270 608100B | 20.000 | 85.81000 | 1,716.20 | 106.05000 | 2,121.00 | 85.00000 | 1,700.00 |
| TYPE B - FLASHING LIGHT | EA | | | | | | |
| 0280 6241010 | 1,300.000 | 1.55000 | 2,015.00 | 1.64000 | 2,132.00 | 1.55000 | 2,015.00 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0290 6241074 | 1,300.000 | 1.55000 | 2,015.00 | 1.64000 | 2,132.00 | 1.55000 | 2,015.00 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0300 6301100 | 11.000 | 10.00000 | 110.00 | 10.61000 | 116.71 | 10.00000 | 110.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0310 6351150 | 400.000 | 7.50000 | 3,000.00 | 7.95000 | 3,180.00 | 7.50000 | 3,000.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0320 6351450 | 400.000 | 7.50000 | 3,000.00 | 7.95000 | 3,180.00 | 7.50000 | 3,000.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. | LF | | | | | | |
| 0330 6510105 | 50.000 | 9.00000 | 450.00 | 23.33000 | 1,166.50 | 20.00000 | 1,000.00 |
| FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | SF | | | | | | |
| 0340 6531205 | 40.000 | 15.00000 | 600.00 | 10.29000 | 411.60 | 8.95000 | 358.00 |
| U-SECTION POST FOR SIGN SUPPORTS - 2P | LF | | | | | | |
| 0350 6531210 | 78.000 | 20.00000 | 1,560.00 | 11.67000 | 910.26 | 8.95000 | 698.10 |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0360 6750278 | 968.000 | 12.00000 | 11,616.00 | 14.71000 | 14,239.28 | 16.00000 | 15,488.00 |
| FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0370 7011400 CONC. FOR STRUCTURES - CLASS 4000 | 472.100 CY | 1,200.00000 | 566,520.00 | 1,593.83000 | 752,447.14 | 1,545.00000 | 729,394.50 |
| 0380 7023200 GROOVED SURFACE FINISH | 844.000 SY | 8.65000 | 7,300.60 | 13.40000 | 11,309.60 | 15.50000 | 13,082.00 |
| 0390 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE) | 155,880.000 LB | 2.00000 | 311,760.00 | 0.99000 | 154,321.20 | 1.80000 | 280,584.00 |
| 0400 7031220 HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) | 4,423.000 LB | 4.65000 | 20,566.95 | 4.11000 | 18,178.53 | 8.50000 | 37,595.50 |
| 0410 7044501 PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.) | 1,184.000 LF | 465.00000 | 550,560.00 | 403.66000 | 477,933.44 | 523.00000 | 619,232.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0420 7051050 | 480.000 | 115.00000 | 55,200.00 | 132.00000 | 63,360.00 | 132.00000 | 63,360.00 |
| 42" MASH CONCRETE BARRIER PARAPET/RAILING WALL | LF | | | | | | |
| 0430 7110010 | 12.000 | 1,450.00000 | 17,400.00 | 1,126.00000 | 13,512.00 | 2,550.00000 | 30,600.00 |
| PILE DRIVING SET-UP | EA | | | | | | |
| 0440 7111560 | 12.000 | 475.00000 | 5,700.00 | 224.00000 | 2,688.00 | 188.00000 | 2,256.00 |
| REINF. PILE TIPS (HP14 X 73) | EA | | | | | | |
| 0450 7112220 | 253.000 | 61.25000 | 15,496.25 | 132.00000 | 33,396.00 | 120.00000 | 30,360.00 |
| STEEL H BEARING PILING (HP14 X 73) | LF | | | | | | |
| 0460 7120006 | 3.000 | 12,750.00000 | 38,250.00 | 15,400.00000 | 46,200.00 | 37,500.00000 | 112,500.00 |
| DRILLED SHAFT SET-UP | EA | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0470 7120162<br>DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER | 55.000 LF | 2,750.00000 | 151,250.00 | 1,736.27000 | 95,494.85 | 1,575.00000 | 86,625.00 |
| 0480 7120171<br>DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER | 76.300 LF | 2,750.00000 | 209,825.00 | 1,639.84000 | 125,119.79 | 1,545.00000 | 117,883.50 |
| 0490 7120175<br>CONSTRUCTION CASING - 54" DIAMETER | 76.300 LF | 475.00000 | 36,242.50 | 295.96000 | 22,581.75 | 255.00000 | 19,456.50 |
| 0500 7143615<br>15" SMOOTH WALL PIPE | 56.000 LF | 65.00000 | 3,640.00 | 148.47000 | 8,314.32 | 179.98000 | 10,078.88 |
| 0510 7199200<br>4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) | 74.000 LF | 220.00000 | 16,280.00 | 308.69000 | 22,843.06 | 200.00000 | 14,800.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0520 7203210 | 99.000 | 60.00000 | 5,940.00 | 132.99000 | 13,166.01 | 58.00000 | 5,742.00 |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0530 7205000 | 415.000 | 88.00000 | 36,520.00 | 100.59000 | 41,744.85 | 78.00000 | 32,370.00 |
| CONCRETE DRIVEWAY(6" UNIFORM) | SY | | | | | | |
| 0540 7243100 | 24.000 | 700.00000 | 16,800.00 | 349.13000 | 8,379.12 | 650.00000 | 15,600.00 |
| ELASTOMERIC BEARING | EA | | | | | | |
| 0550 7270010 | 3.000 | 800.00000 | 2,400.00 | 595.64000 | 1,786.92 | 500.00000 | 1,500.00 |
| CROSSHOLE SONIC LOGGING SETUP | EA | | | | | | |
| 0560 8011210 | 148.000 | 80.00000 | 11,840.00 | 284.59000 | 42,119.32 | 134.00000 | 19,832.00 |
| AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC | TON | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0570 8041010<br>RIP-RAP (CLASS A) | 25.000<br>TON | 75.00000 | 1,875.00 | 86.25000 | 2,156.25 | 280.00000 | 7,000.00 |
| 0580 8041020<br>RIP-RAP (CLASS B) | 1,374.000<br>TON | 45.00000 | 61,830.00 | 98.24000 | 134,981.76 | 117.00000 | 160,758.00 |
| 0590 8042800<br>GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) | 10.000<br>SY | 5.00000 | 50.00 | 4.49000 | 44.90 | 4.00000 | 40.00 |
| 0600 8048105<br>GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B | 1,992.000<br>SY | 5.00000 | 9,960.00 | 4.49000 | 8,944.08 | 3.00000 | 5,976.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. Unit Price | (1) DANE CONSTRUCTION, INC. Ext Amount | (2) NHM CONSTRUCTORS, INC. Unit Price | (2) NHM CONSTRUCTORS, INC. Ext Amount | (3) IPC PAVING LLC Unit Price | (3) IPC PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0610 8048210 | 75.000 | 5.00000 | 375.00 | 4.49000 | 336.75 | 4.00000 | 300.00 |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C | SY | | | | | | |
| 0620 8051151 | 1.000 | 5,000.00000 | 5,000.00 | 5,302.50000 | 5,302.50 | 5,000.00000 | 5,000.00 |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0630 8051710 | 2.000 | 2,500.00000 | 5,000.00 | 2,333.10000 | 4,666.20 | 2,500.00000 | 5,000.00 |
| MB TRAILING END TREATMENT | EA | | | | | | |
| 0640 8053253 | 3.000 | 3,500.00000 | 10,500.00 | 4,242.00000 | 12,726.00 | 3,500.00000 | 10,500.00 |
| MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 | EA | | | | | | |
| 0650 8053257 | 3.000 | 4,000.00000 | 12,000.00 | 6,493.79000 | 19,481.37 | 5,000.00000 | 15,000.00 |
| FLUME INLET AT GUARDRAIL (HANDWORK) | EA | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0660 8055250<br>NON-MOW STRIP UNDER GUARDRAIL | 75.000<br>SY | 100.00000 | 7,500.00 | 59.75000 | 4,481.25 | 35.00000 | 2,625.00 |
| 0670 8058420<br>RIGID SS MOMENT SLAB | 37.000<br>LF | 1,650.00000 | 61,050.00 | 805.20000 | 29,792.40 | 967.45000 | 35,795.65 |
| 0680 8068301<br>TEMPORARY BARRIER FENCE (ORANGE) | 200.000<br>LF | 3.00000 | 600.00 | 6.79000 | 1,358.00 | 10.34000 | 2,068.00 |
| 0690 8071000<br>RESET FENCE | 300.000<br>LF | 15.00000 | 4,500.00 | 20.68000 | 6,204.00 | 25.00000 | 7,500.00 |
| 0691 8081000<br>MOVING ITEM NO. 001 | (1)<br>LS | 10,000.00000 | 10,000.00 | 12,513.90000 | 12,513.90 | 19,000.00000 | 19,000.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0692 8081000 | (1) | 7,500.00000 | 7,500.00 | 7,953.75000 | 7,953.75 | 17,000.00000 | 17,000.00 |
| MOVING ITEM NO. 002 | LS | | | | | | |
| 0693 8081000 | (1) | 750.00000 | 750.00 | 1,590.75000 | 1,590.75 | 2,000.00000 | 2,000.00 |
| MOVING ITEM NO. 003 | LS | | | | | | |
| 0700 8091010 | 6.000 | 150.00000 | 900.00 | 212.10000 | 1,272.60 | 125.00000 | 750.00 |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0710 8091050 | (1) | 2,425.00000 | 2,425.00 | 3,181.50000 | 3,181.50 | 4,500.00000 | 4,500.00 |
| RIGHT OF WAY PLAT | LS | | | | | | |
| 0720 8100100 | 0.924 | 1,950.00000 | 1,801.80 | 2,174.03000 | 2,008.80 | 2,000.00000 | 1,848.00 |
| PERMANENT COVER | ACRE | | | | | | |
| 0730 8100200 | 0.462 | 1,550.00000 | 716.10 | 2,121.00000 | 979.90 | 1,000.00000 | 462.00 |
| TEMPORARY COVER | ACRE | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0740 8101105 COMPOST | 248.450 CY | 42.50000 | 10,559.13 | 32.88000 | 8,169.04 | 13.00000 | 3,229.85 |
| 0750 8104005 FERTILIZER (NITROGEN) | 92.400 LB | 1.45000 | 133.98 | 1.59000 | 146.92 | 2.00000 | 184.80 |
| 0760 8104010 FERTILIZER (PHOSPHORIC ACID) | 92.400 LB | 1.45000 | 133.98 | 1.59000 | 146.92 | 2.00000 | 184.80 |
| 0770 8104015 FERTILIZER (POTASH) | 92.400 LB | 1.45000 | 133.98 | 1.59000 | 146.92 | 2.00000 | 184.80 |
| 0780 8105005 AGRICULTURAL GRANULAR LIME | 1,848.000 LB | 0.10000 | 184.80 | 1.06000 | 1,958.88 | 1.00000 | 1,848.00 |
| 0790 8109050 SELECTIVE WATERING | 54,300.000 GAL | 0.01000 | 543.00 | 0.02000 | 1,086.00 | 0.01000 | 543.00 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0800 8109901 | 2.772 | 525.00000 | 1,455.30 | 106.05000 | 293.97 | 500.00000 | 1,386.00 |
| MOWING | ACRE | | | | | | |
| 0810 8142100 | 30.200 | 45.00000 | 1,359.00 | 148.59000 | 4,487.42 | 160.00000 | 4,832.00 |
| WATERPROOFING (SUBSTRUCTURE-SECOND METHOD) | SY | | | | | | |
| 0820 8151112 | 1.048 | 1,950.00000 | 2,043.60 | 1,908.90000 | 2,000.53 | 2,505.00000 | 2,625.24 |
| TEMPORARY EROSION CONTROL BLANKET (CLASS B) | MSY | | | | | | |
| 0830 8151201 | 0.693 | 1,450.00000 | 1,004.85 | 2,174.03000 | 1,506.60 | 1,495.00000 | 1,036.04 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 | ACRE | | | | | | |
| 0840 8151203 | 2.079 | 3,050.00000 | 6,340.95 | 3,287.55000 | 6,834.82 | 3,002.00000 | 6,241.16 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 | ACRE | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DANE CONSTRUCTION, INC. | | (2) NHM CONSTRUCTORS, INC. | | (3) IPC PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0850 8153000<br>SILT FENCE | 1,730.000 LF | 3.25000 | 5,622.50 | 3.98000 | 6,885.40 | 4.50000 | 7,785.00 |
| 0860 8154010<br>CLEANING SILT BASINS | 25.000 CY | 15.00000 | 375.00 | 10.61000 | 265.25 | 120.00000 | 3,000.00 |
| 0870 8156410<br>AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | 5.000 TON | 85.00000 | 425.00 | 79.54000 | 397.70 | 570.25000 | 2,851.25 |
| 0880 8156490<br>STABILIZED CONSTRUCTION ENTRANCE | 550.000 SY | 15.00000 | 8,250.00 | 23.07000 | 12,688.50 | 30.00000 | 16,500.00 |
| 0890 8990825<br>ELECTRIC GATE SYSTEM | 1.000 LS | 8,500.00000 | 8,500.00 | 6,469.05000 | 6,469.05 | 20,000.00000 | 20,000.00 |
| **Section Totals:** | | | $3,139,669.28 | | $3,401,893.21 | | $3,611,804.11 |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| | | | |
|---|---|---|---|
| **Contract Totals** | **$3,139,669.28** | **$3,401,893.21** | **$3,611,804.11** |
| **Cost Plus Time Totals** | **$3,139,669.28** | **$3,401,893.21** | **3,611,804.11** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY | | (5) UNITED INFRASTRUCTURE GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 P038260 Road Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 185,000.00000 | 185,000.00 | 209,243.40000 | 209,243.40 | | |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 75,000.00000 | 75,000.00 | 83,697.36000 | 83,697.36 | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 1.000 | 35,000.00000 | 35,000.00 | 125,000.00000 | 125,000.00 | | |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 1052001 | (1) | 6,500.00000 | 6,500.00 | 5,000.00000 | 5,000.00 | | |
| UTILITY STAKING | LS | | | | | | |
| 0050 1071000 | (1) | 11,000.00000 | 11,000.00 | 40,000.00000 | 40,000.00 | | |
| TRAFFIC CONTROL | LS | | | | | | |
| 0060 1080300 | (1) | 100.00000 | 100.00 | 10,000.00000 | 10,000.00 | | |
| CPM PROGRESS SCHEDULE | LS | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0070 2012000 | (1) | 35,000.00000 | 35,000.00 | 250,000.00000 | 250,000.00 | | |
| CLEARING & GRUBBING WITHIN ROADWAY | LS | | | | | | |
| 0075 2022000 | (1) | 650.00000 | 650.00 | 100.00000 | 100.00 | | |
| REMOVAL & DISPOSAL ITEM NO. 001 | LS | | | | | | |
| 0080 2025000 | 1,147.000 | 10.00000 | 11,470.00 | 20.00000 | 22,940.00 | | |
| REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | SY | | | | | | |
| 0090 2026000 | 171.000 | 40.00000 | 6,840.00 | 55.00000 | 9,405.00 | | |
| REMOVAL & DISPOSAL OF EXISTING CONCRETE PAVEMENT(REHAB) | SY | | | | | | |
| 0100 2028100 | (1) | 351,305.00000 | 351,305.00 | 500,000.00000 | 500,000.00 | | |
| REMOVAL & DISPOSAL OF EXISTING BRIDGE | LS | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 2030010 | 1.000 | 6,000.00000 | 6,000.00 | 530.00000 | 530.00 | | |
| FURNISH AND INSTALL MAILBOX | EA | | | | | | |
| 0120 2031000 | 737.000 | 31.00000 | 22,847.00 | 35.00000 | 25,795.00 | | |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0130 2033000 | 1,716.000 | 38.00000 | 65,208.00 | 44.00000 | 75,504.00 | | |
| BORROW EXCAVATION | CY | | | | | | |
| 0140 2081001 | 1,294.440 | 15.00000 | 19,416.60 | 1.00000 | 1,294.44 | | |
| FINE GRADING | SY | | | | | | |
| 0150 3069900 | 50.000 | 65.00000 | 3,250.00 | 80.00000 | 4,000.00 | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0160 3100320 | 446.000 | 150.00000 | 66,900.00 | 156.51000 | 69,803.46 | | |
| HOT MIX ASPHALT BASE COURSE - TYPE B | TON | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY Unit Price | (4) REEVES CONSTRUCTION COMPANY Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC. Unit Price | (5) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P038260 Road Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0170 4011004 | 46.000 | 750.00000 | 34,500.00 | 833.03000 | 38,319.38 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0180 4012100 | 300.000 | 155.00000 | 46,500.00 | 150.45000 | 45,135.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 10"UNIF | SY | | | | | | |
| 0190 4013990 | 1,329.000 | 11.00000 | 14,619.00 | 17.67000 | 23,483.43 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0200 4019000 | 0.500 | 1,020.00000 | 510.00 | 1,000.00000 | 500.00 | | |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0210 4020330 | 170.000 | 190.00000 | 32,300.00 | 170.65000 | 29,010.50 | | |
| HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C | TON | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0220 4030340 | 235.000 | 180.00000 | 42,300.00 | 217.09000 | 51,016.15 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0230 4030360 | 37.000 | 575.00000 | 21,275.00 | 277.68000 | 10,274.16 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0240 6021120 | 192.000 | 6.00000 | 1,152.00 | 6.60000 | 1,267.20 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0250 6021125 | 206.000 | 6.00000 | 1,236.00 | 6.60000 | 1,359.60 | | |
| PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED) | SF | | | | | | |
| 0260 6041200 | 120.000 | 25.00000 | 3,000.00 | 38.57000 | 4,628.40 | | |
| BARRICADE - TYPE 3 | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0270 608100B | 20.000 | 100.00000 | 2,000.00 | 86.28000 | 1,725.60 | | |
| TYPE B - FLASHING LIGHT | EA | | | | | | |
| 0280 6241010 | 1,300.000 | 1.55000 | 2,015.00 | 1.55000 | 2,015.00 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0290 6241074 | 1,300.000 | 1.55000 | 2,015.00 | 1.55000 | 2,015.00 | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0300 6301100 | 11.000 | 10.00000 | 110.00 | 10.00000 | 110.00 | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0310 6351150 | 400.000 | 7.50000 | 3,000.00 | 7.50000 | 3,000.00 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY Unit Price | (4) REEVES CONSTRUCTION COMPANY Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC. Unit Price | (5) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0320 6351450 | 400.000 | 7.50000 | 3,000.00 | 7.50000 | 3,000.00 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. | LF | | | | | | |
| 0330 6510105 | 50.000 | 20.00000 | 1,000.00 | 20.30000 | 1,015.00 | | |
| FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | SF | | | | | | |
| 0340 6531205 | 40.000 | 10.00000 | 400.00 | 9.08000 | 363.20 | | |
| U-SECTION POST FOR SIGN SUPPORTS - 2P | LF | | | | | | |
| 0350 6531210 | 78.000 | 10.00000 | 780.00 | 10.10000 | 787.80 | | |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0360 6750278 | 968.000 | 28.00000 | 27,104.00 | 12.01000 | 11,625.68 | | |
| FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0370 7011400 | 472.100 | 1,350.00000 | 637,335.00 | 1,829.11000 | 863,522.83 | | |
| CONC. FOR STRUCTURES - CLASS 4000 | CY | | | | | | |
| 0380 7023200 | 844.000 | 27.65000 | 23,336.60 | 15.26000 | 12,879.44 | | |
| GROOVED SURFACE FINISH | SY | | | | | | |
| 0390 7031200 | 155,880.000 | 1.55000 | 241,614.00 | 1.41000 | 219,790.80 | | |
| REINF. STEEL FOR STRUCTURES (BRIDGE) | LB | | | | | | |
| 0400 7031220 | 4,423.000 | 4.00000 | 17,692.00 | 8.11000 | 35,870.53 | | |
| HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) | LB | | | | | | |
| 0410 7044501 | 1,184.000 | 580.00000 | 686,720.00 | 334.80000 | 396,403.20 | | |
| PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.) | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY Unit Price | (4) REEVES CONSTRUCTION COMPANY Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC. Unit Price | (5) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0420 7051050 | 480.000 | 117.45000 | 56,376.00 | 122.15000 | 58,632.00 | | |
| 42" MASH CONCRETE BARRIER PARAPET/RAILING WALL | LF | | | | | | |
| 0430 7110010 | 12.000 | 1,700.00000 | 20,400.00 | 3,000.00000 | 36,000.00 | | |
| PILE DRIVING SET-UP | EA | | | | | | |
| 0440 7111560 | 12.000 | 250.00000 | 3,000.00 | 190.80000 | 2,289.60 | | |
| REINF. PILE TIPS (HP14 X 73) | EA | | | | | | |
| 0450 7112220 | 253.000 | 95.00000 | 24,035.00 | 130.92000 | 33,122.76 | | |
| STEEL H BEARING PILING (HP14 X 73) | LF | | | | | | |
| 0460 7120006 | 3.000 | 40,000.00000 | 120,000.00 | 35,000.00000 | 105,000.00 | | |
| DRILLED SHAFT SET-UP | EA | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0470 7120162 | 55.000 | 2,350.00000 | 129,250.00 | 2,089.55000 | 114,925.25 | | |
| DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER | LF | | | | | | |
| 0480 7120171 | 76.300 | 2,350.00000 | 179,305.00 | 2,090.22000 | 159,483.79 | | |
| DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER | LF | | | | | | |
| 0490 7120175 | 76.300 | 400.00000 | 30,520.00 | 400.00000 | 30,520.00 | | |
| CONSTRUCTION CASING - 54" DIAMETER | LF | | | | | | |
| 0500 7143615 | 56.000 | 175.00000 | 9,800.00 | 138.09000 | 7,733.04 | | |
| 15" SMOOTH WALL PIPE | LF | | | | | | |
| 0510 7199200 | 74.000 | 220.00000 | 16,280.00 | 203.00000 | 15,022.00 | | |
| 4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) | LF | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0520 7203210 | 99.000 | 60.00000 | 5,940.00 | 58.87000 | 5,828.13 | | |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0530 7205000 | 415.000 | 88.00000 | 36,520.00 | 79.17000 | 32,855.55 | | |
| CONCRETE DRIVEWAY(6" UNIFORM) | SY | | | | | | |
| 0540 7243100 | 24.000 | 400.00000 | 9,600.00 | 1,179.97000 | 28,319.28 | | |
| ELASTOMERIC BEARING | EA | | | | | | |
| 0550 7270010 | 3.000 | 500.00000 | 1,500.00 | 3,120.30000 | 9,360.90 | | |
| CROSSHOLE SONIC LOGGING SETUP | EA | | | | | | |
| 0560 8011210 | 148.000 | 145.00000 | 21,460.00 | 119.28000 | 17,653.44 | | |
| AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC | TON | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0570 8041010 | 25.000 | 120.00000 | 3,000.00 | 69.92000 | 1,748.00 | | |
| RIP-RAP (CLASS A) | TON | | | | | | |
| 0580 8041020 | 1,374.000 | 90.00000 | 123,660.00 | 88.42000 | 121,489.08 | | |
| RIP-RAP (CLASS B) | TON | | | | | | |
| 0590 8042800 | 10.000 | 4.00000 | 40.00 | 5.44000 | 54.40 | | |
| GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2) | SY | | | | | | |
| 0600 8048105 | 1,992.000 | 4.00000 | 7,968.00 | 6.51000 | 12,967.92 | | |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B | SY | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0610 8048210 | 75.000 | 4.00000 | 300.00 | 7.60000 | 570.00 | | |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C | SY | | | | | | |
| 0620 8051151 | 1.000 | 5,000.00000 | 5,000.00 | 5,075.02000 | 5,075.02 | | |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0630 8051710 | 2.000 | 2,200.00000 | 4,400.00 | 2,537.51000 | 5,075.02 | | |
| MB TRAILING END TREATMENT | EA | | | | | | |
| 0640 8053253 | 3.000 | 4,000.00000 | 12,000.00 | 3,552.51000 | 10,657.53 | | |
| MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 | EA | | | | | | |
| 0650 8053257 | 3.000 | 4,000.00000 | 12,000.00 | 5,075.02000 | 15,225.06 | | |
| FLUME INLET AT GUARDRAIL (HANDWORK) | EA | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0660 8055250 | 75.000 | 65.00000 | 4,875.00 | 100.97000 | 7,572.75 | | |
| NON-MOW STRIP UNDER GUARDRAIL | SY | | | | | | |
| 0670 8058420 | 37.000 | 1,000.00000 | 37,000.00 | 1,447.00000 | 53,539.00 | | |
| RIGID SS MOMENT SLAB | LF | | | | | | |
| 0680 8068301 | 200.000 | 3.00000 | 600.00 | 3.05000 | 610.00 | | |
| TEMPORARY BARRIER FENCE (ORANGE) | LF | | | | | | |
| 0690 8071000 | 300.000 | 40.00000 | 12,000.00 | 1.00000 | 300.00 | | |
| RESET FENCE | LF | | | | | | |
| 0691 8081000 | (1) | 15,000.00000 | 15,000.00 | 15,000.06000 | 15,000.06 | | |
| MOVING ITEM NO. 001 | LS | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY Unit Price | (4) REEVES CONSTRUCTION COMPANY Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC. Unit Price | (5) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 P038260 Road Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0692 8081000 | (1) | 30,000.00000 | 30,000.00 | 15,000.06000 | 15,000.06 | | |
| MOVING ITEM NO. 002 | LS | | | | | | |
| 0693 8081000 | (1) | 1,300.00000 | 1,300.00 | 371.00000 | 371.00 | | |
| MOVING ITEM NO. 003 | LS | | | | | | |
| 0700 8091010 | 6.000 | 150.00000 | 900.00 | 175.00000 | 1,050.00 | | |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0710 8091050 | (1) | 2,425.00000 | 2,425.00 | 4,000.02000 | 4,000.02 | | |
| RIGHT OF WAY PLAT | LS | | | | | | |
| 0720 8100100 | 0.924 | 1,962.66000 | 1,813.50 | 1,979.26000 | 1,828.84 | | |
| PERMANENT COVER | ACRE | | | | | | |
| 0730 8100200 | 0.462 | 1,576.84000 | 728.50 | 1,573.26000 | 726.85 | | |
| TEMPORARY COVER | ACRE | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0740 8101105 | 248.450 | 42.50000 | 10,559.13 | 43.14000 | 10,718.13 | | |
| COMPOST | CY | | | | | | |
| 0750 8104005 | 92.400 | 1.45000 | 133.98 | 1.47000 | 135.83 | | |
| FERTILIZER (NITROGEN) | LB | | | | | | |
| 0760 8104010 | 92.400 | 1.45000 | 133.98 | 1.47000 | 135.83 | | |
| FERTILIZER (PHOSPHORIC ACID) | LB | | | | | | |
| 0770 8104015 | 92.400 | 1.45000 | 133.98 | 1.47000 | 135.83 | | |
| FERTILIZER (POTASH) | LB | | | | | | |
| 0780 8105005 | 1,848.000 | 0.10000 | 184.80 | 0.10000 | 184.80 | | |
| AGRICULTURAL GRANULAR LIME | LB | | | | | | |
| 0790 8109050 | 54,300.000 | 0.01000 | 543.00 | 0.01000 | 543.00 | | |
| SELECTIVE WATERING | GAL | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0800 8109901 | 2.772 | 526.52000 | 1,459.51 | 532.88000 | 1,477.14 | | |
| MOWING | ACRE | | | | | | |
| 0810 8142100 | 30.200 | 145.00000 | 4,379.00 | 230.63000 | 6,965.03 | | |
| WATERPROOFING (SUBSTRUCTURE-SECOND METHOD) | SY | | | | | | |
| 0820 8151112 | 1.048 | 1,953.72000 | 2,047.50 | 1,979.26000 | 2,074.26 | | |
| TEMPORARY EROSION CONTROL BLANKET (CLASS B) | MSY | | | | | | |
| 0830 8151201 | 0.693 | 1,443.72000 | 1,000.50 | 1,471.76000 | 1,019.93 | | |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1 | ACRE | | | | | | |
| 0840 8151203 | 2.079 | 3,051.47000 | 6,344.01 | 3,095.76000 | 6,436.09 | | |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 | ACRE | | | | | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) UNITED INFRASTRUCTURE GROUP, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | P038260 Road Items | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0850 8153000 | 1,730.000 | 4.25000 | 7,352.50 | 3.30000 | 5,709.00 | | |
| SILT FENCE | LF | | | | | | |
| 0860 8154010 | 25.000 | 49.95000 | 1,248.75 | 90.64000 | 2,266.00 | | |
| CLEANING SILT BASINS | CY | | | | | | |
| 0870 8156410 | 5.000 | 132.65000 | 663.25 | 137.65000 | 688.25 | | |
| AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | TON | | | | | | |
| 0880 8156490 | 550.000 | 25.04000 | 13,772.00 | 18.79000 | 10,334.50 | | |
| STABILIZED CONSTRUCTION ENTRANCE | SY | | | | | | |
| 0890 8990825 | 1.000 | 40,000.00000 | 40,000.00 | 15,007.06000 | 15,007.06 | | |
| ELECTRIC GATE SYSTEM | LS | | | | | | |
| **Section Totals:** | | | $3,775,952.09 | | $4,184,867.59 | | |

**Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 **District(s):** District 3

**Call Order:** 060 **Project(s):** P038260

**Contract Time:** 08/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement

| | | | |
|---|---|---|---|
| **Contract Totals** | **$3,775,952.09** | **$4,184,867.59** | |
| **Cost Plus Time Totals** | **$3,775,952.09** | **$4,184,867.59** | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**1/4/2024**

**Vendor Ranking**



**Call Order:** 060 **Contract ID:** 2353290 **Counties:** Greenville

**Letting Date:** December 12, 2023 02:00 PM **District(s):** District 3

**Contract Time:** 08/31/25 COMPLETION DATE

**Contract Description:** Mckelvey Road (S-154) Bridge Replacement **PCN(s):** P038260

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1DA002 | DANE CONSTRUCTION, INC. | $3,139,669.28 | 100.00% |
| 2 | 1NH001 | NHM CONSTRUCTORS, INC. | $3,401,893.21 | 108.35% |
| 3 | 1IP003 | IPC PAVING LLC | $3,611,804.11 | 115.04% |
| 4 | 1RE005 | REEVES CONSTRUCTION COMPANY | $3,775,952.09 | 120.27% |
| 5 | 1UN002 | UNITED INFRASTRUCTURE GROUP, INC. | $4,184,867.59 | 133.29% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Travis Driggers