

Tabulation of Bids

Page 1 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0010	1031000 (1)	290,000.00000	290,000.00				
MOBILIZATION LS							
0020	1032010 (1)	67,000.00000	67,000.00				
BONDS AND INSURANCE LS							
0030	1050800 1.000	22,300.00000	22,300.00				
CONSTRUCTION STAKES, LINES & GRADES EA							
0040	1071000 (1)	995,000.00000	995,000.00				
TRAFFIC CONTROL LS							
0050	1080300 (1)	11,000.00000	11,000.00				
CPM PROGRESS SCHEDULE LS							

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0060	2021005	1.000	5,400.00000	5,400.00			
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN		EA					
0070	2024100	210.000	28.30000	5,943.00			
REMOVAL & DISPOSAL OF EXISTING CURB		LF					
0080	2025000	570.000	28.90000	16,473.00			
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY					
0090	2027000	80.000	184.00000	14,720.00			
REMOVAL & DISPOSAL OF EXISTING CONCRETE		CY					
0100	2031200	(1)	215,000.00000	215,000.00			
SITE EXCAVATION		LS					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0110	2103000	200.000	560.00000	112,000.00			
FLOWABLE FILL		CY					
0120	3069900	500.000	140.00000	70,000.00			
MAINTENANCE STONE		TON					
0130	3100310	260.000	200.00000	52,000.00			
HOT MIX ASPHALT BASE COURSE - TYPE A		TON					
0140	4011004	23.000	970.00000	22,310.00			
LIQUID ASPHALT BINDER PG64-22		TON					
0150	4012100	5,500.000	129.00000	709,500.00			
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF		SY					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0160	4020320	100.000	440.00000	44,000.00			
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON					
0170	4030320	100.000	450.00000	45,000.00			
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON					
0180	6021120	2,004.000	7.50000	15,030.00			
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF					
0190	609105A	1,340.000	0.32000	428.80			
PAVEMENT MARKINGS(TEMP- PAINT) 4" WHITE BROKEN LINES		LF					
0200	609105B	50.000	0.32000	16.00			
PAVEMENT MARKINGS(TEMP- PAINT) 4" YELLOW BROKEN LINES		LF					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0210 609115A	350.000	0.32000	112.00				
PAVEMENT LF MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES							
0220 609115B	4,350.000	0.32000	1,392.00				
PAVEMENT LF MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES							
0230 609125A	9,750.000	0.65000	6,337.50				
PAVEMENT LF MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES							
0240 609135A	7,050.000	1.30000	9,165.00				
PAVEMENT LF MARKINGS(TEMPORARY-PAINT)- 24"WHITE SOLID LINES							

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0250 609136A	50.000	6.40000	320.00				
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR							
0260 609160A	18.000	32.00000	576.00				
PAVEMENT MARKINGS(TEMPORARY-PAINT)- WHITE SINGLE ARROW							
0270 609165A	5.000	32.00000	160.00				
PAVEMENT MARKINGS(TEMP.- PAINT)-WHITE COMBINATION ARROWS							
0280 609180A	9.000	32.00000	288.00				
PAVEMENT MARKINGS(TEMPORARY-PAINT)- WHITE WORD 'ONLY							

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0290	6250112	12,000.000	0.65000	7,800.00			
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT		LF					
0300	6271005	1,340.000	1.30000	1,742.00			
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF					
0310	6271010	350.000	1.30000	455.00			
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF					
0320	6271015	9,750.000	3.50000	34,125.00			
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF					
0330	6271023	50.000	22.40000	1,120.00			
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL		LF					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0340	6271025	7,050.000	11.00000	77,550.00			
	24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF					
0350	6271030	18.000	125.00000	2,250.00			
	WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA					
0360	6271035	9.000	125.00000	1,125.00			
	WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA					
0370	6271040	5.000	255.00000	1,275.00			
	WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA					

Tabulation of Bids

Page 9 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0380	6271064	50.000	1.30000	65.00			
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF					
0390	6271074	4,350.000	1.30000	5,655.00			
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.		LF					
0400	6301100	652.000	9.60000	6,259.20			
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
0410	6319505	3,600.000	1.30000	4,680.00			
REMOVAL OF PAVEMENT MARKINGS		LF					

Tabulation of Bids

Page 10 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0420	6510105	216.000	26.25000	5,670.00			
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF					
0430	6510108	240.000	35.80000	8,592.00			
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD		SF					
0440	6513015	29.000	255.00000	7,395.00			
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE		EA					
0450	6531210	334.000	12.75000	4,258.50			
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF					

Tabulation of Bids

Page 11 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0460	6562107	2.000	125.00000	250.00			
	FLEXIBLE DELINEATOR POST, 4"X12", TYPE 4 SHEETING REFLECTOR	EA					
0470	6750275	830.000	14.00000	11,620.00			
	FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF					
0480	6750278	1,460.000	15.30000	22,338.00			
	FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF					
0490	675027C	50.000	25.60000	1,280.00			
	FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF					

Tabulation of Bids

Page 12 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0500	675027Z	85.000	10.25000	871.25			
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE		LF					
0510	6760065	755.000	33.25000	25,103.75			
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF					
0520	6760075	130.000	38.35000	4,985.50			
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF					
0530	6770388	4,020.000	4.50000	18,090.00			
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0540	6770389	4,020.000	4.75000	19,095.00			
	FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF					
0550	6770393	10,480.000	4.95000	51,876.00			
	FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF					
0560	6770394	5,890.000	5.00000	29,450.00			
	FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF					
0570	6770395	5,430.000	5.00000	27,150.00			
	FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	LF					

Tabulation of Bids

Page 14 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0580	6770413	6,590.000	0.85000	5,601.50			
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF					
0590	6780495	2,790.000	8.65000	24,133.50			
SAWCUT FOR LOOP DETECTOR		LF					
0600	6800499	1.000	1,215.00000	1,215.00			
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA					
0610	6800518	36.000	600.00000	21,600.00			
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS- (STR.POLY.CONC.)HD		EA					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0620	680052C	1.000	700.00000	700.00			
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS- (STR.POLY.CONC.)HD		EA					
0630	682505D	4.000	1,225.00000	4,900.00			
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION		EA					
0640	6825092	1,600.000	8.30000	13,280.00			
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE		LF					
0650	6825484	32.000	1,500.00000	48,000.00			
FURNISH & INSTALL 10' BREAK- AWAY ALUM PEDESTAL POLE AND BASE		EA					

Tabulation of Bids

Page 16 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description			(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0660	6845511	1.000	18,000.00000	18,000.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001		EA						
0670	6865710	3.000	1,250.00000	3,750.00				
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD		EA						
0680	6865720	16.000	1,055.00000	16,880.00				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD		EA						
0690	6865732	68.000	800.00000	54,400.00				
F&I - 12" 1-WAY-3 SECTION(R.Y.GA.)VEHICLE TRAFFIC SIGNAL		EA						

Tabulation of Bids

Page 17 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0700	6865781	57.000	800.00000	45,600.00			
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA					
0710	6865797	57.000	320.00000	18,240.00			
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R- 10-3E or R10-4a)		EA					
0720	6865834	87.000	245.00000	21,315.00			
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.		EA					
0730	6885982	1.000	2,300.00000	2,300.00			
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE		EA					

Tabulation of Bids

Page 18 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description			(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Roadway		Cat Alt Set:		Cat Alt Member:	
0740	6885990	(1)	9,600.00000	9,600.00				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT		LS						
0750	6885992	(1)	4,475.00000	4,475.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT		LS						
0760	6887951	1.000	1,355.00000	1,355.00				
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA						
0770	7143618	1,510.000	435.00000	656,850.00				
18" SMOOTH WALL PIPE		LF						
0780	7191005	6.000	10,000.00000	60,000.00				
CATCH BASIN -TYPE 1 CB - TYPE 1		EA						

Tabulation of Bids

Page 19 of 22

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0790	7191050	2.000	10,615.00000	21,230.00			
CATCH BASIN - TYPE 1 SPECIAL		EA					
0800	7191605	5.000	12,000.00000	60,000.00			
CATCH BASIN -TYPE 16		EA					
0810	7203110	60.000	160.00000	9,600.00			
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF					
0820	7203210	350.000	150.00000	52,500.00			
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF					
0830	7204100	200.000	200.00000	40,000.00			
CONCRETE SIDEWALK(4" UNIFORM)		SY					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0840	7204900	680.000	105.00000	71,400.00			
	DETECTABLE WARNING MATERIAL	SF					
0850	7206000	4,740.000	192.00000	910,080.00			
	CONCRETE MEDIAN	SY					
0860	7209000	1,650.000	385.00000	635,250.00			
	PEDESTRIAN RAMP CONSTRUCTION	SY					
0870	8068148	1,200.000	38.35000	46,020.00			
	ORNAMENTAL STEEL PICKET FENCE - 48"	LF					
0880	8100101	0.500	5,400.00000	2,700.00			
	PERMANENT GRASSING FOR SMALL PROJECTS	ACRE					

Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0890	8131000	20.000	11,800.00000	236,000.00			
SODDING		MSY					
0900	8152004	200.000	12.00000	2,400.00			
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF					
0910	8153000	200.000	6.40000	1,280.00			
SILT FENCE		LF					
0920	8156211	8.000	225.00000	1,800.00			
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)		EA					
0930	8156212	5.000	225.00000	1,125.00			
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)		EA					



Tabulation of Bids

Contract ID: 2355051

Counties: Greenville

Letting Date: May 12, 2022

District(s): District 3

Call Order: 050

Project(s): P037190

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - US 25 (Greenville Co)

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		\$6,237,177.50					
Contract Totals		\$6,237,177.50					
Cost Plus Time Totals		\$6,237,177.50					

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

6/20/2022

Vendor Ranking

Page: 1

Call Order: 050 **Contract ID:** 2355051 **Counties:** Greenville
Letting Date: May 12, 2022 2:00 PM **District(s):** District 3
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Safety Improvements - US 25 (Greenville Co) **PCN(s):** P037190

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1RE005 REEVES CONSTRUCTION COMPANY	\$6,237,177.50	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Jennifer Taylor