Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	65,000.00000	65,000.00	65,000.00000	65,000.00	40,000.00000	40,000.00
MOBILIZATION	LS						
0020 1032010	(1)	40,000.00000	40,000.00	13,500.00000	13,500.00	26,000.00000	26,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	18,000.00000	18,000.00	28,500.00000	28,500.00	14,000.00000	14,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1052001	(1)	5,000.00000	5,000.00	3,500.00000	3,500.00	5,000.00000	5,000.00
UTILITY STAKING	LS						
0050 1080300	(1)	2,500.00000	2,500.00	1,000.00000	1,000.00	6,000.00000	6,000.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2011000	(1)	100,000.00000	100,000.00	52,400.00000	52,400.00	9,500.00000	9,500.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0070 2022000	(1)	5,000.00000	5,000.00	2,000.00000	2,000.00	5,324.00000	5,324.00
REMOVAL & DISPOSAL ITEM NO. Remove and dispose of 298 LF of fence within R/W	LS						
0080 2025000	1,343.000	17.00000	22,831.00	10.00000	13,430.00	42.00000	56,406.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0090 2028100	(1)	70,000.00000	70,000.00	40,000.00000	40,000.00	58,000.00000	58,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0100 2031000	102.000	75.00000	7,650.00	65.00000	6,630.00	45.00000	4,590.00
UNCLASSIFIED EXCAVATION	CY						
0110 2033000	1,743.000	47.00000	81,921.00	49.00000	85,407.00	52.00000	90,636.00
BORROW EXCAVATION	CY						
0120 2081001	980.000	21.00000	20,580.00	1.00000	980.00	6.00000	5,880.00
FINE GRADING	SY						
0130 3059900	100.000	72.00000	7,200.00	49.00000	4,900.00	127.50000	12,750.00
MAINTENANCE STONE	TON						
0140 4011004	35.000	775.00000	27,125.00	1,200.00000	42,000.00	704.00000	24,640.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description			(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0150 4012080	150.000		200.00000	30,000.00	180.00000	27,000.00	95.00000	14,250.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY							
0160 4020320	337.000		180.00000	60,660.00	178.00000	59,986.00	315.00000	106,155.00
ASPHALT BASE COURSE - TYPE B	TON							
0170 4030330	148.000		181.00000	26,788.00	290.00000	42,920.00	315.00000	46,620.00
ASPHALT INTERMEDIATE COURSE TYPE C	TON							
0180 4040320	220.000		184.00000	40,480.00	190.00000	41,800.00	315.00000	69,300.00
ASPHALT SURFACE COURSE TYPE B	TON							
0190 6011000	(1)		4,000.00000	4,000.00	24,000.00000	24,000.00	15,000.00000	15,000.00
TRAFFIC CONTROL	LS							

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0200 6041200	168.000	21.00000	3,528.00	30.00000	5,040.00	29.50000	4,956.00
BARRICADE - TYPE III	LF						
0210 6051120	256.000	7.40000	1,894.40	10.00000	2,560.00	9.44000	2,416.64
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6051125	164.000	7.40000	1,213.60	10.00000	1,640.00	10.00000	1,640.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0230 608100B	32.000	125.00000	4,000.00	175.00000	5,600.00	51.00000	1,632.00
TYPE B - FLASHING LIGHT	EA						
0240 609105B	375.000	0.20000	75.00	0.23000	86.25	1.86000	697.50
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	4,400.000 LF	0.20000	880.00	0.23000	1,012.00	1.86000	8,184.00
0260 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	3,000.000 LF	0.20000	600.00	0.23000	690.00	1.86000	5,580.00
0270 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,200.000 LF	2.00000	2,400.00	2.25000	2,700.00	5.50000	6,600.00
0280 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,200.000 LF	2.00000	2,400.00	2.25000	2,700.00	5.50000	6,600.00

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000 EA	10.00000	200.00	12.00000	240.00	60.00000	1,200.00
0300 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	200.000 LF	6.00000	1,200.00	6.75000	1,350.00	6.00000	1,200.00
0310 6351450 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	200.000 LF	6.00000	1,200.00	6.75000	1,350.00	6.00000	1,200.00
0320 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000 SF	24.30000	291.60	35.00000	420.00	42.00000	504.00

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0330 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	10.500 SF	33.10000	347.55	45.00000	472.50	42.00000	441.00
0340 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	12.00000	480.00	17.00000	680.00	18.00000	720.00
0350 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	40.000 LF	12.00000	480.00	17.00000	680.00	18.00000	720.00
0360 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	404.000 LF	30.00000	12,120.00	32.50000	13,130.00	8.50000	3,434.00

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 7011400	81.000	1,200.00000	97,200.00	1,090.00000	88,290.00	1,100.00000	89,100.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0380 7031200	27,330.000	2.00000	54,660.00	3.04000	83,083.20	3.00000	81,990.00
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0390 7046020	598.800	350.00000	209,580.00	418.00000	250,298.40	292.00000	174,849.60
3'-0" x 2'-0" CORED SLABS	LF						
0400 7051050	200.000	195.00000	39,000.00	168.00000	33,600.00	306.00000	61,200.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0410 7110010	10.000	1,730.00000	17,300.00	4,400.00000	44,000.00	1,200.00000	12,000.00
PILE DRIVING SET-UP	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0420 7111560	10.000	245.00000	2,450.00	310.00000	3,100.00	250.00000	2,500.00
REINF. PILE TIPS (HP14 X 73)	EA						
0430 7112220	226.000	90.00000	20,340.00	115.00000	25,990.00	200.00000	45,200.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0440 7143618	48.000	220.00000	10,560.00	82.00000	3,936.00	140.00000	6,720.00
18" SMOOTH WALL PIPE	LF						
0450 7199100	4.000	665.00000	2,660.00	500.00000	2,000.00	2,600.00000	10,400.00
BEVELING OF PIPE END	EA						
0460 7199200	14.000	300.00000	4,200.00	425.00000	5,950.00	118.00000	1,652.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0470 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	77.000 LF	75.00000	5,775.00	125.00000	9,625.00	112.00000	8,624.00
0480 7243100 ELASTOMERIC BEARING	20.000 EA	350.00000	7,000.00	450.00000	9,000.00	370.00000	7,400.00
0490 7283100 LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	185.600 SY	160.00000	29,696.00	115.00000	21,344.00	192.00000	35,635.20
0500 8034120 12" TEMPORARY PIPE SLOPE DRAIN	120.000 LF	18.00000	2,160.00	45.00000	5,400.00	30.00000	3,600.00
0510 8041010 RIP-RAP (CLASS A)	7.000 TON	120.00000	840.00	79.50000	556.50	130.00000	910.00

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0520 8041020	382.000	94.00000	35,908.00	78.50000	29,987.00	130.00000	49,660.00
RIP-RAP (CLASS B)	TON						
0530 8048210	500.000	7.00000	3,500.00	4.00000	2,000.00	9.00000	4,500.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0540 8051155	2.000	3,110.00000	6,220.00	3,800.00000	7,600.00	5,500.00000	11,000.00
MT2 LEADING END TREATMENT TL2	EA						
0550 8051710	2.000	1,700.00000	3,400.00	2,700.00000	5,400.00	1,860.00000	3,720.00
MB TRAILING END TREATMENT	EA						
0560 8053255	4.000	1,650.00000	6,600.00	2,600.00000	10,400.00	3,500.00000	14,000.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0570 8053257	1.000	4,200.00000	4,200.00	3,500.00000	3,500.00	885.00000	885.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0580 8055250	80.000	150.00000	12,000.00	135.00000	10,800.00	106.00000	8,480.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0590 8062300	355.000	15.00000	5,325.00	40.00000	14,200.00	10.00000	3,550.00
BARBED WIRE FENCE - 3 STRANDS	LF						
0600 8068301	676.000	3.00000	2,028.00	4.50000	3,042.00	10.00000	6,760.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8081000	(1)	1,900.00000	1,900.00	1,500.00000	1,500.00	3,200.00000	3,200.00
MOVING ITEM NO. Reset steel gate 1 ft off R/W	LS						
0620 8081000	(1)	1,900.00000	1,900.00	1,500.00000	1,500.00	3,200.00000	3,200.00
MOVING ITEM NO. Reset steel gate and wood posts 1 ft off R/W	LS						
0630 8091010	12.000	340.00000	4,080.00	175.00000	2,100.00	120.00000	1,440.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0640 8091050	(1)	4,000.00000	4,000.00	2,000.00000	2,000.00	5,000.00000	5,000.00
RIGHT OF WAY PLAT	LS						
0650 8100100	0.507	2,515.00000	1,275.11	2,900.00000	1,470.30	7,000.00000	3,549.00
PERMANENT COVER	ACRE						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0660 8100200	0.254	3,838.00000	974.85	4,300.00000	1,092.20	6,500.00000	1,651.00
TEMPORARY COVER	ACRE						
0670 8104005	51.000	3.00000	153.00	3.50000	178.50	7.50000	382.50
FERTILIZER (NITROGEN)	LB						
0680 8104010	51.000	3.00000	153.00	3.50000	178.50	7.50000	382.50
FERTILIZER (PHOSPHORIC ACID)	LB						
0690 8104015	51.000	3.00000	153.00	3.50000	178.50	10.00000	510.00
FERTILIZER (POTASH)	LB						
0700 8105005	2,025.000	0.35000	708.75	0.50000	1,012.50	6.00000	12,150.00
AGRICULTURAL GRANULAR LIME	LB						
0710 8109050	54,300.000	0.07000	3,801.00	0.08000	4,344.00	0.60000	32,580.00
SELECTIVE WATERING	GAL						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0720 8109901	1.522	527.76000	803.25	600.00000	913.20	800.00000	1,217.60
MOWING	ACRE						
0730 8151101	0.346	3,540.00000	1,224.84	4,000.00000	1,384.00	10,500.00000	3,633.00
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0740 8151102	0.159	3,824.00000	608.02	4,400.00000	699.60	12,000.00000	1,908.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
0750 8151203	0.507	3,571.00000	1,810.50	4,100.00000	2,078.70	9,230.00000	4,679.61
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0760 8152007	300.000	11.00000	3,300.00	15.00000	4,500.00	12.00000	3,600.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) EAGLE CONSTRUCTION COMPANY		(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0770	8153000	1,582.000	2.85000	4,508.70	3.30000	5,220.60	7.00000	11,074.00
SILT FENCE		LF						
0780	8154010	14.000	79.37000	1,111.18	30.00000	420.00	175.00000	2,450.00
CLEANING SILT BASINS		CY						
0790	8154050	60.000	9.97000	598.20	6.00000	360.00	4.00000	240.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0800	8156200	15.000	175.00000	2,625.00	100.00000	1,500.00	250.00000	3,750.00
CLEANING INLET STRUCTURE FILTERS		EA						
0810	8156210	7.000	400.00000	2,800.00	425.00000	2,975.00	210.00000	1,470.00
INLET STRUCTURE FILTER - TYPE B		EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(3) RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0820 8156410	1.000	195.00000	195.00	400.00000	400.00	127.50000	127.50
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0830 8156490	550.000	17.00000	9,350.00	26.50000	14,575.00	12.00000	6,600.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$1,298,680.55		$1,318,986.45		$1,406,906.65
Contract Totals			**$1,298,680.55**		**$1,318,986.45**		**$1,406,906.65**
Cost Plus Time Totals			**$1,298,680.55**		**$1,318,986.45**		**1,406,906.65**

( ) indicates item is bid as Lump Sum

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, LLC		(5) PALMETTO INFRASTRUCTURE, INC.		(6) COOGLER CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)		77,200.00000	77,200.00	75,000.00000	75,000.00	151,200.00000	151,200.00
MOBILIZATION	LS							
0020 1032010	(1)		30,900.00000	30,900.00	26,000.00000	26,000.00	20,903.00000	20,903.00
BONDS AND INSURANCE	LS							
0030 1050800	1.000		25,800.00000	25,800.00	40,000.00000	40,000.00	51,200.00000	51,200.00
CONSTRUCTION STAKES, LINES & GRADES	EA							
0040 1052001	(1)		3,500.00000	3,500.00	200.00000	200.00	10,000.00000	10,000.00
UTILITY STAKING	LS							
0050 1080300	(1)		7,500.00000	7,500.00	7,500.00000	7,500.00	20,000.00000	20,000.00
CPM PROGRESS SCHEDULE	LS							

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2011000	(1)	70,000.00000	70,000.00	72,400.00000	72,400.00	85,000.00000	85,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0070 2022000	(1)	350.00000	350.00	2,900.00000	2,900.00	1,500.00000	1,500.00
REMOVAL & DISPOSAL ITEM NO. Remove and dispose of 298 LF of fence within R/W	LS						
0080 2025000	1,343.000	10.00000	13,430.00	12.00000	16,116.00	15.00000	20,145.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0090 2028100	(1)	121,377.00000	121,377.00	200,000.00000	200,000.00	114,570.60000	114,570.60
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0100 2031000	102.000	25.00000	2,550.00	55.00000	5,610.00	100.00000	10,200.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0110 2033000	1,743.000	35.00000	61,005.00	50.00000	87,150.00	40.00000	69,720.00
BORROW EXCAVATION	CY						
0120 2081001	980.000	3.50000	3,430.00	12.00000	11,760.00	10.00000	9,800.00
FINE GRADING	SY						
0130 3059900	100.000	54.50000	5,450.00	85.00000	8,500.00	100.00000	10,000.00
MAINTENANCE STONE	TON						
0140 4011004	35.000	950.09000	33,253.15	1,000.00000	35,000.00	1,000.00000	35,000.00
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	150.000	100.87000	15,130.50	160.00000	24,000.00	30.00000	4,500.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0160 4020320	337.000	164.23000	55,345.51	170.00000	57,290.00	170.00000	57,290.00
ASPHALT BASE COURSE - TYPE B	TON						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0170 4030330	148.000	197.18000	29,182.64	268.50000	39,738.00	268.00000	39,664.00
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0180 4040320	220.000	190.99000	42,017.80	177.40000	39,028.00	177.00000	38,940.00
ASPHALT SURFACE COURSE TYPE B	TON						
0190 6011000	(1)	5,000.00000	5,000.00	3,400.00000	3,400.00	20,000.00000	20,000.00
TRAFFIC CONTROL	LS						
0200 6041200	168.000	22.43000	3,768.24	13.00000	2,184.00	46.00000	7,728.00
BARRICADE - TYPE III	LF						
0210 6051120	256.000	7.85000	2,009.60	7.50000	1,920.00	39.00000	9,984.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6051125	164.000 SF	7.85000	1,287.40	7.50000	1,230.00	38.50000	6,314.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)							
0230 608100B	32.000 EA	150.00000	4,800.00	110.00000	3,520.00	210.00000	6,720.00
TYPE B - FLASHING LIGHT							
0240 609105B	375.000 LF	0.20000	75.00	0.20000	75.00	1.93000	723.75
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES							
0250 609115A	4,400.000 LF	0.20000	880.00	0.20000	880.00	1.10000	4,840.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES							

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 609115B	3,000.000	0.20000	600.00	0.20000	600.00	1.10000	3,300.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						
0270 6271010	1,200.000	2.00000	2,400.00	2.00000	2,400.00	12.12000	14,544.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0280 6271074	1,200.000	2.00000	2,400.00	2.00000	2,400.00	2.92000	3,504.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0290 6301100	20.000	10.00000	200.00	10.00000	200.00	35.20000	704.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6351150	200.000	6.00000	1,200.00	6.00000	1,200.00	19.25000	3,850.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0310 6351450	200.000	6.00000	1,200.00	6.00000	1,200.00	19.25000	3,850.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0320 6510105	12.000	30.00000	360.00	27.00000	324.00	40.00000	480.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0330 6510106	10.500	30.00000	315.00	30.00000	315.00	40.00000	420.00
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						
0340 6531205	40.000	11.00000	440.00	8.00000	320.00	11.00000	440.00
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0350 6531210	40.000	12.00000	480.00	13.00000	520.00	11.00000	440.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0360 6750278	404.000	16.00000	6,464.00	25.00000	10,100.00	24.42000	9,865.68
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0370 7011400	81.000	2,500.00000	202,500.00	2,750.00000	222,750.00	2,441.40000	197,753.40
CONC. FOR STRUCTURES - CLASS 4000	CY						
0380 7031200	27,330.000	5.00000	136,650.00	1.75000	47,827.50	2.51000	68,598.30
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0390 7046020	598.800	509.40000	305,028.72	400.00000	239,520.00	340.45000	203,861.46
3'-0" x 2'-0" CORED SLABS	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, LLC		(5) PALMETTO INFRASTRUCTURE, INC.		(6) COOGLER CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 7051050	200.000		170.00000	34,000.00	155.00000	31,000.00	234.36000	46,872.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF							
0410 7110010	10.000		3,500.00000	35,000.00	3,500.00000	35,000.00	13,850.79000	138,507.90
PILE DRIVING SET-UP	EA							
0420 7111560	10.000		500.00000	5,000.00	300.00000	3,000.00	152.00000	1,520.00
REINF. PILE TIPS (HP14 X 73)	EA							
0430 7112220	226.000		83.00000	18,758.00	100.00000	22,600.00	145.00000	32,770.00
STEEL H BEARING PILING (HP14 X 73)	LF							
0440 7143618	48.000		65.45000	3,141.60	165.00000	7,920.00	140.00000	6,720.00
18" SMOOTH WALL PIPE	LF							

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, LLC		(5) PALMETTO INFRASTRUCTURE, INC.		(6) COOGLER CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0450 7199100	4.000		250.00000	1,000.00	300.00000	1,200.00	300.00000	1,200.00
BEVELING OF PIPE END	EA							
0460 7199200	14.000		273.00000	3,822.00	350.00000	4,900.00	320.00000	4,480.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF							
0470 7203210	77.000		68.00000	5,236.00	100.00000	7,700.00	65.00000	5,005.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF							
0480 7243100	20.000		500.00000	10,000.00	200.00000	4,000.00	603.00000	12,060.00
ELASTOMERIC BEARING	EA							
0490 7283100	185.600		135.00000	25,056.00	85.00000	15,776.00	150.00000	27,840.00
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	SY							

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0500 8034120	120.000	40.80000	4,896.00	24.00000	2,880.00	75.00000	9,000.00
12" TEMPORARY PIPE SLOPE DRAIN	LF						
0510 8041010	7.000	94.00000	658.00	100.00000	700.00	95.00000	665.00
RIP-RAP (CLASS A)	TON						
0520 8041020	382.000	99.00000	37,818.00	90.00000	34,380.00	95.00000	36,290.00
RIP-RAP (CLASS B)	TON						
0530 8048210	500.000	5.00000	2,500.00	12.00000	6,000.00	9.00000	4,500.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0540 8051155	2.000	3,110.00000	6,220.00	3,100.00000	6,200.00	3,495.95000	6,991.90
MT2 LEADING END TREATMENT TL2	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0550 8051710	2.000	1,700.00000	3,400.00	2,100.00000	4,200.00	2,253.13000	4,506.26
MB TRAILING END TREATMENT	EA						
0560 8053255	4.000	1,650.00000	6,600.00	2,250.00000	9,000.00	2,015.63000	8,062.52
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0570 8053257	1.000	4,500.00000	4,500.00	3,000.00000	3,000.00	2,300.00000	2,300.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0580 8055250	80.000	92.00000	7,360.00	110.00000	8,800.00	80.00000	6,400.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0590 8062300	355.000	5.50000	1,952.50	12.00000	4,260.00	15.00000	5,325.00
BARBED WIRE FENCE - 3 STRANDS	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0600 8068301	676.000	3.50000	2,366.00	4.00000	2,704.00	5.25000	3,549.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						
0610 8081000	(1)	550.00000	550.00	1,650.00000	1,650.00	850.00000	850.00
MOVING ITEM NO. Reset steel gate 1 ft off R/W	LS						
0620 8081000	(1)	600.00000	600.00	1,600.00000	1,600.00	850.00000	850.00
MOVING ITEM NO. Reset steel gate and wood posts 1 ft off R/W	LS						
0630 8091010	12.000	252.00000	3,024.00	250.00000	3,000.00	150.00000	1,800.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0640 8091050	(1)	1,500.00000	1,500.00	3,500.00000	3,500.00	5,500.00000	5,500.00
RIGHT OF WAY PLAT	LS						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0650 8100100	0.507	1,972.39000	1,000.00	1,418.52000	719.19	10,000.00000	5,070.00
PERMANENT COVER	ACRE						
0660 8100200	0.254	1,574.80000	400.00	934.09000	237.26	10,000.00000	2,540.00
TEMPORARY COVER	ACRE						
0670 8104005	51.000	5.00000	255.00	1.76000	89.76	24.00000	1,224.00
FERTILIZER (NITROGEN)	LB						
0680 8104010	51.000	5.00000	255.00	1.76000	89.76	24.00000	1,224.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0690 8104015	51.000	5.00000	255.00	1.76000	89.76	24.00000	1,224.00
FERTILIZER (POTASH)	LB						
0700 8105005	2,025.000	0.50000	1,012.50	0.96000	1,944.00	2.00000	4,050.00
AGRICULTURAL GRANULAR LIME	LB						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC		(5) PALMETTO INFRASTRUCTURE, INC.		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0710 8109050	54,300.000	0.20000	10,860.00	0.13000	7,059.00	0.25000	13,575.00
SELECTIVE WATERING	GAL						
0720 8109901	1.522	399.47000	607.99	452.85000	689.24	1,500.00000	2,283.00
MOWING	ACRE						
0730 8151101	0.346	4,421.97000	1,530.00	5,279.10000	1,826.57	3,865.00000	1,337.29
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0740 8151102	0.159	4,245.28000	675.00	5,279.10000	839.38	3,865.00000	614.54
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
0750 8151203	0.507	3,944.77000	2,000.00	3,001.16000	1,521.59	3,500.00000	1,774.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0760 8152007	300.000	5.00000	1,500.00	11.28000	3,384.00	25.00000	7,500.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0770 8153000	1,582.000	3.50000	5,537.00	4.72000	7,467.04	4.75000	7,514.50
SILT FENCE	LF						
0780 8154010	14.000	75.00000	1,050.00	90.00000	1,260.00	100.00000	1,400.00
CLEANING SILT BASINS	CY						
0790 8154050	60.000	12.00000	720.00	28.00000	1,680.00	4.75000	285.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0800 8156200	15.000	250.00000	3,750.00	283.94000	4,259.10	225.00000	3,375.00
CLEANING INLET STRUCTURE FILTERS	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, LLC Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0810 8156210	7.000	365.00000	2,555.00	199.19000	1,394.33	450.00000	3,150.00
INLET STRUCTURE FILTER - TYPE B	EA						
0820 8156410	1.000	84.00000	84.00	650.00000	650.00	1,000.00000	1,000.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0830 8156490	550.000	19.50000	10,725.00	25.00000	13,750.00	20.00000	11,000.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$1,545,209.15		$1,564,997.48		$1,761,258.60
Contract Totals			**$1,545,209.15**		**$1,564,997.48**		**$1,761,258.60**
Cost Plus Time Totals			**$1,545,209.15**		**$1,564,997.48**		**1,761,258.60**

( ) indicates item is bid as Lump Sum

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	141,124.56000	141,124.56	231,830.99000	231,830.99		
0020 1032010 BONDS AND INSURANCE	(1) LS	1.00000	1.00	59,424.04000	59,424.04		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	6,969.15000	6,969.15	46,867.22000	46,867.22		
0040 1052001 UTILITY STAKING	(1) LS	6,969.15000	6,969.15	119.35000	119.35		
0050 1080300 CPM PROGRESS SCHEDULE	(1) LS	10,986.66000	10,986.66	30,078.23000	30,078.23		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	 Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2011000 CLEARING & GRUBBING WITHIN RIGHT OF WAY	(1) LS	37,941.68000	37,941.68	41,669.17000	41,669.17		
0070 2022000 REMOVAL & DISPOSAL ITEM NO. Remove and dispose of 298 LF of fence within R/W	(1) LS	2,038.60000	2,038.60	2,900.00000	2,900.00		
0080 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,343.000 SY	52.15000	70,037.45	4.85000	6,513.55		
0090 2028100 REMOVAL & DISPOSAL OF EXISTING BRIDGE	(1) LS	72,643.12000	72,643.12	88,089.14000	88,089.14		
0100 2031000 UNCLASSIFIED EXCAVATION	102.000 CY	15.93000	1,624.86	446.89000	45,582.78		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Items			**Cat Alt Set:**		**Cat Alt Member:**	
0110 2033000 BORROW EXCAVATION	1,743.000 CY	81.79000	142,559.97	37.42000	65,223.06		
0120 2081001 FINE GRADING	980.000 SY	11.72000	11,485.60	3.51000	3,439.80		
0130 3059900 MAINTENANCE STONE	100.000 TON	138.44000	13,844.00	92.86000	9,286.00		
0140 4011004 LIQUID ASPHALT BINDER PG64-22	35.000 TON	1,639.80000	57,393.00	1,000.00000	35,000.00		
0150 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	150.000 SY	262.37000	39,355.50	160.00000	24,000.00		
0160 4020320 ASPHALT BASE COURSE - TYPE B	337.000 TON	278.77000	93,945.49	170.00000	57,290.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4030330	148.000	440.29000	65,162.92	268.50000	39,738.00		
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0180 4040320	220.000	290.90000	63,998.00	177.40000	39,028.00		
ASPHALT SURFACE COURSE TYPE B	TON						
0190 6011000	(1)	8,279.13000	8,279.13	18,922.50000	18,922.50		
TRAFFIC CONTROL	LS						
0200 6041200	168.000	34.44000	5,785.92	22.43000	3,768.24		
BARRICADE - TYPE III	LF						
0210 6051120	256.000	12.13000	3,105.28	7.35000	1,881.60		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6051125 PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	164.000 SF	12.13000	1,989.32	7.85000	1,287.40		
0230 608100B TYPE B - FLASHING LIGHT	32.000 EA	204.97000	6,559.04	39.09000	1,250.88		
0240 609105B PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	375.000 LF	0.33000	123.75	0.20000	75.00		
0250 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	4,400.000 LF	0.33000	1,452.00	0.20000	880.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items				**Cat Alt Set:**		**Cat Alt Member:**	
0260 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	3,000.000 LF	0.33000	990.00	0.20000	600.00		
0270 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,200.000 LF	3.28000	3,936.00	2.00000	2,400.00		
0280 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,200.000 LF	3.28000	3,936.00	2.00000	2,400.00		
0290 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	20.000 EA	16.40000	328.00	10.00000	200.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	200.000 LF	9.84000	1,968.00	6.00000	1,200.00		
0310 6351450 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	200.000 LF	9.84000	1,968.00	6.00000	1,200.00		
0320 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000 SF	39.85000	478.20	30.00000	360.00		
0330 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	10.500 SF	54.28000	569.94	30.00000	315.00		
0340 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	19.68000	787.20	11.00000	440.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	 Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0350 6531210	40.000	19.68000	787.20	12.00000	480.00		
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0360 6750278	404.000	13.57000	5,482.28	33.98000	13,727.92		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0370 7011400	81.000	2,069.91000	167,662.71	3,734.15000	302,466.15		
CONC. FOR STRUCTURES - CLASS 4000	CY						
0380 7031200	27,330.000	1.68000	45,914.40	3.08000	84,176.40		
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0390 7046020	598.800	386.39000	231,370.33	381.69000	228,555.97		
3'-0" x 2'-0" CORED SLABS	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 7051050 42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	200.000 LF	238.72000	47,744.00	207.21000	41,442.00		
0410 7110010 PILE DRIVING SET-UP	10.000 EA	6,395.22000	63,952.20	3,208.28000	32,082.80		
0420 7111560 REINF. PILE TIPS (HP14 X 73)	10.000 EA	1,967.76000	19,677.60	297.23000	2,972.30		
0430 7112220 STEEL H BEARING PILING (HP14 X 73)	226.000 LF	614.92000	138,971.92	183.82000	41,543.32		
0440 7143618 18" SMOOTH WALL PIPE	48.000 LF	87.67000	4,208.16	75.71000	3,634.08		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0450 7199100	4.000	113.84000	455.36	2,458.15000	9,832.60		
BEVELING OF PIPE END	EA						
0460 7199200	14.000	447.67000	6,267.38	993.51000	13,909.14		
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0470 7203210	77.000	111.51000	8,586.27	217.00000	16,709.00		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0480 7243100	20.000	551.63000	11,032.60	433.67000	8,673.40		
ELASTOMERIC BEARING	EA						
0490 7283100	185.600	226.66000	42,068.10	296.32000	54,996.99		
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	SY						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	 Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0500 8034120	120.000	82.89000	9,946.80	113.97000	13,676.40		
12" TEMPORARY PIPE SLOPE DRAIN	LF						
0510 8041010	7.000	109.62000	767.34	297.81000	2,084.67		
RIP-RAP (CLASS A)	TON						
0520 8041020	382.000	144.93000	55,363.26	137.69000	52,597.58		
RIP-RAP (CLASS B)	TON						
0530 8048210	500.000	12.12000	6,060.00	3.35000	1,675.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0540 8051155	2.000	5,211.51000	10,423.02	3,178.14000	6,356.28		
MT2 LEADING END TREATMENT TL2	EA						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0550 8051710	2.000	3,358.80000	6,717.60	2,048.30000	4,096.60		
MB TRAILING END TREATMENT	EA						
0560 8053255	4.000	3,004.75000	12,019.00	1,832.39000	7,329.56		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0570 8053257	1.000	7,379.10000	7,379.10	9,072.95000	9,072.95		
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0580 8055250	80.000	150.86000	12,068.80	110.00000	8,800.00		
NON-MOW STRIP UNDER GUARDRAIL	SY						
0590 8062300	355.000	12.30000	4,366.50	12.00000	4,260.00		
BARBED WIRE FENCE - 3 STRANDS	LF						

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	 Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0600 8068301 TEMPORARY BARRIER FENCE (ORANGE)	676.000 LF	4.74000	3,204.24	5.00000	3,380.00		
0610 8081000 MOVING ITEM NO. Reset steel gate 1 ft off R/W	(1) LS	4,099.50000	4,099.50	1,650.00000	1,650.00		
0620 8081000 MOVING ITEM NO. Reset steel gate and wood posts 1 ft off R/W	(1) LS	4,099.50000	4,099.50	24,000.00000	24,000.00		
0630 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	12.000 EA	580.76000	6,969.12	350.00000	4,200.00		
0640 8091050 RIGHT OF WAY PLAT	(1) LS	6,969.15000	6,969.15	5,000.00000	5,000.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	 Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Road Items		**Cat Alt Set:**		**Cat Alt Member:**		
0650 8100100 PERMANENT COVER	0.507 ACRE	1,156.53000	586.36	3,470.41000	1,759.50		
0660 8100200 TEMPORARY COVER	0.254 ACRE	1,155.22000	293.43	5,413.39000	1,375.00		
0670 8104005 FERTILIZER (NITROGEN)	51.000 LB	4.42000	225.42	5.00000	255.00		
0680 8104010 FERTILIZER (PHOSPHORIC ACID)	51.000 LB	4.42000	225.42	5.00000	255.00		
0690 8104015 FERTILIZER (POTASH)	51.000 LB	4.42000	225.42	5.00000	255.00		
0700 8105005 AGRICULTURAL GRANULAR LIME	2,025.000 LB	0.36000	729.00	0.35000	708.75		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items				**Cat Alt Set:**		**Cat Alt Member:**	
0710 8109050 SELECTIVE WATERING	54,300.000 GAL	0.21000	11,403.00	0.03000	1,629.00		
0720 8109901 MOWING	1.522 ACRE	1,616.10000	2,459.70	848.88000	1,292.00		
0730 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.346 MSY	8,597.81000	2,974.84	4,754.34000	1,645.00		
0740 8151102 TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.159 MSY	8,597.81000	1,367.05	5,635.22000	896.00		
0750 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.507 ACRE	12,452.61000	6,313.47	4,526.63000	2,295.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC.		(8) GRIFFIN GRADING & CONCRETE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**		**Cat Alt Member:**		
0760 8152007 SEDIMENT TUBES FOR DITCH CHECKS	300.000 LF	27.51000	8,253.00	12.50000	3,750.00		
0770 8153000 SILT FENCE	1,582.000 LF	5.51000	8,716.82	3.25000	5,141.50		
0780 8154010 CLEANING SILT BASINS	14.000 CY	254.82000	3,567.48	89.01000	1,246.14		
0790 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	60.000 LF	127.41000	7,644.60	35.00000	2,100.00		
0800 8156200 CLEANING INLET STRUCTURE FILTERS	15.000 EA	127.41000	1,911.15	100.00000	1,500.00		

Contract ID: 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 **District(s):** District 3

Call Order: 030 **Project(s):** P043981

Contract Time: 07/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) FREYSSINET, INC. Unit Price	(7) FREYSSINET, INC. Ext Amount	(8) GRIFFIN GRADING & CONCRETE, LLC Unit Price	(8) GRIFFIN GRADING & CONCRETE, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items			**Cat Alt Set:**			**Cat Alt Member:**	
0810 8156210	7.000	847.61000	5,933.27	250.00000	1,750.00		
INLET STRUCTURE FILTER - TYPE B	EA						
0820 8156410	1.000	329.85000	329.85	688.23000	688.23		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0830 8156490	550.000	28.19000	15,504.50	51.72000	28,446.00		
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$1,903,633.71		$1,923,628.18		
Contract Totals			**$1,903,633.71**		**$1,923,628.18**		
Cost Plus Time Totals			**$1,903,633.71**		**$1,923,628.18**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

11/9/2026

Vendor Ranking

Call Order: 030 **Contract ID:** 2378290 **Counties:** Greenville

Letting Date: October 13, 2026 2:00 pm **District(s):** District 3

Contract Time: 07/31/27 COMPLETION DATE

Contract Description: S-978 Tugaloo Road Bridge Replacement in Greenville **PCN(s):** P043981

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RE005	REEVES CONSTRUCTION COMPANY	$1,298,680.55	100.00%
2	1EA001	EAGLE CONSTRUCTION COMPANY	$1,318,986.45	101.56%
3	1BL029	RAKES BUILDING AND MAINTENANCE CONTRACTORS, LLC	$1,406,906.65	108.33%
4	1DA002	DANE CONSTRUCTION, LLC	$1,545,209.15	118.98%
5	1PA056	PALMETTO INFRASTRUCTURE, INC.	$1,564,997.48	120.51%
6	1CO013	COOGLER CONSTRUCTION, INC.	$1,761,258.60	135.62%
7	1FR016	FREYSSINET, INC.	$1,903,633.71	146.58%
8	1GR098	GRIFFIN GRADING & CONCRETE, LLC	$1,923,628.18	148.12%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers