

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0010	1031000 (1)	550,000.00000	550,000.00				
MOBILIZATION LS							
0020	1032010 (1)	100,000.00000	100,000.00				
BONDS AND INSURANCE LS							
0030	1050800 4.000	6,500.00000	26,000.00				
CONSTRUCTION STAKES, LINES & GRADES EA							
0040	1071000 (1)	850,000.00000	850,000.00				
TRAFFIC CONTROL LS							
0050	2023000 278.500	10.00000	2,785.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT SY							

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0060	2033000	7,066.000	28.00000	197,848.00			
BORROW EXCAVATION		CY					
0070	2035100	475.000	34.50000	16,387.50			
EXCAVATION FOR SHOULDER		STA					
PAVING							
0080	2072000	475.000	30.00000	14,250.00			
HAULING OF EXCAVATED		STA					
SHOULDER MATERIAL							
0090	3063232	185,720.000	6.10000	1,132,892.00			
CEMENT MODIFIED RECYCLED		SY					
BASE (10" UNIF)-CURING METHOD							
B							

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0100	3063242 53,080.000 CEMENT MODIFIED RECYCLED SY BASE (12" UNIF)-CURING METHOD B	6.96000	369,436.80				
0110	3064000 8,391.000 PORTLAND CEMENT FOR TON CEMENT MODIFIED RECYCLED BASE COURSE	225.00000	1,887,975.00				
0120	3069900 432.850 MAINTENANCE STONE TON	30.00000	12,985.50				
0130	3104000 2,102.614 HMA SHOULDER WIDENING TON COURSE	53.15000	111,753.93				

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0140	4011004	2,755.670	770.00000	2,121,865.90			
	LIQUID ASPHALT BINDER PG64-22	TON					
0150	4012040	830.000	35.73000	29,655.90			
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 4" UNIF.						
0160	4012060	1,845.000	42.30000	78,043.50			
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 6" UNIF.						
0170	4012080	500.000	56.51000	28,255.00			
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 8" UNIF						
0180	4012100	6,850.000	59.56000	407,986.00			
	FULL DEPTH ASPH. PAV.	SY					
	PATCHING 10"UNIF						

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0190	4012120	20.000	150.00000	3,000.00			
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF		SY					
0200	4013100	3,380.000	2.50000	8,450.00			
MILLING EXISTING ASPHALT PAVEMENT 1.0"		SY					
0210	4013150	69,660.000	1.65000	114,939.00			
MILLING EXISTING ASPHALT PAVEMENT 1.5"		SY					
0220	4013175	20,095.000	1.78000	35,769.10			
MILLING EXISTING ASPHALT PAVEMENT 1.75"		SY					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0230	4013990	10,330.000	4.10000	42,353.00			
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY					
0240	4013991	150.000	10.00000	1,500.00			
MILLING - VARIABLE - 2' WIDTH		SY					
0250	4019000	38.620	847.00000	32,711.14			
MILLED-IN RUMBLE STRIP		MI					
0260	4020320	11,808.426	58.68000	692,918.44			
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON					
0270	4030320	12,069.426	59.04000	712,578.91			
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0280	4030340	19,904.593	59.65000	1,187,308.97			
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON					
0290	4037210	454.125	130.00000	59,036.25			
DRIVEWAY PAVING-SURFACE TYPE B		TON					
0300	4037220	1,112.625	130.00000	144,641.25			
DRIVEWAY PAVING-SURFACE TYPE C		TON					
0310	6021120	5,758.000	6.88000	39,615.04			
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0320	6250005	3,664.000	0.15000	549.60			
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF					
0330	6250010	899,810.000	0.12000	107,977.20			
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF					
0340	6250015	1,640.000	0.35000	574.00			
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF					
0350	6250025	4,000.000	2.20000	8,800.00			
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0360	6250030	8.000	27.50000	220.00			
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA					
0370	6250105	50,080.000	0.14000	7,011.20			
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF					
0380	6250110	897,340.000	0.14000	125,627.60			
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF					
0390	6250111	1,000.000	0.17000	170.00			
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0400	6250112	1,070.000	0.85000	909.50			
	6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF					
0410	6271005	1,665.000	0.47000	782.55			
	4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF					
0420	6271010	226,415.000	0.47000	106,415.05			
	4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF					
0430	6271015	600.000	3.05000	1,830.00			
	8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF					

Tabulation of Bids

Page 11 of 19

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0440	6271025	1,160.000	14.30000	16,588.00			
	24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF					
0450	6271030	3.000	110.00000	330.00			
	WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA					
0460	6271064	12,620.000	0.46000	5,805.20			
	4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF					
0470	6271074	228,945.000	0.46000	105,314.70			
	4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.	LF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0480	6271076	250.000	1.10000	275.00			
	6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.	LF					
0490	6300005	12.000	6.71000	80.52			
	PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA					
0500	6301100	1,551.000	6.71000	10,407.21			
	PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA					
0510	6351150	1,600.000	4.68000	7,488.00			
	PREF.FLEX.RETRO.PVMT.MARK(T- 1)PERM.(60MIL)4"WH.SOLID	LF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0520	6351450	1,600.000	4.68000	7,488.00			
	PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF					
0530	6750275	40.000	16.50000	660.00			
	FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF					
0540	6770413	730.000	3.30000	2,409.00			
	FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF					
0550	6780495	230.000	8.80000	2,024.00			
	SAWCUT FOR LOOP DETECTOR	LF					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0560	6800508	1.000	550.00000	550.00			
	F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS- (STR.POLY.CONC.)HD	EA					
0570	7143615	12.000	212.75000	2,553.00			
	15" SMOOTH WALL PIPE	LF					
0580	7143618	12.000	211.35000	2,536.20			
	18" SMOOTH WALL PIPE	LF					
0590	7191205	2.000	6,050.00000	12,100.00			
	CATCH BASIN -TYPE 9	EA					
0600	7192011	1.000	6,050.00000	6,050.00			
	DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX	EA					

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description			(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0610	7192210	1.000	4,620.00000	4,620.00				
24" X 30" JUNCTION BOX		EA						
0620	7197120	2.000	3,520.00000	7,040.00				
ADJUST MANHOLE		EA						
0630	7203110	30.000	110.00000	3,300.00				
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF						
0640	7204900	137.500	82.50000	11,343.75				
DETECTABLE WARNING MATERIAL		SF						
0650	7209000	275.000	341.00000	93,775.00				
PEDESTRIAN RAMP CONSTRUCTION		SY						

Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0660	7209100	90.000	110.00000	9,900.00			
	SURFACE APPLIED DETECTABLE WARNING	SF					
0670	7261127	1,684.500	16.50000	27,794.25			
	RESEAL DECK EXPANSION JOINT	LF					
0680	8050010	1,992.500	1.10000	2,191.75			
	REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF					
0690	8051151	34.000	4,400.00000	149,600.00			
	MT3 LEADING END TREATMENT TL3	EA					
0700	8052150	3,762.500	41.80000	157,272.50			
	MGS3CS GR COMPRESSED SHOULDER	LF					

Tabulation of Bids

Page 17 of 19

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0710	8053001	1,075.000	40.57000	43,612.75			
PREMASH W-BEAM COMPRESSED SHLDR 9' POST		LF					
0720	8057100	6.000	4,290.00000	25,740.00			
PREMASH TYPE T TL3 LEADING 50'		EA					
0730	8100102	21.389	3,630.00000	77,642.07			
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE					
0740	8143000	553.330	44.00000	24,346.52			
WATERPROOFING (BRIDGE DECK)		SY					

Tabulation of Bids

Page 18 of 19

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Line No / Item ID Item Description		(1) SATTERFIELD CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P040863		Cat Alt Set:		Cat Alt Member:	
0750	8152007 SEDIMENT TUBES FOR DITCH CHECKS	250.000 LF	12.95000 3,237.50				
0760	8153000 SILT FENCE	3,100.000 LF	4.40000 13,640.00				
0770	8153090 REPLACE/REPAIR SILT FENCE	310.000 LF	4.40000 1,364.00				
0780	8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	775.000 LF	1.25000 968.75				
Section Totals:			\$12,213,855.50				
Contract Totals			\$12,213,855.50				



Tabulation of Bids

Contract ID: 2463180

Counties: Greenwood

Letting Date: November 08, 2022

District(s): District 2

Call Order: 170

Project(s): P040863, P040864, P040865

Contract Time: 10/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Reconstruction/Rehabilitation - Greenwood Co

Cost Plus Time Totals

\$12,213,855.50

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Page: 1

Call Order: 170 **Contract ID:** 2463180 **Counties:** Greenwood
Letting Date: November 08, 2022 2:00 PM **District(s):** District 2
Contract Time: 10/31/24 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Greenwood Co **PCN(s):** P040863,
P040864, P040865

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1SA015 SATTERFIELD CONSTRUCTION COMPANY, INC.	\$12,213,855.50	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Jennifer Taylor