Tabulation of Bids

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042135 - PayItems		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	205,000.00000	205,000.00	275,000.00000	275,000.00	407,000.00000	407,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	24,000.00000	24,000.00	72,000.00000	72,000.00	163,000.00000	163,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	321,500.00000	321,500.00	225,000.00000	225,000.00	985,000.00000	985,000.00
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,391.000 SY	23.00000	31,993.00	10.65000	14,814.15	145.00000	201,695.00
0050 2031000 UNCLASSIFIED EXCAVATION	321.000 CY	35.00000	11,235.00	33.50000	10,753.50	275.00000	88,275.00
0060 2033000 BORROW EXCAVATION	4,000.000 CY	36.00000	144,000.00	38.80000	155,200.00	65.00000	260,000.00

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042135 - PayItems		**Cat Alt Set:**				**Cat Alt Member:**	
0070 2035100	1,056.000	74.00000	78,144.00	60.00000	63,360.00	75.00000	79,200.00
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	1,056.000	51.00000	53,856.00	50.00000	52,800.00	110.00000	116,160.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	141.000	75.00000	10,575.00	65.00000	9,165.00	200.00000	28,200.00
MAINTENANCE STONE	TON						
0100 3104000	7,040.000	92.50000	651,200.00	76.30000	537,152.00	95.00000	668,800.00
HMA SHOULDER WIDENING COURSE	TON						
0110 4011004	1,280.000	640.00000	819,200.00	630.00000	806,400.00	660.00000	844,800.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042135 - PayItems		**Cat Alt Set:**		**Cat Alt Member:**		
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	14,080.000 SY	63.75000	897,600.00	71.50000	1,006,720.00	95.00000	1,337,600.00
0130 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	167,552.000 SY	2.40000	402,124.80	3.15000	527,788.80	3.50000	586,432.00
0140 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,490.000 SY	6.00000	14,940.00	9.50000	23,655.00	20.00000	49,800.00
0150 4019000 MILLED-IN RUMBLE STRIP	30.000 MI	670.00000	20,100.00	975.00000	29,250.00	500.00000	15,000.00
0160 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	16,756.000 TON	89.20000	1,494,635.20	83.00000	1,390,748.00	115.00000	1,926,940.00

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042135 - PayItems			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4037220	510.000	293.00000	149,430.00	210.00000	107,100.00	285.00000	145,350.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0180 6020005	696.000	8.77000	6,103.92	8.95000	6,229.20	6.50000	4,524.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	1,059.000	0.15000	158.85	0.20000	211.80	0.15000	158.85
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	313,938.000	0.15000	47,090.70	0.20000	62,787.60	0.13000	40,811.94
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042135 - PayItems		**Cat Alt Set:**		**Cat Alt Member:**			
0210 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	741.000 LF	0.50000	370.50	0.60000	444.60	1.00000	741.00
0220 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	35,868.000 LF	0.15000	5,380.20	0.20000	7,173.60	0.14000	5,021.52
0230 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	58,329.000 LF	0.15000	8,749.35	0.20000	11,665.80	0.14000	8,166.06
0240 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	353.000 LF	1.50000	529.50	1.80000	635.40	0.90000	317.70

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042135 - PayItems			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	104,646.000 LF	0.90000	94,181.40	1.05000	109,878.30	0.90000	94,181.40
0260 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	247.000 LF	15.00000	3,705.00	17.85000	4,408.95	10.00000	2,470.00
0270 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	11,956.000 LF	0.90000	10,760.40	1.05000	12,553.80	0.90000	10,760.40
0280 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	19,443.000 LF	0.90000	17,498.70	1.05000	20,415.15	0.90000	17,498.70

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042135 - PayItems		**Cat Alt Set:**		**Cat Alt Member:**			
0290 6301100	1,320.000	7.50000	9,900.00	8.95000	11,814.00	6.00000	7,920.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0291 6320001	(1)	9,750.00000	9,750.00	11,600.00000	11,600.00	4,000.00000	4,000.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0300 6510109	195.000	36.25000	7,068.75	36.90000	7,195.50	29.00000	5,655.00
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0310 6531210	325.000	11.00000	3,575.00	11.30000	3,672.50	11.25000	3,656.25
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0320 6531500	125.000	17.50000	2,187.50	17.85000	2,231.25	12.50000	1,562.50
REFLECTIVE SIGN POST PANELS	LF						

Contract ID: 2565400 **Counties:** Hampton

Letting Date: December 10, 2024 **District(s):** District 7

Call Order: 110 **Project(s):** P042135

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: US 321 Safety Improvements in Hampton County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P042135 - PayItems		**Cat Alt Set:**		**Cat Alt Member:**		
0330 8100102	9.700	3,850.00000	37,345.00	2,620.00000	25,414.00	3,300.00000	32,010.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0340 8153000	1,000.000	4.00000	4,000.00	8.65000	8,650.00	3.32000	3,320.00
SILT FENCE	LF						
Section Totals:			$5,597,887.77		$5,613,887.90		$8,146,027.32
Contract Totals			**$5,597,887.77**		**$5,613,887.90**		**$8,146,027.32**
Cost Plus Time Totals			**$5,597,887.77**		**$5,613,887.90**		**8,146,027.32**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

1/2/2025

Vendor Ranking

Call Order: 110
Contract ID: 2565400
Counties: Hampton
Letting Date: December 10, 2024 2:00 PM
District(s): District 7
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: US 321 Safety Improvements in Hampton County
PCN(s): P042135

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AP028	APAC-ATLANTIC INC.	$5,597,887.77	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$5,613,887.90	100.29%
3	1CR001	C.R. JACKSON, INC.	$8,146,027.32	145.52%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers