Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	365,000.00000	365,000.00	394,000.00000	394,000.00	245,000.00000	245,000.00
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	157,000.00000	157,000.00	56,500.00000	56,500.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	78,000.00000	78,000.00	25,000.00000	25,000.00	45,000.00000	45,000.00
RAILROAD INSURANCE AND FLAGGING CSX	LS						
0040 2023000	200.000	48.15000	9,630.00	45.00000	9,000.00	180.00000	36,000.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2033000	2,690.000	62.60000	168,394.00	25.00000	67,250.00	59.00000	158,710.00
BORROW EXCAVATION	CY						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2036000 EXCAVATION FOR SHOULDER PAVING	1,379.136 STA	54.05000	74,542.30	100.00000	137,913.60	68.00000	93,781.25
0070 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,379.136 STA	83.50000	115,157.86	100.00000	137,913.60	86.00000	118,605.70
0080 3059900 MAINTENANCE STONE	92.650 TON	74.50000	6,902.43	155.00000	14,360.75	90.00000	8,338.50
0090 3104000 HMA SHOULDER WIDENING COURSE	10,669.560 TON	77.00000	821,556.12	80.00000	853,564.80	122.00000	1,301,686.32
0100 4011004 LIQUID ASPHALT BINDER PG64-22	2,155.397 TON	651.00000	1,403,163.45	625.00000	1,347,123.13	640.00000	1,379,454.08

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015	**Cat Alt Set:**		**Cat Alt Member:**			
0110 4011500	3,245.000	65.00000	210,925.00	65.00000	210,925.00	63.00000	204,435.00
ARAMID FIBER	LB						
0120 4012040	6,095.000	44.50000	271,227.50	60.00000	365,700.00	58.00000	353,510.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0130 4012080	3,170.000	84.25000	267,072.50	85.00000	269,450.00	74.00000	234,580.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4013115	11,900.000	3.55000	42,245.00	2.25000	26,775.00	4.60000	54,740.00
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0150 4013120	99,610.000	3.65000	363,576.50	2.30000	229,103.00	3.25000	323,732.50
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013990	7,400.000	9.45000	69,930.00	12.50000	92,500.00	18.00000	133,200.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4040320	10,854.480	88.50000	960,621.48	85.00000	922,630.80	104.00000	1,128,865.92
ASPHALT SURFACE COURSE TYPE B	TON						
0180 4040340	12,631.560	84.25000	1,064,208.93	85.00000	1,073,682.60	105.00000	1,326,313.80
ASPHALT SURFACE COURSE TYPE C	TON						
0190 4040350	2,509.520	105.00000	263,499.60	110.00000	276,047.20	150.00000	376,428.00
ASPHALT SURFACE COURSE TYPE D	TON						
0200 4047230	1,015.625	225.00000	228,515.63	195.00000	198,046.88	325.00000	330,078.13
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0210 6011000	(1)	395,000.00000	395,000.00	650,000.00000	650,000.00	533,000.00000	533,000.00
TRAFFIC CONTROL	LS						
0220 6051120	1,648.000	6.00000	9,888.00	5.50000	9,064.00	14.00000	23,072.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6240005	1,180.000	0.15000	177.00	0.11000	129.80	0.16000	188.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6240010	378,760.000	0.15000	56,814.00	0.12000	45,451.20	0.16000	60,601.60
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6240015	220.000	0.30000	66.00	0.25000	55.00	0.16000	35.20
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0260 6240025	1,570.000	1.05000	1,648.50	1.00000	1,570.00	1.67000	2,621.90
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6240030	4.000	10.75000	43.00	10.00000	40.00	22.22000	88.88
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6240045	2.000	54.00000	108.00	50.00000	100.00	55.56000	111.12
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID Item Description			(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015		**Cat Alt Set:**			**Cat Alt Member:**		
0290	6240105	28,440.000	0.15000	4,266.00	0.14000	3,981.60	0.16000	4,550.40
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0300	6240110	191,960.000	0.15000	28,794.00	0.12000	23,035.20	0.16000	30,713.60
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0310	6240115	400.000	1.10000	440.00	1.00000	400.00	1.67000	668.00
24" YELLOW DIAGONAL LINES - FAST DRY PAINT		LF						
0320	6251005	590.000	0.50000	295.00	0.46000	271.40	0.83000	489.70
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING		LF						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID Item Description			(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0330	6251010	189,380.000	0.50000	94,690.00	0.46000	87,114.80	0.53000	100,371.40
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF						
0340	6251015	110.000	3.25000	357.50	3.00000	330.00	3.17000	348.70
8" WHITE SOLID LINES PERM.PVMT.MARKINGS		LF						
0350	6251023	40.000	3.25000	130.00	3.00000	120.00	27.78000	1,111.20
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK		LF						
0360	6251025	785.000	9.65000	7,575.25	9.00000	7,065.00	8.33000	6,539.05
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING		LF						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID Item Description			(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044015		**Cat Alt Set:**			**Cat Alt Member:**		
0370 6251030	2.000		70.00000	140.00	65.00000	130.00	111.11000	222.22
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA							
0380 6251045	1.000		550.00000	550.00	500.00000	500.00	555.57000	555.57
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA							
0390 6251064	14,220.000		0.50000	7,110.00	0.46000	6,541.20	0.53000	7,536.60
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF							
0400 6251074	95,980.000		0.50000	47,990.00	0.46000	44,150.80	0.53000	50,869.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF							

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6251080	200.000	9.65000	1,930.00	9.00000	1,800.00	6.67000	1,334.00
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						
0420 6300005	20.000	6.50000	130.00	6.00000	120.00	7.22000	144.40
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0430 6301005	10.000	6.50000	65.00	6.00000	60.00	7.22000	72.20
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0440 6301100	1,313.000	6.50000	8,534.50	6.00000	7,878.00	7.22000	9,479.86
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0450 6321000	18.690	550.00000	10,279.50	500.00000	9,345.00	555.00000	10,372.95
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0460 7204900	100.000	59.00000	5,900.00	55.00000	5,500.00	50.00000	5,000.00
DETECTABLE WARNING MATERIAL	SF						
0470 7209000	200.000	215.00000	43,000.00	105.00000	21,000.00	222.00000	44,400.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0480 7209100	20.000	70.00000	1,400.00	55.00000	1,100.00	67.00000	1,340.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0490 8051151	12.000	2,670.00000	32,040.00	2,510.00000	30,120.00	3,875.00000	46,500.00
MT3 LEADING END TREATMENT TL3	EA						
0500 8052120	250.000	29.00000	7,250.00	33.35000	8,337.50	49.00000	12,250.00
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	LF						

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.		(3) APAC-ATLANTIC INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044015		**Cat Alt Set:**				**Cat Alt Member:**	
0510 8052150	500.000	31.05000	15,525.00	35.35000	17,675.00	35.00000	17,500.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0520 8053250	8.000	1,960.00000	15,680.00	1,825.62000	14,604.96	2,115.00000	16,920.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0530 8057100	8.000	2,600.00000	20,800.00	2,400.00000	19,200.00	3,200.00000	25,600.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0540 8100102	18.870	3,500.00000	66,045.00	3,300.00000	62,271.00	3,750.00000	70,762.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,718,829.55		$7,887,047.82		$8,994,330.45

Contract ID: 2574090 **Counties:** Hampton

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 110 **Project(s):** P044015, P044755, P044757, P044765

Contract Time: 09/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Hampton County Rehab/CTC

Contract Totals	**$7,718,829.55**	**$7,887,047.82**	**$8,994,330.45**
Cost Plus Time Totals	**$7,718,829.55**	**$7,887,047.82**	**8,994,330.45**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/29/2025

Vendor Ranking

Call Order: 110
Contract ID: 2574090
Counties: Hampton
Letting Date: September 09, 2025 2:00 pm
District(s): District 7
Contract Time: 09/30/26 COMPLETION DATE

Contract Description: 2026 Hampton County Rehab/CTC

PCN(s): P044015, P044755, P044757, P044765

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BL011	BLYTHE CONSTRUCTION, INC.	$7,718,829.55	100.00%
2	1CR001	C.R. JACKSON, INC.	$7,887,047.82	102.18%
3	1AP028	APAC-ATLANTIC INC.	$8,994,330.45	116.52%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers