Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P030531	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	105,000.00000	105,000.00	400,000.00000	400,000.00	497,000.00000	497,000.00
MOBILIZATION	LS						
0020 1032010	(1)	32,191.94000	32,191.94	150,000.00000	150,000.00	195,000.00000	195,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	658,847.00000	658,847.00	370,000.00000	370,000.00	660,000.00000	660,000.00
TRAFFIC CONTROL	LS						
0040 2023000	3,868.000	26.50000	102,502.00	25.00000	96,700.00	20.76000	80,299.68
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2025000	20.000	58.34000	1,166.80	60.00000	1,200.00	144.00000	2,880.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801	425.000	1.02000	433.50	1.00000	425.00	1.00000	425.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	100.000	42.22000	4,222.00	30.00000	3,000.00	29.50000	2,950.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	1,176.400	58.16000	68,419.42	14.00000	16,469.60	37.00000	43,526.80
BORROW EXCAVATION	CY						
0090 2035100	367.120	65.85000	24,174.85	125.00000	45,890.00	30.57000	11,222.86
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	367.120	75.06000	27,556.03	35.00000	12,849.20	34.78000	12,768.43
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3069900	223.080	30.29000	6,757.09	30.00000	6,692.40	28.00000	6,246.24
MAINTENANCE STONE	TON						
0120 3104000	1,840.960	59.81000	110,107.82	50.00000	92,048.00	63.25000	116,440.72
HMA SHOULDER WIDENING COURSE	TON						
0130 4011004	2,893.389	579.15000	1,675,706.24	600.00000	1,736,033.40	620.00000	1,793,901.18
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012060	2,150.000	52.10000	112,015.00	50.00000	107,500.00	46.60000	100,190.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0150 4012080	21,408.000	60.53000	1,295,826.24	55.00000	1,177,440.00	59.28000	1,269,066.24
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P030531	**Cat Alt Set:**			**Cat Alt Member:**		
0160 4013175	31,350.000	1.50000	47,025.00	1.65000	51,727.50	1.55000	48,592.50
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0170 4013200	429,678.330	1.20000	515,614.00	1.90000	816,388.83	1.66000	713,266.03
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0180 4013400	3,300.000	2.46000	8,118.00	2.65000	8,745.00	4.47000	14,751.00
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0190 4013990	2,260.000	15.86000	35,843.60	5.00000	11,300.00	7.57000	17,108.20
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4019000	3.100	3,396.00000	10,527.60	3,500.00000	10,850.00	1,195.00000	3,704.50
MILLED-IN RUMBLE STRIP	MI						
0210 4020320	1,997.600	57.24000	114,342.62	55.00000	109,868.00	67.83000	135,497.21
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0220 4030320	44,561.303	54.68000	2,436,612.05	55.00000	2,450,871.67	61.21000	2,727,597.36
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0230 4030340	5,044.807	55.93000	282,156.06	60.00000	302,688.42	56.03000	282,660.54
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0240 4030350	556.000	131.00000	72,836.00	100.00000	55,600.00	94.34000	52,453.04
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0250 6021120	8,200.000	5.10000	41,820.00	4.11000	33,702.00	4.11000	33,702.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6250005	49,230.000	0.11000	5,415.30	0.09000	4,430.70	0.09000	4,430.70
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0270 6250010	214,086.000	0.07000	14,986.02	0.07000	14,986.02	0.07000	14,986.02
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0280 6250012	7,578.000	0.11000	833.58	0.10000	757.80	0.10000	757.80
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0290 6250015	30,014.000	0.77000	23,110.78	0.38000	11,405.32	0.38000	11,405.32
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0300 6250020	468.000	1.53000	716.04	0.33000	154.44	0.33000	154.44
12" WHITE SOLID LINES - FAST DRY PAINT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P030531	**Cat Alt Set:**			**Cat Alt Member:**		
0310 6250025	15,641.000	2.30000	35,974.30	1.25000	19,551.25	1.25000	19,551.25
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0320 6250030	275.000	35.73000	9,825.75	25.00000	6,875.00	25.00000	6,875.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0330 6250035	144.000	45.94000	6,615.36	23.36000	3,363.84	23.36000	3,363.84
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0340 6250040	26.000	51.04000	1,327.04	23.35000	607.10	23.34000	606.84
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID Item Description			(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6250043	4.000		127.61000	510.44	30.70000	122.80	30.70000	122.80
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA							
0360 6250105	38,170.000		0.09000	3,435.30	0.09000	3,435.30	0.09000	3,435.30
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF							
0370 6250110	337,375.000		0.07000	23,616.25	0.07000	23,616.25	0.07000	23,616.25
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF							
0380 6250111	8,962.000		0.11000	985.82	0.10000	896.20	0.10000	896.20
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF							

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6250112	13,186.000	1.02000	13,449.72	0.28000	3,692.08	0.28000	3,692.08
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0400 6250115	392.000	3.06000	1,199.52	0.64000	250.88	0.64000	250.88
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0410 6262005	1,034.000	2.71000	2,802.14	0.52000	537.68	0.52000	537.68
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT	LF						
0420 6262010	176.000	1.53000	269.28	0.48000	84.48	0.48000	84.48
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6262030	7.000	102.09000	714.63	100.93000	706.51	100.93000	706.51
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	EA						
0440 6262035	6.000	204.18000	1,225.08	100.71000	604.26	100.71000	604.26
WHITE WORD MESSAGE "ONLY" - EPOXY PAINT	EA						
0450 6271005	26,643.000	0.66000	17,584.38	0.31000	8,259.33	0.31000	8,259.33
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0460 6271010	88,802.000	0.36000	31,968.72	0.29000	25,752.58	0.29000	25,752.58
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271012	3,789.000	0.56000	2,121.84	0.42000	1,591.38	0.42000	1,591.38
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0480 6271015	15,910.000	1.79000	28,478.90	1.23000	19,569.30	1.23000	19,569.30
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0490 6271020	562.000	3.06000	1,719.72	1.51000	848.62	1.51000	848.62
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						
0500 6271023	181.000	20.42000	3,696.02	6.76000	1,223.56	6.76000	1,223.56
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0510 6271025	7,765.000	5.36000	41,620.40	5.13000	39,834.45	5.13000	39,834.45
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0520 6271030	140.000	66.36000	9,290.40	49.64000	6,949.60	49.64000	6,949.60
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0530 6271035	73.000	102.09000	7,452.57	55.60000	4,058.80	55.60000	4,058.80
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						
0540 6271040	15.000	76.57000	1,148.55	67.59000	1,013.85	67.59000	1,013.85
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6271064	14,850.000	0.56000	8,316.00	0.31000	4,603.50	0.31000	4,603.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0560 6271074	143,840.000	0.36000	51,782.40	0.28000	40,275.20	0.28000	40,275.20
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0570 6271076	4,481.000	0.56000	2,509.36	0.42000	1,882.02	0.42000	1,882.02
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0580 6271080	196.000	6.13000	1,201.48	2.73000	535.08	2.73000	535.08
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6300005	1,328.000	3.57000	4,740.96	1.85000	2,456.80	1.85000	2,456.80
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0600 6301005	910.000	3.57000	3,248.70	1.85000	1,683.50	1.85000	1,683.50
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0610 6301100	3,670.000	3.57000	13,101.90	1.85000	6,789.50	1.85000	6,789.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0620 6750275	2,374.000	7.15000	16,974.10	7.00000	16,618.00	7.00000	16,618.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0630 6770413	95,930.000	0.56000	53,720.80	0.45000	43,168.50	0.55000	52,761.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0640 6780495	27,677.000	6.12000	169,383.24	5.00000	138,385.00	6.00000	166,062.00
SAWCUT FOR LOOP DETECTOR	LF						
0650 7197130	1.000	1,428.00000	1,428.00	1,000.00000	1,000.00	4,200.00000	4,200.00
ADJUST DROP INLET ADJUST D. I.	EA						
0660 7198291	1.000	4,989.00000	4,989.00	5,500.00000	5,500.00	4,200.00000	4,200.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0670 7198293	4.000	6,014.00000	24,056.00	7,500.00000	30,000.00	6,250.00000	25,000.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0680 7204900	1,887.500	42.26000	79,765.75	55.00000	103,812.50	30.00000	56,625.00
DETECTABLE WARNING MATERIAL	SF						
0690 7209000	3,775.000	163.20000	616,080.00	150.00000	566,250.00	129.75000	489,806.25
PEDESTRIAN RAMP CONSTRUCTION	SY						
0700 7209100	142.500	49.47000	7,049.48	55.00000	7,837.50	30.00000	4,275.00
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0710 8051100	425.000	20.41000	8,674.25	20.00000	8,500.00	17.50000	7,437.50
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0720 8051190	1,100.000	20.41000	22,451.00	20.00000	22,000.00	19.00000	20,900.00
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0730 8052230	2.000	1,735.00000	3,470.00	1,700.00000	3,400.00	750.00000	1,500.00
REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0740 8052300	8.000	3,082.00000	24,656.00	3,020.00000	24,160.00	2,650.00000	21,200.00
END TERMINAL - TYPE T	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) C. R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0750 8052390	3.000	3,082.00000	9,246.00	3,020.00000	9,060.00	3,750.00000	11,250.00
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0760 8052600	3.000	2,041.00000	6,123.00	2,000.00000	6,000.00	1,850.00000	5,550.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0770 8100101	7.908	2,905.22000	22,974.48	2,850.00000	22,537.80	2,850.00000	22,537.80
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0780 8109901	3.879	458.12000	1,777.05	350.00000	1,357.65	350.00000	1,357.65
MOWING	ACRE						
Section Totals:			$9,239,633.66		$9,340,980.95		$9,995,934.95
Contract Totals			**$9,239,633.66**		**$9,340,980.95**		**$9,995,934.95**

Contract ID: 5125690

Counties: Lexington, Richland

Letting Date: July 10, 2018

District(s): 1

Call Order: 260

Project(s): P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Cost Plus Time Totals	**$9,239,633.66**	**$9,340,980.95**	**9,995,934.95**

( ) indicates item is bid as Lump Sum

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	522,225.00000	522,225.00	550,000.00000	550,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	75,000.00000	75,000.00	200,000.00000	200,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	650,000.00000	650,000.00	769,500.00000	769,500.00		
TRAFFIC CONTROL	LS						
0040 2023000	3,868.000	45.00000	174,060.00	26.00000	100,568.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2025000	20.000	160.49000	3,209.80	26.00000	520.00		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2027801	425.000	1.00000	425.00	1.00000	425.00		
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	100.000	22.68000	2,268.00	100.00000	10,000.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	1,176.400	40.00000	47,056.00	40.00000	47,056.00		
BORROW EXCAVATION	CY						
0090 2035100	367.120	60.00000	22,027.20	60.00000	22,027.20		
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	367.120	40.00000	14,684.80	55.00000	20,191.60		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3069900	223.080	35.00000	7,807.80	110.00000	24,538.80		
MAINTENANCE STONE	TON						
0120 3104000	1,840.960	56.00000	103,093.76	80.00000	147,276.80		
HMA SHOULDER WIDENING COURSE	TON						
0130 4011004	2,893.389	575.00000	1,663,698.68	550.00000	1,591,363.95		
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012060	2,150.000	42.00000	90,300.00	50.00000	107,500.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0150 4012080	21,408.000	52.00000	1,113,216.00	70.00000	1,498,560.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531				**Cat Alt Set:**		**Cat Alt Member:**	
0160 4013175	31,350.000	2.00000	62,700.00	3.00000	94,050.00		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0170 4013200	429,678.330	2.10000	902,324.49	2.50000	1,074,195.83		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0180 4013400	3,300.000	3.80000	12,540.00	8.00000	26,400.00		
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0190 4013990	2,260.000	10.00000	22,600.00	16.00000	36,160.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4019000	3.100	2,798.23000	8,674.51	1,550.00000	4,805.00		
MILLED-IN RUMBLE STRIP	MI						
0210 4020320	1,997.600	67.00000	133,839.20	85.00000	169,796.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0220 4030320	44,561.303	58.00000	2,584,555.57	80.00000	3,564,904.24		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0230 4030340	5,044.807	62.00000	312,778.03	80.00000	403,584.56		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0240 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	556.000 TON	115.00000	63,940.00	125.00000	69,500.00		
0250 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	8,200.000 SF	5.00000	41,000.00	4.11000	33,702.00		
0260 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	49,230.000 LF	0.11000	5,415.30	0.09000	4,430.70		
0270 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	214,086.000 LF	0.07000	14,986.02	0.07000	14,986.02		

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531			**Cat Alt Set:**			**Cat Alt Member:**	
0280 6250012	7,578.000	0.11000	833.58	0.10000	757.80		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0290 6250015	30,014.000	0.75000	22,510.50	0.38000	11,405.32		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0300 6250020	468.000	1.50000	702.00	0.33000	154.44		
12" WHITE SOLID LINES - FAST DRY PAINT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6250025	15,641.000	2.25000	35,192.25	1.25000	19,551.25		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0320 6250030	275.000	35.00000	9,625.00	25.00000	6,875.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0330 6250035	144.000	45.00000	6,480.00	23.36000	3,363.84		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0340 6250040	26.000	50.00000	1,300.00	23.34000	606.84		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(5) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P030531	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6250043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	4.000 EA	125.00000	500.00	30.70000	122.80		
0360 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	38,170.000 LF	0.09000	3,435.30	0.09000	3,435.30		
0370 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	337,375.000 LF	0.07000	23,616.25	0.07000	23,616.25		
0380 6250111 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	8,962.000 LF	0.11000	985.82	0.10000	896.20		

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6250112	13,186.000	1.00000	13,186.00	0.28000	3,692.08		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0400 6250115	392.000	3.00000	1,176.00	0.64000	250.88		
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0410 6262005	1,034.000	2.65000	2,740.10	0.52000	537.68		
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT	LF						
0420 6262010	176.000	1.50000	264.00	0.48000	84.48		
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION Unit Price	(4) Ext Amount	(5) LYNCHES RIVER CONTRACTING, INC. Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6262030	7.000	100.00000	700.00	100.93000	706.51		
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	EA						
0440 6262035	6.000	200.00000	1,200.00	100.71000	604.26		
WHITE WORD MESSAGE "ONLY" - EPOXY PAINT	EA						
0450 6271005	26,643.000	0.65000	17,317.95	0.31000	8,259.33		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0460 6271010	88,802.000	0.35000	31,080.70	0.29000	25,752.58		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271012	3,789.000	0.55000	2,083.95	0.42000	1,591.38		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0480 6271015	15,910.000	1.75000	27,842.50	1.23000	19,569.30		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0490 6271020	562.000	3.00000	1,686.00	1.51000	848.62		
12" WHITE SOLID LINES - THERMO. - 125 MIL.	LF						
0500 6271023	181.000	20.00000	3,620.00	6.76000	1,223.56		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0510 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	7,765.000 LF	5.25000	40,766.25	5.13000	39,834.45		
0520 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	140.000 EA	65.00000	9,100.00	49.64000	6,949.60		
0530 6271035 WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	73.000 EA	100.00000	7,300.00	55.60000	4,058.80		
0540 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	15.000 EA	75.00000	1,125.00	67.59000	1,013.85		

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	14,850.000 LF	0.55000	8,167.50	0.31000	4,603.50		
0560 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	143,840.000 LF	0.35000	50,344.00	0.28000	40,275.20		
0570 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,481.000 LF	0.55000	2,464.55	0.42000	1,882.02		
0580 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	196.000 LF	6.00000	1,176.00	2.73000	535.08		

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6300005	1,328.000	3.50000	4,648.00	1.85000	2,456.80		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0600 6301005	910.000	3.50000	3,185.00	1.85000	1,683.50		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0610 6301100	3,670.000	3.50000	12,845.00	1.85000	6,789.50		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0620 6750275	2,374.000	7.00000	16,618.00	7.00000	16,618.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION Unit Price	(4) Ext Amount	(5) LYNCHES RIVER CONTRACTING, INC. Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0630 6770413	95,930.000	0.55000	52,761.50	0.55000	52,761.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0640 6780495	27,677.000	6.00000	166,062.00	6.00000	166,062.00		
SAWCUT FOR LOOP DETECTOR	LF						
0650 7197130	1.000	2,500.00000	2,500.00	1,400.00000	1,400.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0660 7198291	1.000	7,000.00000	7,000.00	4,890.00000	4,890.00		
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0670 7198293	4.000	8,500.00000	34,000.00	5,896.00000	23,584.00		
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0680 7204900	1,887.500	60.00000	113,250.00	40.00000	75,500.00		
DETECTABLE WARNING MATERIAL	SF						
0690 7209000	3,775.000	250.00000	943,750.00	160.00000	604,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0700 7209100	142.500	60.00000	8,550.00	48.50000	6,911.25		
SURFACE APPLIED DETECTABLE WARNING	SF						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION		(5) LYNCHES RIVER CONTRACTING, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531		**Cat Alt Set:**				**Cat Alt Member:**	
0710 8051100	425.000	17.50000	7,437.50	17.50000	7,437.50		
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0720 8051190	1,100.000	19.00000	20,900.00	19.00000	20,900.00		
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0730 8052230	2.000	750.00000	1,500.00	750.00000	1,500.00		
REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0740 8052300	8.000	2,650.00000	21,200.00	2,650.00000	21,200.00		
END TERMINAL - TYPE T	EA						

Contract ID: 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 **District(s):** 1

Call Order: 260 **Project(s):** P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) THE LANE CONSTRUCTION CORPORATION Unit Price	(4) Ext Amount	(5) LYNCHES RIVER CONTRACTING, INC. Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P030531 **Cat Alt Set:** **Cat Alt Member:**							
0750 8052390	3.000	3,750.00000	11,250.00	3,750.00000	11,250.00		
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0760 8052600	3.000	1,850.00000	5,550.00	1,850.00000	5,550.00		
THRIE BEAM G.R.BRIDGE CONN.	EA						
0770 8100101	7.908	4,501.14000	35,595.02	2,850.00000	22,537.80		
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0780 8109901	3.879	498.84000	1,935.00	350.00000	1,357.65		
MOWING	ACRE						
Section Totals:			$10,453,483.38		$11,873,489.40		
Contract Totals			**$10,453,483.38**		**$11,873,489.40**		

Contract ID: 5125690

Counties: Lexington, Richland

Letting Date: July 10, 2018

District(s): 1

Call Order: 260

Project(s): P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 FED AID REHAB RICH AND LEX

Cost Plus Time Totals	**$10,453,483.38**	**$11,873,489.40**

( ) indicates item is bid as Lump Sum

Call Order: 260 **Contract ID:** 5125690 **Counties:** Lexington, Richland

Letting Date: July 10, 2018 02:00 PM **District(s):** 1

Contract Time: 10/31/19 COMPLETION DATE

Contract Description: 2018 FED AID REHAB RICH AND LEX

PCN(s): P030531, P033673, P033674, P033675, P033683, P033684, P036898, P036899

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$9,239,633.66	100.00%
2	1CR001	C. R. JACKSON, INC.	$9,340,980.95	101.10%
3	1PA005	PALMETTO CORP. OF CONWAY	$9,995,934.95	108.19%
4	1TH013	THE LANE CONSTRUCTION CORPORATION	$10,453,483.38	113.14%
5	1LY003	LYNCHES RIVER CONTRACTING, INC.	$11,873,489.40	128.51%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell