Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1	ROAD ITEMS		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	1,200.00000	1,200.00	16,522.00000	16,522.00	8,000.00000	8,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	6,100.00000	6,100.00	9,421.00000	9,421.00	17,735.00000	17,735.00
0030 1071000 TRAFFIC CONTROL	(1) LS	1,200.00000	1,200.00	8,650.00000	8,650.00	17,735.35000	17,735.35
0040 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	41.000 LF	50.00000	2,050.00	75.00000	3,075.00	70.00000	2,870.00
0050 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	1.000 CY	200.00000	200.00	2,000.00000	2,000.00	300.00000	300.00

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED		(2) RED ELECTRICAL DESIGNS, LLC		(3) WALKER BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2103000	6.000	200.00000	1,200.00	300.00000	1,800.00	300.00000	1,800.00
FLOWABLE FILL	CY						
0070 4030320	2.000	400.00000	800.00	500.00000	1,000.00	2,500.00000	5,000.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0080 6250112	136.000	2.00000	272.00	2.05000	278.80	2.00000	272.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0090 6271015	784.000	2.50000	1,960.00	3.55000	2,783.20	4.00000	3,136.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0100 6271025	291.000	8.00000	2,328.00	15.20000	4,423.20	12.00000	3,492.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6319505 REMOVAL OF PAVEMENT MARKINGS	399.000 LF	6.00000	2,394.00	4.50000	1,795.50	3.85000	1,536.15
0120 6510108 Flat Sheet, Type XI, Size Determined by MSG, Overhead	60.000 SF	25.00000	1,500.00	23.65000	1,419.00	24.00000	1,440.00
0130 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	12.000 EA	200.00000	2,400.00	133.00000	1,596.00	110.00000	1,320.00
0140 6750005 FURNISH & INSTALL 1.0" GALVANIZED RIGID CONDUIT	30.000 LF	10.00000	300.00	10.85000	325.50	5.95000	178.50
0150 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,100.000 LF	6.00000	18,600.00	7.95000	24,645.00	6.75000	20,925.00

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0160 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	65.000 LF	12.00000	780.00	15.00000	975.00	15.00000	975.00
0170 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	305.000 LF	15.00000	4,575.00	24.00000	7,320.00	18.00000	5,490.00
0180 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	3,490.000 LF	1.50000	5,235.00	1.75000	6,107.50	1.55000	5,409.50
0190 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	5,670.000 LF	1.70000	9,639.00	1.95000	11,056.50	1.55000	8,788.50

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED		(2) RED ELECTRICAL DESIGNS, LLC		(3) WALKER BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0200 6770393	2,680.000	2.00000	5,360.00	2.15000	5,762.00	2.25000	6,030.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0210 6770394	530.000	2.50000	1,325.00	2.40000	1,272.00	2.25000	1,192.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0220 6770413	4,695.000	0.42000	1,971.90	0.40000	1,878.00	0.48000	2,253.60
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0230 6770470	2,975.000	3.00000	8,925.00	1.95000	5,801.25	3.05000	9,073.75
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0240 6770476	7.000	1,200.00000	8,400.00	1,488.00000	10,416.00	1,650.00000	11,550.00
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						
0250 6780495	2,463.000	6.00000	14,778.00	5.90000	14,531.70	5.00000	12,315.00
SAWCUT FOR LOOP DETECTOR	LF						
0260 6800499	3.000	700.00000	2,100.00	6.95000	20.85	700.00000	2,100.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0270 6800500	2.000	700.00000	1,400.00	670.00000	1,340.00	700.00000	1,400.00
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0280 6800518	45.000	325.00000	14,625.00	360.00000	16,200.00	275.00000	12,375.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1	ROAD ITEMS		**Cat Alt Set:**		**Cat Alt Member:**		
0290 682505B	7.000	5,400.00000	37,800.00	6,250.00000	43,750.00	5,400.00000	37,800.00
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0300 6825092	2,630.000	4.50000	11,835.00	5.10000	13,413.00	3.65000	9,599.50
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0310 6825484	2.000	600.00000	1,200.00	750.00000	1,500.00	500.00000	1,000.00
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0320 6845511	5.000	13,000.00000	65,000.00	14,315.00000	71,575.00	11,595.00000	57,975.00
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6865720	4.000	800.00000	3,200.00	714.00000	2,856.00	625.00000	2,500.00
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0340 6865723	29.000	600.00000	17,400.00	581.00000	16,849.00	525.00000	15,225.00
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0350 6865781	20.000	500.00000	10,000.00	541.00000	10,820.00	500.00000	10,000.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0360 6865794	20.000	180.00000	3,600.00	246.00000	4,920.00	225.00000	4,500.00
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1	ROAD ITEMS		**Cat Alt Set:**		**Cat Alt Member:**		
0370 6865834	44.000	125.00000	5,500.00	123.00000	5,412.00	120.00000	5,280.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0380 6885990	(1)	1,200.00000	1,200.00	4,840.00000	4,840.00	4,500.00000	4,500.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0390 6885992	(1)	200.00000	200.00	7,500.00000	7,500.00	3,000.00000	3,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0400 6887951	4.000	700.00000	2,800.00	1,077.00000	4,308.00	500.00000	2,000.00
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(3) WALKER BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0410 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	24.000 LF	15.00000	360.00	96.00000	2,304.00	50.00000	1,200.00
0420 7204100 CONCRETE SIDEWALK(4" UNIFORM)	8.000 SY	70.00000	560.00	75.00000	600.00	150.00000	1,200.00
0430 7204900 DETECTABLE WARNING MATERIAL	113.000 SF	45.00000	5,085.00	45.00000	5,085.00	55.00000	6,215.00
0440 7206000 CONCRETE MEDIAN	29.000 SY	70.00000	2,030.00	93.00000	2,697.00	210.00000	6,090.00
0450 7209000 PEDESTRIAN RAMP CONSTRUCTION	225.000 SY	70.00000	15,750.00	105.00000	23,625.00	220.00000	49,500.00

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0460 7209100 SURFACE APPLIED DETECTABLE WARNING	30.000 SF	45.00000	1,350.00	55.00000	1,650.00	50.00000	1,500.00
0470 8153000 SILT FENCE	200.000 LF	3.00000	600.00	6.25000	1,250.00	22.00000	4,400.00
Section Totals:			$307,087.90		$387,369.00		$388,177.35
Contract Totals			**$307,087.90**		**$387,369.00**		**$388,177.35**
Cost Plus Time Totals			**$307,087.90**		**$387,369.00**		**388,177.35**

( ) indicates item is bid as Lump Sum

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	5,000.00000	5,000.00	1,500.00000	1,500.00	20,000.00000	20,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	6,250.00000	6,250.00	7,728.00000	7,728.00	5,000.00000	5,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	5,000.00000	5,000.00	3,500.00000	3,500.00	13,000.00000	13,000.00
0040 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	41.000 LF	110.00000	4,510.00	30.00000	1,230.00	32.72000	1,341.52
0050 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	1.000 CY	1,250.00000	1,250.00	30.00000	30.00	601.36000	601.36

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2103000	6.000	375.00000	2,250.00	125.00000	750.00	439.36000	2,636.16
FLOWABLE FILL	CY						
0070 4030320	2.000	500.00000	1,000.00	300.00000	600.00	300.00000	600.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0080 6250112	136.000	5.00000	680.00	5.50000	748.00	1.81000	246.16
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0090 6271015	784.000	4.00000	3,136.00	8.50000	6,664.00	2.35000	1,842.40
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0100 6271025	291.000	12.50000	3,637.50	16.00000	4,656.00	6.67000	1,940.97
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6319505 REMOVAL OF PAVEMENT MARKINGS	399.000 LF	6.25000	2,493.75	7.50000	2,992.50	2.62000	1,045.38
0120 6510108 Flat Sheet, Type XI, Size Determined by MSG, Overhead	60.000 SF	32.75000	1,965.00	8.50000	510.00	33.43000	2,005.80
0130 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	12.000 EA	162.75000	1,953.00	105.00000	1,260.00	114.77000	1,377.24
0140 6750005 FURNISH & INSTALL 1.0" GALVANIZED RIGID CONDUIT	30.000 LF	13.50000	405.00	15.00000	450.00	10.68000	320.40
0150 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,100.000 LF	4.81000	14,911.00	8.85000	27,435.00	5.71000	17,701.00

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0160 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	65.000 LF	12.00000	780.00	12.96000	842.40	21.24000	1,380.60
0170 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	305.000 LF	20.00000	6,100.00	10.65000	3,248.25	15.26000	4,654.30
0180 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	3,490.000 LF	1.33000	4,641.70	2.05000	7,154.50	3.18000	11,098.20
0190 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	5,670.000 LF	1.46000	8,278.20	2.10000	11,907.00	3.27000	18,540.90

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0200 6770393	2,680.000	1.68000	4,502.40	2.10000	5,628.00	4.10000	10,988.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0210 6770394	530.000	2.50000	1,325.00	2.35000	1,245.50	3.98000	2,109.40
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0220 6770413	4,695.000	0.48000	2,253.60	0.38000	1,784.10	0.79000	3,709.05
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0230 6770470	2,975.000	5.38000	16,005.50	3.15000	9,371.25	1.85000	5,503.75
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0240 6770476	7.000	2,100.00000	14,700.00	3,200.00000	22,400.00	2,283.34000	15,983.38
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						
0250 6780495	2,463.000	4.00000	9,852.00	5.85000	14,408.55	5.08000	12,512.04
SAWCUT FOR LOOP DETECTOR	LF						
0260 6800499	3.000	1,031.00000	3,093.00	700.00000	2,100.00	1,267.40000	3,802.20
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0270 6800500	2.000	906.00000	1,812.00	500.00000	1,000.00	490.76000	981.52
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0280 6800518	45.000	340.00000	15,300.00	318.00000	14,310.00	517.43000	23,284.35
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0290 682505B FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	7.000 EA	4,625.00000	32,375.00	5,500.00000	38,500.00	5,975.51000	41,828.57
0300 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,630.000 LF	3.25000	8,547.50	4.83000	12,702.90	3.03000	7,968.90
0310 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	2.000 EA	694.00000	1,388.00	745.00000	1,490.00	1,464.26000	2,928.52
0320 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	5.000 EA	13,563.00000	67,815.00	12,500.00000	62,500.00	12,477.30000	62,386.50

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6865720	4.000	775.00000	3,100.00	865.00000	3,460.00	850.42000	3,401.68
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0340 6865723	29.000	588.00000	17,052.00	795.00000	23,055.00	681.10000	19,751.90
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0350 6865781	20.000	631.00000	12,620.00	535.00000	10,700.00	695.13000	13,902.60
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0360 6865794	20.000	169.00000	3,380.00	385.00000	7,700.00	245.38000	4,907.60
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6865834	44.000	170.00000	7,480.00	135.00000	5,940.00	198.15000	8,718.60
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0380 6885990	(1)	2,500.00000	2,500.00	2,000.00000	2,000.00	6,168.45000	6,168.45
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0390 6885992	(1)	2,500.00000	2,500.00	16,000.00000	16,000.00	7,152.89000	7,152.89
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0400 6887951	4.000	1,063.00000	4,252.00	500.00000	2,000.00	795.79000	3,183.16
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PREMIER CONSTRUCTORS, INC.		(5) GERMAN TECHNICAL GROUP, LLC		(6) ALS OF NORTH CAROLINA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0410 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	24.000 LF	63.00000	1,512.00	68.00000	1,632.00	60.18000	1,444.32
0420 7204100 CONCRETE SIDEWALK(4" UNIFORM)	8.000 SY	188.00000	1,504.00	55.00000	440.00	114.40000	915.20
0430 7204900 DETECTABLE WARNING MATERIAL	113.000 SF	94.00000	10,622.00	75.00000	8,475.00	65.51000	7,402.63
0440 7206000 CONCRETE MEDIAN	29.000 SY	188.00000	5,452.00	115.00000	3,335.00	135.77000	3,937.33
0450 7209000 PEDESTRIAN RAMP CONSTRUCTION	225.000 SY	288.00000	64,800.00	255.00000	57,375.00	222.11000	49,974.75

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0460 7209100	30.000	94.00000	2,820.00	17.00000	510.00	55.28000	1,658.40
SURFACE APPLIED DETECTABLE WARNING	SF						
0470 8153000	200.000	12.50000	2,500.00	2.45000	490.00	3.55000	710.00
SILT FENCE	LF						
Section Totals:			$395,304.15		$413,757.95		$432,548.08
Contract Totals			**$395,304.15**		**$413,757.95**		**$432,548.08**
Cost Plus Time Totals			**$395,304.15**		**$413,757.95**		**432,548.08**

( ) indicates item is bid as Lump Sum

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROAD ITEMS		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	6,275.00000	6,275.00				
MOBILIZATION	LS						
0020 1032010	(1)	9,650.00000	9,650.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	3,045.00000	3,045.00				
TRAFFIC CONTROL	LS						
0040 2024100	41.000	74.25000	3,044.25				
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0050 2027000	1.000	2,100.00000	2,100.00				
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2103000	6.000	165.00000	990.00				
FLOWABLE FILL	CY						
0070 4030320	2.000	180.00000	360.00				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0080 6250112	136.000	2.11000	286.96				
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0090 6271015	784.000	2.95000	2,312.80				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0100 6271025	291.000	13.50000	3,928.50				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6319505	399.000	1.43000	570.57				
REMOVAL OF PAVEMENT MARKINGS	LF						
0120 6510108	60.000	32.06000	1,923.60				
Flat Sheet, Type XI, Size Determined by MSG, Overhead	SF						
0130 6513015	12.000	79.31000	951.72				
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						
0140 6750005	30.000	13.75000	412.50				
FURNISH & INSTALL 1.0" GALVANIZED RIGID CONDUIT	LF						
0150 6750278	3,100.000	9.80000	30,380.00				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0160 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	65.000 LF	10.78000	700.70				
0170 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	305.000 LF	22.00000	6,710.00				
0180 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	3,490.000 LF	2.03000	7,084.70				
0190 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	5,670.000 LF	2.18000	12,360.60				

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0200 6770393	2,680.000	2.50000	6,700.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0210 6770394	530.000	2.70000	1,431.00				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0220 6770413	4,695.000	0.44000	2,065.80				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0230 6770470	2,975.000	3.05000	9,073.75				
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	LF						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0240 6770476	7.000	1,856.25000	12,993.75				
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	EA						
0250 6780495	2,463.000	5.91000	14,556.33				
SAWCUT FOR LOOP DETECTOR	LF						
0260 6800499	3.000	785.00000	2,355.00				
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0270 6800500	2.000	650.00000	1,300.00				
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0280 6800518	45.000	432.00000	19,440.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0290 682505B FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	7.000 EA	5,416.88000	37,918.16				
0300 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	2,630.000 LF	5.06000	13,307.80				
0310 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	2.000 EA	734.06000	1,468.12				
0320 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	5.000 EA	15,972.19000	79,860.95				

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6865720	4.000	1,000.00000	4,000.00				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0340 6865723	29.000	771.19000	22,364.51				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0350 6865781	20.000	769.50000	15,390.00				
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0360 6865794	20.000	303.75000	6,075.00				
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6865834	44.000	270.00000	11,880.00				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0380 6885990	(1)	4,050.00000	4,050.00				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0390 6885992	(1)	4,303.00000	4,303.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0400 6887951	4.000	1,350.00000	5,400.00				
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0410 7203210	24.000	3,543.75000	85,050.00				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0420 7204100	8.000	40.50000	324.00				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0430 7204900	113.000	67.50000	7,627.50				
DETECTABLE WARNING MATERIAL	SF						
0440 7206000	29.000	101.25000	2,936.25				
CONCRETE MEDIAN	SY						
0450 7209000	225.000	50.63000	11,391.75				
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 **District(s):** 7

Call Order: 260 **Project(s):** P027111

Contract Time: 07/31/17 COMPLETION DATE **Min:** **Max:**

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROAD ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0460 7209100 SURFACE APPLIED DETECTABLE WARNING	30.000 SF	430.31000	12,909.30				
0470 8153000 SILT FENCE	200.000 LF	16.88000	3,376.00				
Section Totals:			$492,634.87				
Contract Totals			**$492,634.87**				
Cost Plus Time Totals			**$492,634.87**				

( ) indicates item is bid as Lump Sum

Call Order: 260 **Contract ID:** 5782930 **Counties:** DISTRICT7

Letting Date: October 13, 2015 2:00 P.M. **District(s):** 7

Contract Time: 07/31/17 COMPLETION DATE

Contract Description: P&R FY14-15 D7 Signal Upgrade & New Install **PCN(s):** P027111

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WM002	W. M. ROEBUCK, INCORPORATED	$307,087.90	100.00%
2	1RE024	RED ELECTRICAL DESIGNS, LLC	$387,369.00	126.14%
3	1WA003	WALKER BROTHERS, INC.	$388,177.35	126.41%
4	1PR048	PREMIER CONSTRUCTORS, INC.	$395,304.15	128.73%
5	1GE016	GERMAN TECHNICAL GROUP, LLC	$413,757.95	134.74%
6	1AL001	ALS OF NORTH CAROLINA, INC.	$432,548.08	140.85%
7	1JM001	J. MOORE ELECTRICAL CONTRACTORS, INC.	$492,634.87	160.42%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Interim Secretary of Transportation