Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	282,000.00000	282,000.00	295,000.00000	295,000.00	400,000.00000	400,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	145,000.00000	145,000.00	40,000.00000	40,000.00	165,000.00000	165,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	300,000.00000	300,000.00	465,000.00000	465,000.00	250,000.00000	250,000.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	26,000.00000	26,000.00	20,000.00000	20,000.00	15,000.00000	15,000.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	3,200.000 SY	14.00000	44,800.00	35.00000	112,000.00	30.00000	96,000.00

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	300.000 LF	11.40000	3,420.00	16.50000	4,950.00	14.00000	4,200.00
0070 2033000 BORROW EXCAVATION	3,688.000 CY	28.50000	105,108.00	46.00000	169,648.00	50.00000	184,400.00
0080 2035100 EXCAVATION FOR SHOULDER PAVING	1,205.952 STA	20.40000	24,601.42	54.00000	65,121.41	30.00000	36,178.56
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,205.952 STA	34.90000	42,087.72	17.00000	20,501.18	25.00000	30,148.80
0100 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	70,399.993 SY	5.50000	387,199.96	6.75000	475,199.95	7.00000	492,799.95

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3064000	2,217.600	225.55000	500,179.68	235.00000	521,136.00	216.00000	479,001.60
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0120 3069900	183.300	55.00000	10,081.50	50.00000	9,165.00	100.00000	18,330.00
MAINTENANCE STONE	TON						
0130 3104000	8,564.160	63.00000	539,542.08	51.00000	436,772.16	56.00000	479,592.96
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	2,532.679	750.00000	1,899,509.25	800.00000	2,026,143.20	750.00000	1,899,509.25
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	18,330.000	59.15000	1,084,219.50	68.00000	1,246,440.00	68.00000	1,246,440.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013200	80,374.000	1.70000	136,635.80	3.00000	241,122.00	2.70000	217,009.80
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	3,400.000	9.70000	32,980.00	7.50000	25,500.00	2.00000	6,800.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	32.700	525.00000	17,167.50	1,175.00000	38,422.50	1,000.00000	32,700.00
MILLED-IN RUMBLE STRIP	MI						
0190 4030320	14,334.300	79.85000	1,144,593.86	61.00000	874,392.30	73.00000	1,046,403.90
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	18,495.354	69.70000	1,289,126.17	61.00000	1,128,216.59	68.00000	1,257,684.07
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030350	948.000	98.35000	93,235.80	78.00000	73,944.00	125.00000	118,500.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0220 4037230	1,373.125	130.00000	178,506.25	160.00000	219,700.00	175.00000	240,296.88
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0230 6021120	5,121.000	5.35000	27,397.35	6.75000	34,566.75	6.50000	33,286.50
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6250005	29,880.000	0.04000	1,195.20	0.13000	3,884.40	0.04000	1,195.20
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6250010	574,440.000	0.10000	57,444.00	0.12000	68,932.80	0.10000	57,444.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	750.000 LF	0.30000	225.00	0.20000	150.00	0.30000	225.00
0270 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	14,685.000 LF	0.01000	146.85	1.00000	14,685.00	0.01000	146.85
0280 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,290.000 LF	0.20000	858.00	2.00000	8,580.00	0.20000	858.00
0290 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	159.000 EA	5.00000	795.00	20.00000	3,180.00	5.00000	795.00

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description			(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250035	75.000		5.00000	375.00	40.00000	3,000.00	5.00000	375.00
WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	EA							
0310 6250040	12.000		5.00000	60.00	40.00000	480.00	5.00000	60.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA							
0320 6250045	30.000		0.01000	0.30	40.00000	1,200.00	0.01000	0.30
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA							
0330 6250105	37,575.000		0.10000	3,757.50	0.13000	4,884.75	0.10000	3,757.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF							

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**		**Cat Alt Member:**			
0340 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	362,373.000 LF	0.10000	36,237.30	0.12000	43,484.76	0.10000	36,237.30
0350 6250111 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	250.000 LF	0.50000	125.00	0.20000	50.00	0.50000	125.00
0360 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,095.000 LF	0.50000	547.50	2.00000	2,190.00	0.50000	547.50
0370 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	9,810.000 LF	0.39000	3,825.90	0.50000	4,905.00	0.39000	3,825.90

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271007	150.000	0.57000	85.50	0.65000	97.50	0.57000	85.50
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0390 6271010	150,910.000	0.39000	58,854.90	0.50000	75,455.00	0.39000	58,854.90
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0400 6271012	40,820.000	0.57000	23,267.40	0.65000	26,533.00	0.57000	23,267.40
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0410 6271015	4,895.000	1.75000	8,566.25	2.00000	9,790.00	1.75000	8,566.25
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0420 6271023	50.000	25.00000	1,250.00	25.00000	1,250.00	25.00000	1,250.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,430.000 LF	7.00000	10,010.00	8.00000	11,440.00	7.00000	10,010.00
0440 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	53.000 EA	65.00000	3,445.00	85.00000	4,505.00	65.00000	3,445.00
0450 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	25.000 EA	65.00000	1,625.00	125.00000	3,125.00	65.00000	1,625.00
0460 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	4.000 EA	65.00000	260.00	125.00000	500.00	65.00000	260.00

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271045	10.000	250.00000	2,500.00	500.00000	5,000.00	250.00000	2,500.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0480 6271064	10,090.000	0.39000	3,935.10	0.50000	5,045.00	0.39000	3,935.10
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0490 6271066	2,435.000	0.57000	1,387.95	0.65000	1,582.75	0.57000	1,387.95
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0500 6271074	94,255.000	0.39000	36,759.45	0.50000	47,127.50	0.39000	36,759.45
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**				**Cat Alt Member:**	
0510 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	26,536.000 LF	0.57000	15,125.52	0.65000	17,248.40	0.57000	15,125.52
0520 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	425.000 EA	5.40000	2,295.00	3.85000	1,636.25	5.40000	2,295.00
0530 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	20.000 EA	5.40000	108.00	3.85000	77.00	5.40000	108.00
0540 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,407.000 EA	5.40000	7,597.80	3.85000	5,416.95	5.40000	7,597.80

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041297	**Cat Alt Set:**		**Cat Alt Member:**			
0550 6351150	730.000	3.50000	2,555.00	4.00000	2,920.00	3.50000	2,555.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0560 6351450	730.000	3.50000	2,555.00	4.00000	2,920.00	3.50000	2,555.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0570 6750275	310.000	12.00000	3,720.00	12.00000	3,720.00	18.00000	5,580.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0580 6750278	1,645.000	13.00000	21,385.00	13.00000	21,385.00	20.00000	32,900.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6770394	2,050.000	3.25000	6,662.50	3.25000	6,662.50	6.50000	13,325.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0600 6770413	14,992.000	0.52000	7,795.84	0.55000	8,245.60	2.10000	31,483.20
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0610 6780495	5,854.000	6.10000	35,709.40	6.10000	35,709.40	7.50000	43,905.00
SAWCUT FOR LOOP DETECTOR	LF						
0620 6800518	13.000	625.00000	8,125.00	625.00000	8,125.00	1,200.00000	15,600.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0630 7203210	300.000	37.65000	11,295.00	26.00000	7,800.00	26.00000	7,800.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0640 7204100	2,100.000	53.10000	111,510.00	51.00000	107,100.00	51.00000	107,100.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0650 7204900	450.000	32.00000	14,400.00	40.00000	18,000.00	40.00000	18,000.00
DETECTABLE WARNING MATERIAL	SF						
0660 7205000	200.000	79.85000	15,970.00	60.00000	12,000.00	58.00000	11,600.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0670 7209000	900.000	94.85000	85,365.00	65.00000	58,500.00	64.00000	57,600.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 2663120 **Counties:** Horry

Letting Date: September 13, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041297, P041298

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Horry County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041297		**Cat Alt Set:**				**Cat Alt Member:**	
0680 8057100	20.000	2,970.00000	59,400.00	3,620.00000	72,400.00	3,600.00000	72,000.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0690 8100102	11.820	2,500.00000	29,550.00	3,250.00000	38,415.00	3,850.00000	45,507.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,012,055.00		$9,322,279.60		$9,499,457.89
Contract Totals			**$9,012,055.00**		**$9,322,279.60**		**$9,499,457.89**
Cost Plus Time Totals			**$9,012,055.00**		**$9,322,279.60**		**9,499,457.89**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/6/2022

Vendor Ranking

Call Order: 110
Contract ID: 2663120
Counties: Horry
Letting Date: September 13, 2022 2:00 PM
District(s): District 5
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction - Horry County
PCN(s): P041297, P041298

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$9,012,055.00	100.00%
2	1KI001	KING ASPHALT, INC.	$9,322,279.60	103.44%
3	1CR001	C.R. JACKSON, INC.	$9,499,457.89	105.41%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor