**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 400,000.00000 | 400,000.00 | 415,000.00000 | 415,000.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 220,000.00000 | 220,000.00 | 75,000.00000 | 75,000.00 | | |
| 0030 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 654,190.00000 | 654,190.00 | 985,000.00000 | 985,000.00 | | |
| 0040 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 2,300.000<br>SY | 22.50000 | 51,750.00 | 39.00000 | 89,700.00 | | |
| 0050 2024100<br>REMOVAL & DISPOSAL OF EXISTING CURB | 400.000<br>LF | 8.40000 | 3,360.00 | 18.00000 | 7,200.00 | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 2033000 | 3,568.000 | 48.00000 | 171,264.00 | 75.00000 | 267,600.00 | | |
| BORROW EXCAVATION | CY | | | | | | |
| 0070 3069900 | 51.000 | 110.00000 | 5,610.00 | 57.00000 | 2,907.00 | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0080 4011004 | 3,222.460 | 635.00000 | 2,046,262.10 | 750.00000 | 2,416,845.00 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0090 4012080 | 3,800.000 | 120.00000 | 456,000.00 | 125.00000 | 475,000.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0100 4012100 | 1,300.000 | 89.00000 | 115,700.00 | 130.00000 | 169,000.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 10"UNIF | SY | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0110 | 4013200 | 61,410.000 | 2.20000 | 135,102.00 | 3.25000 | 199,582.50 | | |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | | SY | | | | | | |
| 0120 | 4013990 | 9,210.000 | 24.50000 | 225,645.00 | 16.75000 | 154,267.50 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | | SY | | | | | | |
| 0130 | 4019000 | 35.680 | 440.00000 | 15,699.20 | 1,000.00000 | 35,680.00 | | |
| MILLED-IN RUMBLE STRIP | | MI | | | | | | |
| 0140 | 4030320 | 57,988.931 | 94.25000 | 5,465,456.75 | 88.00000 | 5,103,025.93 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE B | | TON | | | | | | |
| 0150 | 4030350 | 280.000 | 200.00000 | 56,000.00 | 105.00000 | 29,400.00 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE D | | TON | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0160 | 4037230 | 228.750 | 240.00000 | 54,900.00 | 305.00000 | 69,768.75 | | |
| DRIVEWAY PAVING-SURFACE TYPE D | | TON | | | | | | |
| 0170 | 6021120 | 2,064.000 | 5.50000 | 11,352.00 | 6.15000 | 12,693.60 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | | SF | | | | | | |
| 0180 | 6250005 | 151,020.000 | 0.10000 | 15,102.00 | 0.11000 | 16,612.20 | | |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | | LF | | | | | | |
| 0190 | 6250010 | 358,830.000 | 0.10000 | 35,883.00 | 0.11000 | 39,471.30 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | | LF | | | | | | |
| 0200 | 6250015 | 53,130.000 | 0.01000 | 531.30 | 0.01000 | 531.30 | | |
| 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT | | LF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0210 | 6250025 | 24,795.000 | 0.01000 | 247.95 | 0.01000 | 247.95 | | |
| 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT | | LF | | | | | | |
| 0220 | 6250030 | 204.000 | 0.01000 | 2.04 | 0.01000 | 2.04 | | |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | | EA | | | | | | |
| 0230 | 6250035 | 45.000 | 0.01000 | 0.45 | 0.01000 | 0.45 | | |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | | EA | | | | | | |
| 0240 | 6250043 | 24.000 | 0.01000 | 0.24 | 0.01000 | 0.24 | | |
| WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT | | EA | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042046 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0250 6250105 | 9,810.000 | 0.10000 | 981.00 | 0.11000 | 1,079.10 | | |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0260 6250110 | 406,935.000 | 0.10000 | 40,693.50 | 0.11000 | 44,762.85 | | |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0270 6250112 | 2,571.000 | 1.25000 | 3,213.75 | 1.40000 | 3,599.40 | | |
| 6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT | LF | | | | | | |
| 0280 6271005 | 19,940.000 | 0.45000 | 8,973.00 | 0.50000 | 9,970.00 | | |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0290 6271007 | 30,400.000 | 0.68000 | 20,672.00 | 0.75000 | 22,800.00 | | |
| 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0300 | 6271010 | 46,785.000 | 0.45000 | 21,053.25 | 0.50000 | 23,392.50 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | | LF | | | | | | |
| 0310 | 6271012 | 72,825.000 | 0.68000 | 49,521.00 | 0.75000 | 54,618.75 | | |
| 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | | LF | | | | | | |
| 0320 | 6271015 | 17,710.000 | 2.25000 | 39,847.50 | 2.50000 | 44,275.00 | | |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | | LF | | | | | | |
| 0330 | 6271023 | 25.000 | 25.00000 | 625.00 | 28.00000 | 700.00 | | |
| 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | | LF | | | | | | |
| 0340 | 6271025 | 8,265.000 | 10.00000 | 82,650.00 | 11.15000 | 92,154.75 | | |
| 24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL | | LF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042046 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0350 6271030<br>WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | 72.000<br>EA | 100.00000 | 7,200.00 | 110.00000 | 7,920.00 | | |
| 0360 6271035<br>WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL. | 15.000<br>EA | 130.00000 | 1,950.00 | 150.00000 | 2,250.00 | | |
| 0370 6271043<br>WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL | 8.000<br>EA | 350.00000 | 2,800.00 | 390.00000 | 3,120.00 | | |
| 0380 6271064<br>4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | 3,270.000<br>LF | 0.45000 | 1,471.50 | 0.50000 | 1,635.00 | | |
| 0390 6271074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | 63,250.000<br>LF | 0.45000 | 28,462.50 | 0.50000 | 31,625.00 | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0400 | 6271076 | 72,395.000 | 0.68000 | 49,228.60 | 0.75000 | 54,296.25 | | |
| 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | | LF | | | | | | |
| 0410 | 6300005 | 2,860.000 | 4.00000 | 11,440.00 | 4.50000 | 12,870.00 | | |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | | EA | | | | | | |
| 0420 | 6301005 | 345.000 | 4.00000 | 1,380.00 | 4.50000 | 1,552.50 | | |
| PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | | EA | | | | | | |
| 0430 | 6301100 | 585.000 | 4.00000 | 2,340.00 | 4.50000 | 2,632.50 | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | | EA | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0440 | 6319505 | 2,120.000 | 0.50000 | 1,060.00 | 0.55000 | 1,166.00 | | |
| REMOVAL OF PAVEMENT MARKINGS | | LF | | | | | | |
| 0450 | 6351100 | 250.000 | 5.00000 | 1,250.00 | 5.60000 | 1,400.00 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN | | LF | | | | | | |
| 0460 | 6351105 | 1,125.000 | 7.00000 | 7,875.00 | 7.80000 | 8,775.00 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL6"WH.BROKEN | | LF | | | | | | |
| 0470 | 6351150 | 120.000 | 4.25000 | 510.00 | 4.75000 | 570.00 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID | | LF | | | | | | |
| 0480 | 6351155 | 2,575.000 | 6.50000 | 16,737.50 | 7.25000 | 18,668.75 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID | | LF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042046 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0490 6351200<br>PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)8"WH.SOLID | 50.000<br>LF | 10.25000 | 512.50 | 11.50000 | 575.00 | | |
| 0500 6351300<br>PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)24"WH.SOL | 400.000<br>LF | 25.00000 | 10,000.00 | 28.00000 | 11,200.00 | | |
| 0510 6351350<br>PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)WH.SING.ARROW | 6.000<br>EA | 750.00000 | 4,500.00 | 835.00000 | 5,010.00 | | |
| 0520 6351355<br>PREF.FLEX.RETRO.PVMT.(T-1)PERM(60MIL)WH.WORD MESS."ONLY" | 6.000<br>EA | 750.00000 | 4,500.00 | 835.00000 | 5,010.00 | | |
| 0530 6351360<br>PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM(60MIL)WH.COMB.ARROW | 2.000<br>EA | 1,000.00000 | 2,000.00 | 1,115.00000 | 2,230.00 | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (2) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042046 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0540 6351460 | 2,575.000 | 6.50000 | 16,737.50 | 7.25000 | 18,668.75 | | |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL. | LF | | | | | | |
| 0550 6750275 | 270.000 | 20.00000 | 5,400.00 | 22.30000 | 6,021.00 | | |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |
| 0560 6750278 | 1,880.000 | 11.88000 | 22,334.40 | 13.25000 | 24,910.00 | | |
| FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |
| 0570 6770394 | 1,850.000 | 3.25000 | 6,012.50 | 3.65000 | 6,752.50 | | |
| FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) | LF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0580 6770413 | 12,678.000 | 0.52000 | 6,592.56 | 0.60000 | 7,606.80 | | |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0590 6780495 | 4,599.000 | 7.50000 | 34,492.50 | 8.40000 | 38,631.60 | | |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0600 6800518 | 14.000 | 715.00000 | 10,010.00 | 800.00000 | 11,200.00 | | |
| F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD | EA | | | | | | |
| 0610 6885993 | 3.000 | 5,000.00000 | 15,000.00 | 5,600.00000 | 16,800.00 | | |
| TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT | EA | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0620 | 7198291 | 15.000 | 5,240.00000 | 78,600.00 | 5,300.00000 | 79,500.00 | | |
| CATCH BASIN T-17 (CONVERT C.B. TYPE 5) | | EA | | | | | | |
| 0630 | 7198292 | 5.000 | 4,930.00000 | 24,650.00 | 5,300.00000 | 26,500.00 | | |
| CATCH BASIN T-17 (CONVERT C.B. TYPE 6) | | EA | | | | | | |
| 0640 | 7203110 | 400.000 | 44.20000 | 17,680.00 | 38.00000 | 15,200.00 | | |
| CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE | | LF | | | | | | |
| 0650 | 7204100 | 450.000 | 61.00000 | 27,450.00 | 94.00000 | 42,300.00 | | |
| CONCRETE SIDEWALK(4" UNIFORM) | | SY | | | | | | |
| 0660 | 7204900 | 524.500 | 33.00000 | 17,308.50 | 50.00000 | 26,225.00 | | |
| DETECTABLE WARNING MATERIAL | | SF | | | | | | |

**Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 **District(s):** District 5

**Call Order:** 130 **Project(s):** P042046

**Contract Time:** 06/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) KING ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042046 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0670 | 7205000 | 800.000 | 91.15000 | 72,920.00 | 99.00000 | 79,200.00 | | |
| CONCRETE DRIVEWAY(6" UNIFORM) | | SY | | | | | | |
| 0680 | 7209000 | 1,050.000 | 102.50000 | 107,625.00 | 130.00000 | 136,500.00 | | |
| PEDESTRIAN RAMP CONSTRUCTION | | SY | | | | | | |
| 0690 | 8100102 | 11.320 | 3,500.00000 | 39,620.00 | 4,750.00000 | 53,770.00 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | | ACRE | | | | | | |
| **Section Totals:** | | | | $11,065,938.59 | | $11,624,179.76 | | |
| **Contract Totals** | | | | **$11,065,938.59** | | **$11,624,179.76** | | |
| **Cost Plus Time Totals** | | | | **$11,065,938.59** | | **$11,624,179.76** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**12/12/2023**

**Vendor Ranking**



**Call Order:** 130 **Contract ID:** 2665980 **Counties:** Horry

**Letting Date:** November 14, 2023 02:00 PM **District(s):** District 5

**Contract Time:** 06/30/25 COMPLETION DATE

**Contract Description:** FDP; Mill; Surf; Loop; ADA; Conc items **PCN(s):** P042046

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1PA005 | PALMETTO CORP. OF CONWAY | $11,065,938.59 | 100.00% |
| 2 | 1KI001 | KING ASPHALT, INC. | $11,624,179.76 | 105.04% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor