Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043220	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	347,500.00000	347,500.00	250,000.00000	250,000.00	275,000.00000	275,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	31,500.00000	31,500.00	46,000.00000	46,000.00	170,000.00000	170,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	515,000.00000	515,000.00	350,000.00000	350,000.00	410,880.00000	410,880.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	20,000.00000	20,000.00	30,000.00000	30,000.00	27,000.00000	27,000.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	3,075.000 SY	36.85000	113,313.75	35.00000	107,625.00	13.50000	41,512.50

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043220	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100	525.000	16.85000	8,846.25	16.00000	8,400.00	19.85000	10,421.25
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2033000	2,622.000	85.65000	224,574.30	60.00000	157,320.00	51.40000	134,770.80
BORROW EXCAVATION	CY						
0080 2035100	1,031.712	34.25000	35,336.14	70.00000	72,219.84	23.40000	24,142.06
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	1,031.712	73.50000	75,830.83	30.00000	30,951.36	83.80000	86,457.47
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	149.500	96.35000	14,404.33	40.00000	5,980.00	130.00000	19,435.00
MAINTENANCE STONE	TON						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043220	**Cat Alt Set:**				**Cat Alt Member:**	
0110 3104000	6,529.600	67.65000	441,727.44	86.00000	561,545.60	85.90000	560,892.64
HMA SHOULDER WIDENING COURSE	TON						
0120 4011004	1,793.709	705.00000	1,264,564.85	770.00000	1,381,155.93	630.00000	1,130,036.67
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4011300	315.530	46.80000	14,766.80	90.00000	28,397.70	100.00000	31,553.00
ARAMID FIBER	LB						
0140 4012080	13,950.000	75.15000	1,048,342.50	92.00000	1,283,400.00	78.50000	1,095,075.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4012100	1,000.000	109.85000	109,850.00	115.00000	115,000.00	106.50000	106,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043220	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013200	180,898.000	1.75000	316,571.50	4.00000	723,592.00	2.35000	425,110.30
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	1,025.000	10.80000	11,070.00	25.00000	25,625.00	30.15000	30,903.75
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	29.670	500.00000	14,835.00	450.00000	13,351.50	450.00000	13,351.50
MILLED-IN RUMBLE STRIP	MI						
0190 4030320	20,288.544	72.50000	1,470,919.44	99.00000	2,008,565.86	119.75000	2,429,553.14
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	4,228.427	84.85000	358,782.03	99.00000	418,614.27	113.15000	478,446.52
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	309.000 TON	152.00000	46,968.00	140.00000	43,260.00	194.35000	60,054.15
0220 4037230 DRIVEWAY PAVING-SURFACE TYPE D	998.125 TON	170.00000	169,681.25	170.00000	169,681.25	235.00000	234,559.38
0230 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,624.000 SF	7.35000	26,636.40	6.75000	24,462.00	5.35000	19,388.40
0240 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,864.000 LF	0.25000	1,716.00	0.11000	755.04	0.11000	755.04
0250 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	351,855.000 LF	0.23000	80,926.65	0.10000	35,185.50	0.10000	35,185.50

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	3,315.000 LF	0.02000	66.30	0.01000	33.15	0.01000	33.15
0270 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,729.000 LF	0.30000	1,118.70	0.01000	37.29	0.01000	37.29
0280 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	36.000 EA	10.55000	379.80	0.01000	0.36	0.01000	0.36
0290 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	12.000 EA	10.55000	126.60	0.01000	0.12	0.01000	0.12

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043220	**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	6.000 EA	10.55000	63.30	0.01000	0.06	0.01000	0.06
0310 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	12.000 EA	10.55000	126.60	0.01000	0.12	0.01000	0.12
0320 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	34,350.000 LF	0.22000	7,557.00	0.11000	3,778.50	0.11000	3,778.50
0330 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	221,298.000 LF	0.21000	46,472.58	0.10000	22,129.80	0.10000	22,129.80

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250112	1,615.000	1.60000	2,584.00	1.00000	1,615.00	1.00000	1,615.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0350 6271005	2,288.000	1.30000	2,974.40	0.42000	960.96	0.42000	960.96
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0360 6271010	117,285.000	0.95000	111,420.75	0.40000	46,914.00	0.40000	46,914.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0370 6271015	1,105.000	2.25000	2,486.25	3.50000	3,867.50	3.50000	3,867.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0380 6271023	115.000	15.80000	1,817.00	35.00000	4,025.00	35.00000	4,025.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,243.000 LF	6.80000	8,452.40	12.00000	14,916.00	12.00000	14,916.00
0400 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	12.000 EA	210.50000	2,526.00	125.00000	1,500.00	125.00000	1,500.00
0410 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	4.000 EA	263.00000	1,052.00	200.00000	800.00	200.00000	800.00
0420 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	2.000 EA	105.00000	210.00	200.00000	400.00	200.00000	400.00

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6271045	4.000	895.00000	3,580.00	550.00000	2,200.00	550.00000	2,200.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0440 6271064	11,450.000	0.97000	11,106.50	0.42000	4,809.00	0.42000	4,809.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0450 6271074	73,766.000	0.95000	70,077.70	0.40000	29,506.40	0.40000	29,506.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0460 6300005	91.000	10.55000	960.05	4.25000	386.75	4.25000	386.75
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6301100	1,176.000	12.15000	14,288.40	4.25000	4,998.00	4.25000	4,998.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0480 6351150	1,170.000	4.75000	5,557.50	4.00000	4,680.00	4.00000	4,680.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0490 6351450	1,170.000	4.75000	5,557.50	4.00000	4,680.00	4.00000	4,680.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0500 6750275	60.000	47.80000	2,868.00	25.00000	1,500.00	25.00000	1,500.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6770413	1,744.000	4.00000	6,976.00	0.52000	906.88	0.52000	906.88
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0520 6780495	656.000	22.75000	14,924.00	13.00000	8,528.00	13.00000	8,528.00
SAWCUT FOR LOOP DETECTOR	LF						
0530 6800518	4.000	789.50000	3,158.00	750.00000	3,000.00	750.00000	3,000.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0540 7198291	10.000	3,685.00000	36,850.00	3,500.00000	35,000.00	9,545.00000	95,450.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) COASTAL ASPHALT, LLC Unit Price	(2) COASTAL ASPHALT, LLC Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P043220 **Cat Alt Set:** **Cat Alt Member:**							
0550 7198293	2.000	4,400.00000	8,800.00	4,150.00000	8,300.00	10,250.00000	20,500.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0560 7203110	250.000	28.40000	7,100.00	27.00000	6,750.00	44.50000	11,125.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0570 7203210	50.000	30.50000	1,525.00	29.00000	1,450.00	58.30000	2,915.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0580 7203240	225.000	32.60000	7,335.00	31.00000	6,975.00	53.60000	12,060.00
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						
0590 7204100	1,200.000	73.70000	88,440.00	70.00000	84,000.00	68.70000	82,440.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043220		**Cat Alt Set:**				**Cat Alt Member:**	
0600 7204900 DETECTABLE WARNING MATERIAL	537.500 SF	57.90000	31,121.25	55.00000	29,562.50	49.10000	26,391.25
0610 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	800.000 SY	89.50000	71,600.00	85.00000	68,000.00	139.70000	111,760.00
0620 7209000 PEDESTRIAN RAMP CONSTRUCTION	1,075.000 SY	110.50000	118,787.50	105.00000	112,875.00	119.90000	128,892.50
0630 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	4,310.000 LF	17.90000	77,149.00	17.95000	77,364.50	17.00000	73,270.00
0640 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	8.450 ACRE	8,950.00000	75,627.50	4,250.00000	35,912.50	3,300.00000	27,885.00

Contract ID: 2669350 **Counties:** Horry

Letting Date: November 13, 2024 **District(s):** District 5

Call Order: 130 **Project(s):** P043220, P043222

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM

Line No / Item ID Item Description		(1) KING ASPHALT, INC.		(2) COASTAL ASPHALT, LLC		(3) PALMETTO CORP. OF CONWAY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$7,616,486.04		$8,523,450.24		$8,609,845.71
Contract Totals			**$7,616,486.04**		**$8,523,450.24**		**$8,609,845.71**
Cost Plus Time Totals			**$7,616,486.04**		**$8,523,450.24**		**8,609,845.71**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/9/2024

Vendor Ranking

Call Order: 130
Contract ID: 2669350
Counties: Horry
Letting Date: November 13, 2024 2:00 PM
District(s): District 5
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: 2025 PRIMARY PAVMENT IMPROVEMENT PROGRAM
PCN(s): P043220, P043222

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$7,616,486.04	100.00%
2	1C0103	COASTAL ASPHALT, LLC	$8,523,450.24	111.91%
3	1PA005	PALMETTO CORP. OF CONWAY	$8,609,845.71	113.04%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers