Tabulation of Bids

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID Item Description			(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042890		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000		(1)	155,000.00000	155,000.00	165,000.00000	165,000.00	164,500.00000	164,500.00
MOBILIZATION		LS						
0020 1032010		(1)	62,000.00000	62,000.00	25,000.00000	25,000.00	64,750.00000	64,750.00
BONDS AND INSURANCE		LS						
0030 1071000		(1)	190,340.00000	190,340.00	300,000.00000	300,000.00	279,500.00000	279,500.00
TRAFFIC CONTROL		LS						
0040 2033000		1,258.000	50.00000	62,900.00	60.00000	75,480.00	105.00000	132,090.00
BORROW EXCAVATION		CY						
0050 2035100		85.536	33.65000	2,878.29	100.00000	8,553.60	50.00000	4,276.80
EXCAVATION FOR SHOULDER PAVING		STA						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	85.536 STA	80.50000	6,885.65	40.00000	3,421.44	80.00000	6,842.88
0070 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	74,401.398 SY	7.10000	528,249.93	7.15000	531,970.00	9.35000	695,653.07
0080 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,344.190 TON	240.00000	562,605.60	235.00000	550,884.65	225.00000	527,442.75
0090 3069900 MAINTENANCE STONE	18.250 TON	125.00000	2,281.25	40.00000	730.00	100.00000	1,825.00

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**		**Cat Alt Member:**			
0100 3104000 HMA SHOULDER WIDENING COURSE	427.680 TON	88.30000	37,764.14	90.00000	38,491.20	90.00000	38,491.20
0110 4011004 LIQUID ASPHALT BINDER PG64-22	553.272 TON	585.00000	323,664.12	750.00000	414,954.00	725.00000	401,122.20
0120 4011300 ARAMID FIBER	494.610 LB	85.50000	42,289.16	85.00000	42,041.85	50.00000	24,730.50
0130 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,825.000 SY	87.70000	160,052.50	95.00000	173,375.00	100.00000	182,500.00
0140 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	865.000 SY	15.05000	13,018.25	25.00000	21,625.00	20.50000	17,732.50

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042890	**Cat Alt Set:**		**Cat Alt Member:**			
0150 4019000	11.180	500.00000	5,590.00	500.00000	5,590.00	525.00000	5,869.50
MILLED-IN RUMBLE STRIP	MI						
0160 4030320	2,412.760	108.75000	262,387.65	100.00000	241,276.00	80.00000	193,020.80
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0170 4030340	5,788.663	95.95000	555,422.21	100.00000	578,866.30	82.75000	479,011.86
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0180 4030350	112.000	200.00000	22,400.00	150.00000	16,800.00	160.00000	17,920.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0190 4037230	418.750	195.00000	81,656.25	160.00000	67,000.00	260.00000	108,875.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**		**Cat Alt Member:**			
0200 6021120	954.000	5.35000	5,103.90	7.00000	6,678.00	7.35000	7,011.90
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0210 6250005	780.000	0.10000	78.00	0.10000	78.00	0.11000	85.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0220 6250010	177,165.000	0.10000	17,716.50	0.10000	17,716.50	0.11000	19,488.15
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0230 6250015	450.000	0.01000	4.50	0.01000	4.50	0.50000	225.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**		**Cat Alt Member:**			
0240 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	600.000 LF	1.50000	900.00	1.50000	900.00	1.60000	960.00
0250 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	3.000 EA	30.00000	90.00	30.00000	90.00	35.00000	105.00
0260 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,475.000 LF	0.10000	1,747.50	0.10000	1,747.50	0.11000	1,922.25
0270 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	63,975.000 LF	0.10000	6,397.50	0.10000	6,397.50	0.11000	7,037.25

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**				**Cat Alt Member:**	
0280 6271005	260.000	0.43000	111.80	0.43000	111.80	0.45000	117.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0290 6271010	59,055.000	0.41000	24,212.55	0.41000	24,212.55	0.45000	26,574.75
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0300 6271015	150.000	5.00000	750.00	5.00000	750.00	5.25000	787.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0310 6271025	200.000	10.00000	2,000.00	10.00000	2,000.00	10.55000	2,110.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**		**Cat Alt Member:**			
0320 6271030	1.000	200.00000	200.00	200.00000	200.00	210.00000	210.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0330 6271064	5,825.000	0.43000	2,504.75	0.43000	2,504.75	0.45000	2,621.25
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0340 6271074	21,325.000	0.41000	8,743.25	0.41000	8,743.25	0.45000	9,596.25
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0350 6300005	3.000	10.00000	30.00	10.00000	30.00	10.55000	31.65
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6301100	375.000	5.00000	1,875.00	5.00000	1,875.00	5.25000	1,968.75
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0370 6750275	20.000	13.95000	279.00	13.95000	279.00	21.00000	420.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0380 6770413	928.000	1.20000	1,113.60	1.20000	1,113.60	0.55000	510.40
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0390 6780495	404.000	8.40000	3,393.60	8.40000	3,393.60	21.05000	8,504.20
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) COASTAL ASPHALT, LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042890		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6800518	2.000	600.00000	1,200.00	600.00000	1,200.00	750.00000	1,500.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0410 8057100	3.000	3,898.00000	11,694.00	3,898.00000	11,694.00	4,100.00000	12,300.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0420 8100102	3.990	3,250.00000	12,967.50	4,250.00000	16,957.50	4,500.00000	17,955.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$3,180,497.95		$3,369,736.09		$3,468,196.16
Contract Totals			**$3,180,497.95**		**$3,369,736.09**		**$3,468,196.16**
Cost Plus Time Totals			**$3,180,497.95**		**$3,369,736.09**		**3,468,196.16**

Contract ID: 2670140 **Counties:** Horry

Letting Date: October 08, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042890, P043388, P043426

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Horry CTC - state

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/31/2024

Vendor Ranking

Call Order: 030

Letting Date: October 08, 2024 2:00 PM

Contract ID: 2670140

District(s): District 5

Contract Time: 10/31/25 COMPLETION DATE

Counties: Horry

Contract Description: Horry CTC - state

PCN(s): P042890, P043388, P043426

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$3,180,497.95	100.00%
2	1C0103	COASTAL ASPHALT, LLC	$3,369,736.09	105.95%
3	1KI001	KING ASPHALT, INC.	$3,468,196.16	109.05%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers