**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044407 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 415,000.00000 | 415,000.00 | 300,000.00000 | 300,000.00 | 345,000.00000 | 345,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 90,000.00000 | 90,000.00 | 50,000.00000 | 50,000.00 | 185,000.00000 | 185,000.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071403 | (1) | 52,500.00000 | 52,500.00 | 25,000.00000 | 25,000.00 | 25,000.00000 | 25,000.00 |
| RAILROAD INSURANCE AND FLAGGING CALA | LS | | | | | | |
| 0040 2023000 | 2,975.000 | 36.10000 | 107,397.50 | 20.00000 | 59,500.00 | 24.20000 | 71,995.00 |
| REMOVAL & DISPOSAL OF EXISTING PAVEMENT | SY | | | | | | |
| 0050 2024100 | 600.000 | 16.50000 | 9,900.00 | 24.00000 | 14,400.00 | 8.90000 | 5,340.00 |
| REMOVAL & DISPOSAL OF EXISTING CURB | LF | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 2033000 BORROW EXCAVATION | 3,391.200 CY | 89.00000 | 301,816.80 | 60.00000 | 203,472.00 | 50.50000 | 171,255.60 |
| 0070 2036000 EXCAVATION FOR SHOULDER PAVING | 53.856 STA | 105.00000 | 5,654.88 | 100.00000 | 5,385.60 | 68.50000 | 3,689.14 |
| 0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL | 53.856 STA | 65.40000 | 3,522.18 | 20.00000 | 1,077.12 | 73.70000 | 3,969.19 |
| 0090 3059900 MAINTENANCE STONE | 112.250 TON | 105.00000 | 11,786.25 | 42.00000 | 4,714.50 | 120.00000 | 13,470.00 |
| 0100 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B | 94,712.000 SY | 8.15000 | 771,902.80 | 6.70000 | 634,570.40 | 7.80000 | 738,753.60 |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. Unit Price | (1) KING ASPHALT, INC. Ext Amount | (2) COASTAL ASPHALT, LLC Unit Price | (2) COASTAL ASPHALT, LLC Ext Amount | (3) PALMETTO CORP. OF CONWAY Unit Price | (3) PALMETTO CORP. OF CONWAY Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P044407 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0110 3064000 | 2,983.812 | 220.00000 | 656,438.64 | 222.50000 | 663,898.17 | 235.00000 | 701,195.82 |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0120 3104000 | 269.280 | 95.00000 | 25,581.60 | 94.00000 | 25,312.32 | 101.85000 | 27,426.17 |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0130 4011004 | 1,744.704 | 605.00000 | 1,055,545.92 | 600.00000 | 1,046,822.40 | 600.00000 | 1,046,822.40 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0140 4011500 | 1,188.270 | 46.35000 | 55,076.31 | 60.00000 | 71,296.20 | 69.00000 | 81,990.63 |
| ARAMID FIBER | LB | | | | | | |
| 0150 4012080 | 11,225.000 | 76.40000 | 857,590.00 | 88.00000 | 987,800.00 | 77.20000 | 866,570.00 |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0160 4013120 | 113,968.000 | 1.35000 | 153,856.80 | 3.25000 | 370,396.00 | 3.10000 | 353,300.80 |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |
| 0170 4013990 | 3,083.000 | 10.05000 | 30,984.15 | 5.00000 | 15,415.00 | 12.90000 | 39,770.70 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0175 4030320 | 1,016.573 | 80.65000 | 81,986.61 | 120.00000 | 121,988.76 | 136.25000 | 138,508.07 |
| ASPHALT INTERMEDIATE COURSE TYPE B | TON | | | | | | |
| 0180 4040320 | 20,478.659 | 78.25000 | 1,602,455.07 | 100.00000 | 2,047,865.90 | 118.75000 | 2,431,840.76 |
| ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0190 4040340 | 7,095.737 | 79.35000 | 563,046.73 | 90.00000 | 638,616.33 | 100.20000 | 710,992.85 |
| ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0200 | 4040350 | 305.000 | 97.10000 | 29,615.50 | 115.00000 | 35,075.00 | 132.00000 | 40,260.00 |
| ASPHALT SURFACE COURSE TYPE D | | TON | | | | | | |
| 0210 | 4047230 | 1,279.375 | 185.00000 | 236,684.38 | 165.00000 | 211,096.88 | 200.00000 | 255,875.00 |
| DRIVEWAY PAVING-SURFACE TYPE D | | TON | | | | | | |
| 0220 | 6011000 | (1) | 610,000.00000 | 610,000.00 | 600,000.00000 | 600,000.00 | 577,700.00000 | 577,700.00 |
| TRAFFIC CONTROL | | LS | | | | | | |
| 0230 | 6051120 | 2,596.000 | 5.95000 | 15,446.20 | 6.00000 | 15,576.00 | 5.75000 | 14,927.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | | SF | | | | | | |
| 0240 | 6240005 | 13,080.000 | 0.10000 | 1,308.00 | 0.10000 | 1,308.00 | 0.10000 | 1,308.00 |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | | LF | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044407 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0250 6240010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 472,180.000 LF | 0.10000 | 47,218.00 | 0.10000 | 47,218.00 | 0.10000 | 47,218.00 |
| 0260 6240012<br>6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 1,200.000 LF | 0.15000 | 180.00 | 0.14000 | 168.00 | 0.14000 | 168.00 |
| 0270 6240015<br>8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT | 7,155.000 LF | 0.05000 | 357.75 | 0.01000 | 71.55 | 0.01000 | 71.55 |
| 0280 6240025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 3,885.000 LF | 0.05000 | 194.25 | 0.01000 | 38.85 | 0.01000 | 38.85 |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. Unit Price | (1) KING ASPHALT, INC. Ext Amount | (2) COASTAL ASPHALT, LLC Unit Price | (2) COASTAL ASPHALT, LLC Ext Amount | (3) PALMETTO CORP. OF CONWAY Unit Price | (3) PALMETTO CORP. OF CONWAY Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0290 6240030 | 54.000 | 5.00000 | 270.00 | 0.01000 | 0.54 | 0.01000 | 0.54 |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0300 6240035 | 54.000 | 5.00000 | 270.00 | 0.01000 | 0.54 | 0.01000 | 0.54 |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | EA | | | | | | |
| 0310 6240040 | 18.000 | 5.00000 | 90.00 | 0.01000 | 0.18 | 0.01000 | 0.18 |
| WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT | EA | | | | | | |
| 0320 6240045 | 18.000 | 25.00000 | 450.00 | 0.01000 | 0.18 | 0.01000 | 0.18 |
| RAILROAD CROSSING SYMBOLS - FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0330 6240105 | 38,950.000 | 0.10000 | 3,895.00 | 0.10000 | 3,895.00 | 0.10000 | 3,895.00 |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0340 6240110 | 387,475.000 | 0.10000 | 38,747.50 | 0.10000 | 38,747.50 | 0.10000 | 38,747.50 |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0350 6240112 | 1,706.000 | 1.30000 | 2,217.80 | 1.25000 | 2,132.50 | 1.25000 | 2,132.50 |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |
| 0360 6271005 | 4,360.000 | 0.40000 | 1,744.00 | 0.40000 | 1,744.00 | 0.40000 | 1,744.00 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0370 6271010 | 157,294.000 | 0.40000 | 62,917.60 | 0.39000 | 61,344.66 | 0.39000 | 61,344.66 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0380 6271012 | 400.000 | 1.05000 | 420.00 | 1.00000 | 400.00 | 1.00000 | 400.00 |
| 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0390 6271015 | 2,385.000 | 3.10000 | 7,393.50 | 3.00000 | 7,155.00 | 3.00000 | 7,155.00 |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0400 6271023 | 75.000 | 36.10000 | 2,707.50 | 35.00000 | 2,625.00 | 35.00000 | 2,625.00 |
| 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | LF | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0410 6271025 | 1,295.000 | 12.40000 | 16,058.00 | 12.00000 | 15,540.00 | 12.00000 | 15,540.00 |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0420 6271030 | 18.000 | 170.00000 | 3,060.00 | 165.00000 | 2,970.00 | 165.00000 | 2,970.00 |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | |
| 0430 6271035 | 18.000 | 190.00000 | 3,420.00 | 185.00000 | 3,330.00 | 185.00000 | 3,330.00 |
| WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0440 6271040 | 6.000 | 210.00000 | 1,260.00 | 200.00000 | 1,200.00 | 200.00000 | 1,200.00 |
| WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL | EA | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0450 6271045 | 6.000 | 620.00000 | 3,720.00 | 600.00000 | 3,600.00 | 600.00000 | 3,600.00 |
| RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0460 6271064 | 12,950.000 | 0.40000 | 5,180.00 | 0.40000 | 5,180.00 | 0.40000 | 5,180.00 |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | |
| 0470 6271074 | 129,155.000 | 0.40000 | 51,662.00 | 0.39000 | 50,370.45 | 0.39000 | 50,370.45 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0480 6300005 | 425.000 | 4.15000 | 1,763.75 | 4.00000 | 1,700.00 | 4.00000 | 1,700.00 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. Unit Price | (1) KING ASPHALT, INC. Ext Amount | (2) COASTAL ASPHALT, LLC Unit Price | (2) COASTAL ASPHALT, LLC Ext Amount | (3) PALMETTO CORP. OF CONWAY Unit Price | (3) PALMETTO CORP. OF CONWAY Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P044407 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0490 6301100 | 1,903.000 | 4.15000 | 7,897.45 | 4.00000 | 7,612.00 | 4.00000 | 7,612.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0500 6321000 | 12.260 | 515.00000 | 6,313.90 | 500.00000 | 6,130.00 | 500.00000 | 6,130.00 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0510 6351150 | 300.000 | 7.25000 | 2,175.00 | 7.00000 | 2,100.00 | 7.00000 | 2,100.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID | LF | | | | | | |
| 0520 6351400 | 80.000 | 7.25000 | 580.00 | 7.00000 | 560.00 | 7.00000 | 560.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN | LF | | | | | | |
| 0530 6750275 | 200.000 | 25.50000 | 5,100.00 | 22.00000 | 4,400.00 | 24.75000 | 4,950.00 |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. Unit Price | (1) KING ASPHALT, INC. Ext Amount | (2) COASTAL ASPHALT, LLC Unit Price | (2) COASTAL ASPHALT, LLC Ext Amount | (3) PALMETTO CORP. OF CONWAY Unit Price | (3) PALMETTO CORP. OF CONWAY Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P044407 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0540 6750278 | 200.000 | 18.55000 | 3,710.00 | 30.00000 | 6,000.00 | 18.00000 | 3,600.00 |
| FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |
| 0550 6770413 | 7,072.000 | 1.30000 | 9,193.60 | 3.00000 | 21,216.00 | 1.25000 | 8,840.00 |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0560 6780495 | 2,888.000 | 9.40000 | 27,147.20 | 14.00000 | 40,432.00 | 9.10000 | 26,280.80 |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0570 6800518 | 7.000 | 930.00000 | 6,510.00 | 5,200.00000 | 36,400.00 | 903.00000 | 6,321.00 |
| F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD | EA | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0580 6885993 | 2.000 | 20,600.00000 | 41,200.00 | 24,500.00000 | 49,000.00 | 20,000.00000 | 40,000.00 |
| TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT | EA | | | | | | |
| 0590 7203210 | 600.000 | 42.30000 | 25,380.00 | 17.00000 | 10,200.00 | 28.25000 | 16,950.00 |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0600 7204100 | 1,375.000 | 100.00000 | 137,500.00 | 55.00000 | 75,625.00 | 69.15000 | 95,081.25 |
| CONCRETE SIDEWALK(4" UNIFORM) | SY | | | | | | |
| 0610 7204900 | 700.000 | 57.00000 | 39,900.00 | 65.00000 | 45,500.00 | 33.00000 | 23,100.00 |
| DETECTABLE WARNING MATERIAL | SF | | | | | | |
| 0620 7205000 | 200.000 | 135.00000 | 27,000.00 | 72.00000 | 14,400.00 | 106.50000 | 21,300.00 |
| CONCRETE DRIVEWAY(6" UNIFORM) | SY | | | | | | |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) COASTAL ASPHALT, LLC | | (3) PALMETTO CORP. OF CONWAY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044407 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0630 7209000 PEDESTRIAN RAMP CONSTRUCTION | 1,400.000 SY | 150.00000 | 210,000.00 | 65.00000 | 91,000.00 | 107.25000 | 150,150.00 |
| 0640 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM | 100.000 LF | 32.65000 | 3,265.00 | 31.66000 | 3,166.00 | 31.66000 | 3,166.00 |
| 0650 8052420 PREMASH RESET TYPE T TL3 LEADING 50' | 1.000 EA | 2,430.00000 | 2,430.00 | 2,355.16000 | 2,355.16 | 2,355.16000 | 2,355.16 |
| 0660 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | 9.380 ACRE | 4,020.00000 | 37,707.60 | 3,500.00000 | 32,830.00 | 3,500.00000 | 32,830.00 |
| **Section Totals:** | | | $8,593,302.72 | | $8,848,944.69 | | $9,552,718.89 |

**Contract ID:** 2673540 **Counties:** Horry

**Letting Date:** March 10, 2026 **District(s):** District 5

**Call Order:** 140 **Project(s):** P044407

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Horry Pavement Improvement

| | | | |
|---|---|---|---|
| **Contract Totals** | **$8,593,302.72** | **$8,848,944.69** | **$9,552,718.89** |
| **Cost Plus Time Totals** | **$8,593,302.72** | **$8,848,944.69** | **9,552,718.89** |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**4/6/2026**

**Vendor Ranking**



**Call Order:** 140
**Contract ID:** 2673540
**Counties:** Horry
**Letting Date:** March 10, 2026 2:00 pm
**District(s):** District 5
**Contract Time:** 06/30/27 COMPLETION DATE

**Contract Description:** 2026 Horry Pavement Improvement
**PCN(s):** P044407

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1KI001 | KING ASPHALT, INC. | $8,593,302.72 | 100.00% |
| 2 | 1C0103 | COASTAL ASPHALT, LLC | $8,848,944.69 | 102.97% |
| 3 | 1PA005 | PALMETTO CORP. OF CONWAY | $9,552,718.89 | 111.16% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers