Tabulation of Bids

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) PREFERRED MATERIALS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037476		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	72,000.00000	72,000.00	80,000.00000	80,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	12,500.00000	12,500.00	30,000.00000	30,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	7,700.00000	7,700.00	20,000.00000	20,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	39,000.00000	39,000.00	100,000.00000	100,000.00		
TRAFFIC CONTROL	LS						
0050 2033000	730.000	41.00000	29,930.00	39.00000	28,470.00		
BORROW EXCAVATION	CY						

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) PREFERRED MATERIALS, INC. Unit Price	(2) PREFERRED MATERIALS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037476		**Cat Alt Set:**		**Cat Alt Member:**			
0060 3059001	485.000	45.00000	21,825.00	110.00000	53,350.00		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0070 3063242	31,868.000	7.25000	231,043.00	7.00000	223,076.00		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0080 3064000	1,211.000	170.00000	205,870.00	155.00000	187,705.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 4011004	347.169	600.00000	208,301.40	585.00000	203,093.87		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) PREFERRED MATERIALS, INC. Unit Price	(2) PREFERRED MATERIALS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037476	**Cat Alt Set:**			**Cat Alt Member:**		
0100 4013200	27,316.000	2.25000	61,461.00	2.00000	54,632.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0110 4013990	650.000	6.25000	4,062.50	20.00000	13,000.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0120 4019000	3.880	2,575.00000	9,991.00	1,000.00000	3,880.00		
MILLED-IN RUMBLE STRIP	MI						
0130 4030320	6,425.546	71.25000	457,820.15	82.50000	530,107.55		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0140 4037230	105.000	150.00000	15,750.00	200.00000	21,000.00		
DRIVEWAY PAVING-SURFACE TYPE D	TON						

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID Item Description			(1) EUROVIA ATLANTIC COAST LLC		(2) PREFERRED MATERIALS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037476		**Cat Alt Set:**				**Cat Alt Member:**	
0150 6021120	248.000		8.50000	2,108.00	8.00000	1,984.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF							
0160 6241010	20,500.000		0.90000	18,450.00	0.75000	15,375.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF							
0170 6241025	30.000		21.00000	630.00	17.50000	525.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF							
0180 6241064	2,600.000		1.80000	4,680.00	1.50000	3,900.00		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF							

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) PREFERRED MATERIALS, INC. Unit Price	(2) PREFERRED MATERIALS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037476		**Cat Alt Set:**		**Cat Alt Member:**		
0190 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	800.000 LF	0.90000	720.00	0.75000	600.00		
0200 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	82,000.000 LF	0.30000	24,600.00	0.25000	20,500.00		
0210 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	120.000 LF	4.80000	576.00	4.00000	480.00		
0220 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	10,400.000 LF	0.30000	3,120.00	0.25000	2,600.00		

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) PREFERRED MATERIALS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037476	**Cat Alt Set:**				**Cat Alt Member:**	
0230 6250110	3,200.000	0.30000	960.00	0.25000	800.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0240 6301100	130.000	21.00000	2,730.00	17.50000	2,275.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0250 8050010	498.000	3.00000	1,494.00	3.00000	1,494.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0260 8051050	350.000	23.00000	8,050.00	20.00000	7,000.00		
MO350 W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) PREFERRED MATERIALS, INC. Unit Price	(2) PREFERRED MATERIALS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037476				**Cat Alt Set:**		**Cat Alt Member:**		
0270	8053250		4.000	2,425.00000	9,700.00	2,000.00000	8,000.00		
MO350 TBBC THRIE BRIDGE CONNECTOR TL3			EA						
0280	8057100		4.000	3,390.00000	13,560.00	2,800.00000	11,200.00		
MO350 LEADING TYPE T TL3 (50')			EA						
0290	8100102		1.881	4,000.00000	7,524.00	3,400.00000	6,395.40		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS			ACRE						
0300	8153000		475.000	6.00000	2,850.00	3.25000	1,543.75		
SILT FENCE			LF						
Section Totals:					$1,479,006.05		$1,632,986.57		
Contract Totals					**$1,479,006.05**		**$1,632,986.57**		

Contract ID: 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 **District(s):** 6

Call Order: 220 **Project(s):** P037476

Contract Time: 10/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - SC 315

Cost Plus Time Totals		**$1,479,006.05**	**$1,632,986.57**

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 220 **Contract ID:** 2749331 **Counties:** Jasper

Letting Date: May 14, 2019 2:00 P.M. **District(s):** 6

Contract Time: 10/31/19 COMPLETION DATE

Contract Description: Reconstruction - SC 315 **PCN(s):** P037476

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$1,479,006.05	100.00%
2	1AP003	PREFERRED MATERIALS, INC.	$1,632,986.57	110.41%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell