Tabulation of Bids

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	117,850.00000	117,850.00	82,000.00000	82,000.00	95,000.00000	95,000.00
MOBILIZATION	LS						
0020 1032010	(1)	72,000.00000	72,000.00	15,000.00000	15,000.00	6,000.00000	6,000.00
BONDS AND INSURANCE	LS						
0030 1050800	6.000	2,500.00000	15,000.00	2,000.00000	12,000.00	2,100.00000	12,600.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	95,300.00000	95,300.00	82,000.00000	82,000.00	155,000.00000	155,000.00
TRAFFIC CONTROL	LS						
0050 2031000	125.000	25.00000	3,125.00	35.00000	4,375.00	27.80000	3,475.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	2,566.000	25.00000	64,150.00	35.00000	89,810.00	40.15000	103,024.90
BORROW EXCAVATION	CY						
0070 3059001	911.000	55.00000	50,105.00	60.00000	54,660.00	66.70000	60,763.70
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0080 3063242	79,657.610	6.75000	537,688.87	6.65000	529,723.11	7.80000	621,329.36
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0090 3064000	3,305.780	155.00000	512,395.90	165.00000	545,453.70	177.50000	586,775.95
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0100 3069900	45.800	45.00000	2,061.00	35.00000	1,603.00	66.60000	3,050.28
MAINTENANCE STONE	TON						
0110 4011004	502.207	530.00000	266,169.71	535.00000	268,680.75	532.75000	267,550.78
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4012060	80.000	68.00000	5,440.00	95.00000	7,600.00	103.15000	8,252.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0130 4013990	1,250.000	12.00000	15,000.00	13.50000	16,875.00	27.25000	34,062.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	9.680	1,350.00000	13,068.00	325.00000	3,146.00	903.50000	8,745.88
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	8,214.041 TON	51.86000	425,980.17	64.00000	525,698.62	72.30000	593,875.16
0160 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	187.400 TON	79.00000	14,804.60	66.00000	12,368.40	88.25000	16,538.05
0170 4037220 DRIVEWAY PAVING-SURFACE TYPE C	576.250 TON	90.00000	51,862.50	150.00000	86,437.50	95.90000	55,262.38
0180 4037230 DRIVEWAY PAVING-SURFACE TYPE D	30.000 TON	100.00000	3,000.00	195.00000	5,850.00	86.65000	2,599.50

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598 **Cat Alt Set:** **Cat Alt Member:**							
0190 6021120	1,068.000	8.00000	8,544.00	5.00000	5,340.00	6.50000	6,942.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6241005	24.000	0.60000	14.40	0.55000	13.20	0.65000	15.60
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0210 6241010	57,007.000	0.40000	22,802.80	0.37000	21,092.59	0.45000	25,653.15
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0220 6241015	290.000	3.25000	942.50	2.95000	855.50	3.35000	971.50
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0230 6241025	172.000	11.00000	1,892.00	10.00000	1,720.00	11.30000	1,943.60
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0240 6241064	3,230.000	0.60000	1,938.00	0.55000	1,776.50	0.65000	2,099.50
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0250 6241074	39,291.000	0.40000	15,716.40	0.37000	14,537.67	0.45000	17,680.95
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0260 6250005	72.000	0.20000	14.40	0.15000	10.80	0.20000	14.40
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	171,021.000 LF	0.10000	17,102.10	0.10000	17,102.10	0.11000	18,812.31
0280 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	810.000 LF	0.55000	445.50	0.50000	405.00	0.60000	486.00
0290 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	502.000 LF	1.10000	552.20	1.00000	502.00	1.15000	577.30
0300 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	9,690.000 LF	0.20000	1,938.00	0.15000	1,453.50	0.20000	1,938.00

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6250110		117,873.000	0.10000	11,787.30	0.10000	11,787.30	0.11000	12,966.03
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0320 6301100		382.000	8.50000	3,247.00	7.50000	2,865.00	8.50000	3,247.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0330 8041020		6.000	100.00000	600.00	260.00000	1,560.00	220.00000	1,320.00
RIP-RAP (CLASS B)		TON						
0340 8100102		5.671	3,350.00000	18,997.85	2,850.00000	16,162.35	3,220.00000	18,260.62
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						

Contract ID: 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 **District(s):** District 6

Call Order: 030 **Project(s):** P039598, P040129

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Jasper County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039598		**Cat Alt Set:**				**Cat Alt Member:**	
0350 8110225	40.000	40.00000	1,600.00	35.00000	1,400.00	40.00000	1,600.00
ROOT BARRIER	LF						
Section Totals:			$2,373,135.20		$2,441,864.59		$2,748,433.40
Contract Totals			**$2,373,135.20**		**$2,441,864.59**		**$2,748,433.40**
Cost Plus Time Totals			**$2,373,135.20**		**$2,441,864.59**		**2,748,433.40**

( ) indicates item is bid as Lump Sum

Call Order: 030 **Contract ID:** 2758850 **Counties:** Jasper

Letting Date: June 08, 2021 2:00 P.M. **District(s):** District 6

Contract Time: 06/30/22 COMPLETION DATE

Contract Description: Rehabilitation - Jasper County **PCN(s):** P039598, P040129

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$2,373,135.20	100.00%
2	1AP028	APAC-ATLANTIC INC.	$2,441,864.59	102.90%
3	1RB001	R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	$2,748,433.40	115.81%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor