

Tabulation of Bids

Page 1 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	35,500,000.00000	35,500,000.00	36,588,000.00000	36,588,000.00	
MOBILIZATION		LS					
0020	1031100	(1)	35,500,000.00000	35,500,000.00	15,710,965.00000	15,710,965.00	
MOBILIZATION - SUBCONTRACTOR		LS					
0030	1031200	(1)	9,273,900.00000	9,273,900.00	15,923,125.00000	15,923,125.00	
BRIDGE CONSTRUCTION ACCESS		LS					
0040	1032010	(1)	9,911,482.00000	9,911,482.00	7,483,899.64000	7,483,899.64	
BONDS AND INSURANCE		LS					
0050	1033000	(1)	30,600.00000	30,600.00	55,000.00000	55,000.00	
RAILROAD INSURANCE 001		LS					

Tabulation of Bids

Page 2 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0060	1050800	1.000	7,290,000.00000	7,290,000.00	5,916,385.00000	5,916,385.00	
CONSTRUCTION STAKES, LINES & GRADES		EA					
0070	1052001	(1)	100,000.00000	100,000.00	31,600.00000	31,600.00	
UTILITY STAKING		LS					
0080	1052110	1.000	1,448,000.00000	1,448,000.00	2,020,000.00000	2,020,000.00	
LARGE PUBLIC WATER RELOCATION NO. ____ 1		EA					
0090	1052210	1.000	2,562,500.00000	2,562,500.00	428,000.00000	428,000.00	
LARGE PUBLIC SEWER RELOCATION NO. ____ 1		EA					
0100	1071504	10,000.000	50.00000	500,000.00	50.00000	500,000.00	
LAW ENFORCEMENT OFFICER (DPS)		HR					

Tabulation of Bids

Page 3 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0110	1080300 (1)	55,000.00000	55,000.00	534,200.00000	534,200.00		
CPM PROGRESS SCHEDULE LS							
0120	150-0008 1.000	8,320.00000	8,320.00	280.00000	280.00		
REMOVE AND RESET EXISTING SPCL GUIDE SIGN, GROUND MOUNTED, COMPLETE-IN-PLACE EA							
0130	150-0220 1,650.000	8.50000	14,025.00	8.50000	14,025.00		
TRAFFIC CONTROL, RAISED PAVEMENT MARKERS, ALL TYPES EA							
0140	150-0224 12.024	2,950.00000	35,470.80	2,949.02000	35,459.02		
TRAFFIC CONTROL, SOLID TRAFFIC STRIPE, 5 IN, WHITE LaMi							
0150	150-0227 10.765	2,950.00000	31,756.75	2,951.37000	31,771.50		
TRAFFIC CONTROL,SOLID TRAFFIC STRIPE,5 IN,YELLOW LaMi							

Tabulation of Bids

Page 4 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0160	150-0230	10.789	2,950.00000	31,827.55	2,950.27000	31,830.46		
	TRAFFIC CONTROL,SKIP TRAFFIC STRIPE,5 IN,WHITE	LaMi						
0170	150-1000	(1)	5,200,000.00000	5,200,000.00	955,000.00000	955,000.00		
	TRAFFIC CONTROL -	LS						
0180	150-9011	500.000	200.00000	100,000.00	50.00000	25,000.00		
	TRAFFIC CONTROL - WORKZONE LAW ENFORCEMENT (CONTRACTOR BIDS)	HR						
0190	151-1000	(1)	5,500,000.00000	5,500,000.00	4,500,000.00000	4,500,000.00		
	MOBILIZATION	LS						
0200	161-1000	1.000	1,000.00000	1,000.00	4,395.77000	4,395.77		
	INSTALL, MAINTAIN, AND REMOVE IMPAIRED STREAM PROJECT INFO SIGN	EA						

Tabulation of Bids

Page 5 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0210 163-0232	5.000	980.00000	4,900.00	980.00000	4,900.00		
TEMPORARY GRASSING	ACRE						
0220 163-0240	160.000	385.00000	61,600.00	385.00000	61,600.00		
MULCH	TON						
0230 163-0301	4.000	9,120.00000	36,480.00	6,439.08000	25,756.32		
CONSTRUCT AND REMOVE CONSTRUCTION EXITS	EA						
0240 163-0310	30.000	3,820.00000	114,600.00	1,595.72000	47,871.60		
CONSTRUCTION EXIT TIRE CLEANING STATION (PER DAY)	EA						
0250 163-0520	800.000	82.50000	66,000.00	27.52000	22,016.00		
CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN	LF						

Tabulation of Bids

Page 6 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0260	163-0528	120.000	7.00000	840.00	7.00000	840.00	
	CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE	LF					
0270	163-0550	15.000	3,500.00000	52,500.00	255.53000	3,832.95	
	CONSTRUCT AND REMOVE INLET SEDIMENT TRAP	EA					
0280	163-1930	230.000	7.50000	1,725.00	7.50000	1,725.00	
	CONSTRUCT AND REMOVE COMPOST FILTER SOCK, 18 IN	LF					
0290	165-0030	4,176.000	3.80000	15,868.80	10.52000	43,931.52	
	MAINTENANCE OF TEMPORARY SILT FENCE, TP C	LF					

Tabulation of Bids

Page 7 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0300	165-0101	4.000	8,390.00000	33,560.00	9,792.72000	39,170.88	
	MAINTENANCE OF CONSTRUCTION EXIT	EA					
0310	165-0105	15.000	10,000.00000	150,000.00	95.29000	1,429.35	
	MAINTENANCE OF INLET SEDIMENT TRAP	EA					
0320	165-0310	4.000	3,900.00000	15,600.00	100.00000	400.00	
	MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH)	EA					
0330	170-1000	845.000	15.00000	12,675.00	15.00000	12,675.00	
	FLOATING SILT RETENTION BARRIER	LF					
0340	171-0030	8,352.000	2.75000	22,968.00	2.75000	22,968.00	
	TEMPORARY SILT FENCE, TYPE C	LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0350	201-1500	(1)	30,986,359.84000	30,986,359.84	144,959.06000	144,959.06	
CLEARING & GRUBBING		LS					
0360	2012000	(1)	6,454,000.00000	6,454,000.00	6,815,739.00000	6,815,739.00	
CLEARING & GRUBBING WITHIN ROADWAY		LS					
0370	2021000	(1)	33,330.00000	33,330.00	17,179.00000	17,179.00	
REMOVAL OF STRUCTURES & OBSTRUCTIONS		LS					
0380	2024100	1,500.000	34.25000	51,375.00	22.39000	33,585.00	
REMOVAL & DISPOSAL OF EXISTING CURB		LF					
0390	2025000	246,854.000	14.30000	3,530,012.20	14.98000	3,697,872.92	
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY					

Tabulation of Bids

Page 9 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0400	2027801	30,491.000	1.00000	30,491.00	1.00000	30,491.00	
	REMOVAL OF EXIST. GUARDRAIL	LF					
0410	2027920	33,400.000	2.00000	66,800.00	2.00000	66,800.00	
	REMOVAL & DISPOSAL OF CABLE BARRIER	LF					
0420	2028100	(1)	800,000.00000	800,000.00	300,000.00000	300,000.00	
	REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS					
0430	2028101	(1)	750,000.00000	750,000.00	185,800.00000	185,800.00	
	REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS					
0440	2028102	(1)	1,200,000.00000	1,200,000.00	256,747.00000	256,747.00	
	REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0450	2028103	(1)	1,000,000.00000	1,000,000.00	245,000.00000	245,000.00	
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0460	2028104	(1)	860,000.00000	860,000.00	495,455.00000	495,455.00	
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0470	2028105	(1)	910,000.00000	910,000.00	477,828.00000	477,828.00	
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0480	2028106	(1)	1,800,000.00000	1,800,000.00	426,838.00000	426,838.00	
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0490	2028107	(1)	1,800,000.00000	1,800,000.00	420,016.00000	420,016.00	
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					

Tabulation of Bids

Page 11 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0500	2028108	(1)	520,000.00000	520,000.00	418,653.00000	418,653.00		
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0510	2028500	2.000	13,910.00000	27,820.00	72,833.62000	145,667.24		
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'		EA						
0520	2028501	1.000	26,120.00000	26,120.00	107,246.57000	107,246.57		
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 8'X4'		EA						
0530	2028502	1.000	21,560.00000	21,560.00	90,475.22000	90,475.22		
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'		EA						

Tabulation of Bids

Page 12 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0540	2028510	2.000	16,360.00000	32,720.00	80,434.92000	160,869.84	
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'		EA					
0550	2028511	1.000	8,880.00000	8,880.00	121,066.59000	121,066.59	
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'		EA					
0560	2028512	1.000	41,510.00000	41,510.00	271,654.87000	271,654.87	
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X6'		EA					
0570	2028513	1.000	19,580.00000	19,580.00	99,531.99000	99,531.99	
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'		EA					

Tabulation of Bids

Page 13 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:			
0580	2031000	315,739.000	20.80000	6,567,371.20	13.20000	4,167,754.80		
UNCLASSIFIED EXCAVATION		CY						
0590	2033000	1,141,463.000	40.00000	45,658,520.00	45.00000	51,365,835.00		
BORROW EXCAVATION		CY						
0600	2033100	(1)	1.00000	1.00	3,000,000.00000	3,000,000.00		
BORROW PIT SET-UP		LS						
0610	2034000	240,814.000	27.30000	6,574,222.20	13.60000	3,275,070.40		
MUCK EXCAVATION		CY						
0620	2034518	3,498.000	69.00000	241,362.00	58.71000	205,367.58		
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK		LF						

Tabulation of Bids

Page 14 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0630	2034524	3,061.000	87.50000	267,837.50	155.34000	475,495.74	
	24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF					
0640	2034530	556.000	105.00000	58,380.00	120.22000	66,842.32	
	30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF					
0650	2034536	754.000	118.00000	88,972.00	151.00000	113,854.00	
	36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF					
0660	2034542	169.000	140.00000	23,660.00	72.86000	12,313.34	
	42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF					
0670	2034548	379.000	153.00000	57,987.00	681.00000	258,099.00	
	48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	LF					

Tabulation of Bids

Page 15 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0680	2036020	33,360.000	2.50000	83,400.00	2.85000	95,076.00	
GEOTEXTILE, SEPARATION		SY					
0690	2037000	7,730.000	12.80000	98,944.00	11.15000	86,189.50	
GEOGRID REINFORCEMENT (UNIAXIAL)		SY					
0700	2037030	60,204.000	11.50000	692,346.00	2.60000	156,530.40	
GEOGRID STABILIZATION		SY					
0710	2039920	323.000	54.75000	17,684.25	23.46000	7,577.58	
CHANNEL RELOCATION		LF					
0720	2041000	11,899.000	25.00000	297,475.00	43.22000	514,274.78	
STRUCTURE EXCAVATION FOR CULVERTS		CY					

Tabulation of Bids

Page 16 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0730	2047001	2,445.000	801.00000	1,958,445.00	308.81000	755,040.45		
TEMPORARY SHORING SYSTEM NO. 1		LF						
0740	2047002	8,996.000	160.00000	1,439,360.00	88.75000	798,395.00		
TEMPORARY SHORING SYSTEM NO. 2		LF						
0750	2047003	2,920.000	892.00000	2,604,640.00	464.55000	1,356,486.00		
TEMPORARY SHORING SYSTEM NO. 3		LF						
0760	205-0001	12,623.000	71.25000	899,388.75	9.02000	113,859.46		
UNCLASS EXCAV		CY						
0770	2052000	16,967.000	167.00000	2,833,489.00	116.80000	1,981,745.60		
NO. 57 STONE FOR BACKFILL		TON						

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0780	2052010	5,098.000	113.00000	576,074.00	112.77000	574,901.46	
STONE BRIDGE LIFT MATERIAL		TON					
0790	2052020	112,375.000	138.00000	15,507,750.00	158.77000	17,841,778.75	
GRANULAR BRIDGE LIFT MATERIAL		CY					
0800	2052210	535,840.000	7.75000	4,152,760.00	7.51000	4,024,158.40	
EARTHQUAKE DRAINS		LF					
0810	206-0002	30,277.000	27.90000	844,728.30	59.52000	1,802,087.04	
BORROW EXCAV, INCL MATL		CY					
0820	2081001	578,267.000	3.25000	1,879,367.75	2.28000	1,318,448.76	
FINE GRADING		SY					
0830	210-0100	(1)	9,272,000.00000	9,272,000.00	161,616.73000	161,616.73	
GRADING COMPLETE -		LS					

Tabulation of Bids

Page 18 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0840	2103000	2,464.000	319.00000	786,016.00	391.32000	964,212.48	
FLOWABLE FILL		CY					
0850	2991000	(1)	80,500.00000	80,500.00	50,000.00000	50,000.00	
DEWATERING SYSTEM NO. 1		LS					
0860	2991000	(1)	135,000.00000	135,000.00	50,000.00000	50,000.00	
DEWATERING SYSTEM NO. 2		LS					
0870	2991000	(1)	130,000.00000	130,000.00	55,000.00000	55,000.00	
DEWATERING SYSTEM NO. 3		LS					
0880	2991000	(1)	105,000.00000	105,000.00	55,000.00000	55,000.00	
DEWATERING SYSTEM NO. 4		LS					
0890	2991000	(1)	270,000.00000	270,000.00	85,000.00000	85,000.00	
DEWATERING SYSTEM NO. 5		LS					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0900	2991000	(1)	78,000.00000	78,000.00	15,000.00000	15,000.00		
DEWATERING SYSTEM NO. 6		LS						
0910	2991000	(1)	78,000.00000	78,000.00	15,000.00000	15,000.00		
DEWATERING SYSTEM NO. 7		LS						
0920	3050106	465,967.000	25.10000	11,695,771.70	38.40000	17,893,132.80		
GRADED AGGREGATE BASE COURSE (6" UNIFORM)		SY						
0930	3050108	4,839.000	35.75000	172,994.25	49.70000	240,498.30		
GRADED AGGREGATE BASE COURSE (8" UNIFORM)		SY						
0940	3050110	41,388.000	38.75000	1,603,785.00	64.19000	2,656,695.72		
GRADED AGGREGATE BASE COURSE (10" UNIFORM)		SY						

Tabulation of Bids

Page 20 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
0950	3059900	1,000.000	119.00000	119,000.00	112.25000	112,250.00	
MAINTENANCE STONE		TON					
0960	310-5120	14,758.000	50.25000	741,589.50	70.68000	1,043,095.44	
GR AGGR BASE CRS, 12 INCH, INCL MATL		SY					
0970	4010005	167,477.000	3.50000	586,169.50	3.50000	586,169.50	
PRIME COAT		GAL					
0980	4011004	32,031.000	800.00000	25,624,800.00	800.00000	25,624,800.00	
LIQUID ASPHALT BINDER PG64-22		TON					
0990	4011008	4,643.000	920.00000	4,271,560.00	920.00000	4,271,560.00	
LIQUID ASPHALT BINDER PG76-22		TON					

Tabulation of Bids

Page 21 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1000	4012080	250.000	129.00000	32,250.00	129.00000	32,250.00	
	FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY					
1010	4012100	1,408.000	77.50000	109,120.00	77.50000	109,120.00	
	FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY					
1020	4013110	9,011.000	5.50000	49,560.50	3.45000	31,087.95	
	MILLING EXISTING ASPHALT PAVEMENT 1.0"	SY					
1030	4013120	19,601.000	7.45000	146,027.45	4.40000	86,244.40	
	MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY					
1040	4013140	945.000	16.20000	15,309.00	43.25000	40,871.25	
	MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1050	4013990 60,798.000 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY	8.90000	541,102.20	5.50000	334,389.00		
1060	4020310 243,012.000 ASPHALT BASE COURSE - TYPE A TON	126.00000	30,619,512.00	126.40000	30,716,716.80		
1070	4030320 338,157.000 ASPHALT INTERMEDIATE COURSE TON TYPE B	129.00000	43,622,253.00	129.20000	43,689,884.40		
1080	4040320 23,336.000 ASPHALT SURFACE COURSE TON TYPE B	151.00000	3,523,736.00	151.25000	3,529,570.00		
1090	4040340 697.000 ASPHALT SURFACE COURSE TON TYPE C	210.00000	146,370.00	209.80000	146,230.60		

Tabulation of Bids

Page 23 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1100	4040360	5,319.000	176.00000	936,144.00	176.00000	936,144.00		
ASPHALT SURFACE COURSE TYPE E		TON						
1110	4047000	222.000	539.00000	119,658.00	538.50000	119,547.00		
ASPHALT SURFACE COURSE FOR DITCH PAVING		TON						
1120	4112321	21,292.000	140.00000	2,980,880.00	140.00000	2,980,880.00		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL		TON						
1130	4121000	74,857.000	172.00000	12,875,404.00	172.00000	12,875,404.00		
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM		TON						

Tabulation of Bids

Page 24 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1140	432-0208	12,414.000	7.45000	92,484.30	10.00000	124,140.00	
	MILL ASPH CONC PVMT, 2 IN DEPTH	SY					
1150	432-5010	6,435.000	10.20000	65,637.00	27.25000	175,353.75	
	MILL ASPH CONC PVMT, VARIABLE DEPTH	SY					
1160	433-1200	992.000	279.00000	276,768.00	317.85000	315,307.20	
	REINF CONC APPROACH SLAB, INCL SLOPED EDGE	SY					
1170	441-0301	8.000	29,500.00000	236,000.00	2,751.73000	22,013.84	
	CONC SPILLWAY, TP 1	EA					
1180	455-1000	20,980.000	13.80000	289,524.00	6.46000	135,530.80	
	FILTER FABRIC FOR EMBANKMENT STABILIZATION	SY					

Tabulation of Bids

Page 25 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1190	456-2012	1.350	690.00000	931.50	690.00000	931.50	
INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS)		LM					
1200	500-0100	44,256.000	3.00000	132,768.00	4.70000	208,003.20	
GROOVED CONCRETE		SY					
1210	500-1011	(1)	8,430,500.00000	8,430,500.00	9,815,138.00000	9,815,138.00	
SUPERSTR CONCRETE, CL D, BR NO - 1 () LT (7555)		LS					
1220	500-1011	(1)	7,048,400.00000	7,048,400.00	7,312,000.00000	7,312,000.00	
SUPERSTR CONCRETE, CL D, BR NO - 1 () RT (7607)		LS					
1230	500-2100	11,356.000	65.00000	738,140.00	110.05000	1,249,727.80	
CONCRETE BARRIER		LF					

Tabulation of Bids

Page 26 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1240	500-3002	10,517.000	1,120.00000	11,779,040.00	1,973.01000	20,750,146.17		
CLASS AA CONCRETE		CY						
1250	5019010	724.000	242.00000	175,208.00	193.46000	140,065.04		
STAINED CONCRETE PAVEMENT (8" UNIFORM)		SY						
1260	5021025	2,400.000	629.00000	1,509,600.00	609.28000	1,462,272.00		
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"		SY						
1270	502-1300	6,505.000	331.00000	2,153,155.00	380.31000	2,473,916.55		
BRIDGE TIMBER, COMPOSITE MARINE		LF						
1280	502-1400	6.000	72,600.00000	435,600.00	63,586.62000	381,519.72		
PLASTIC BRIDGE TIMBER		MBM						

Tabulation of Bids

Page 27 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1290	507-9584	62,216.000	416.00000	25,881,856.00	632.46000	39,349,131.36	
PSC BEAMS, FIB 84", BR NO - 1		LF					
1300	511-1000	3,152,093.000	1.40000	4,412,930.20	1.95000	6,146,581.35	
BAR REINF STEEL		LB					
1310	511-3000	(1)	1,790,300.00000	1,790,300.00	2,751,053.96000	2,751,053.96	
SUPERSTR REINF STEEL, BR NO-1 () LT (1,531,301)		LS					
1320	511-3000	(1)	1,795,500.00000	1,795,500.00	1,200,000.00000	1,200,000.00	
SUPERSTR REINF STEEL, BR NO-1 () RT (1,535,770)		LS					
1330	520-1147	1,545.000	151.00000	233,295.00	203.34000	314,160.30	
PILING IN PLACE, STEEL H, HP 14X73		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1340	520-4147	2.000	25,000.00000	50,000.00	1.00000	2.00	
LOAD TEST, STEEL H, HP 14X73 (IF REQD)		EA					
1350	520-9000	12,220.000	287.00000	3,507,140.00	425.64000	5,201,320.80	
COMPOSITE MARINE PILING - 16 IN		LF					
1360	522-1000	(1)	263,000.00000	263,000.00	187,581.71000	187,581.71	
SHORING		LS					
1370	523-1100	4.000	2,130.00000	8,520.00	5,686.82000	22,747.28	
DYNAMIC PILE TEST		EA					
1380	524-0010	3,936.000	3,490.00000	13,736,640.00	3,966.48000	15,612,065.28	
DRILLED CAISSON - () IN 102 IN		LF					

Tabulation of Bids

Page 29 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1390	524-0010	1,977.000	746.00000	1,474,842.00	1,644.28000	3,250,741.56	
DRILLED CAISSON - () IN 42 IN		LF					
1400	524-0010	5,486.000	3,060.00000	16,787,160.00	3,862.09000	21,187,425.74	
DRILLED CAISSON - () IN 96 IN		LF					
1410	524-0300	1.000	416,100.00000	416,100.00	523,956.56000	523,956.56	
LOAD TEST, CAISSON - 78 IN		EA					
1420	524-0500	1.000	260,100.00000	260,100.00	372,086.83000	372,086.83	
DEMONSTATION TEST, CAISSON - 102 IN		EA					
1430	524-0550	(1)	4,800,000.00000	4,800,000.00	4,000,000.00000	4,000,000.00	
FURNISH DRILLING AND SUPPORT EQUIPMENT LT		LS					

Tabulation of Bids

Page 30 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1440	524-0550	(1)	4,800,000.00000	4,800,000.00	611,928.00000	611,928.00		
FURNISH DRILLING AND SUPPORT EQUIPMENT RT		LS						
1450	529-1000	(1)	185,000.00000	185,000.00	185,000.00000	185,000.00		
NAVIGATION LIGHTING, BR NO -1 () LT		LS						
1460	529-1000	(1)	185,000.00000	185,000.00	185,000.00000	185,000.00		
NAVIGATION LIGHTING, BR NO -1 () RT		LS						
1470	540-1102	1.000	4,536,300.00000	4,536,300.00	4,167,724.00000	4,167,724.00		
REMOVAL OF EXISTING BR, NO.1 LT		LS						
1480	540-1102	1.000	4,525,400.00000	4,525,400.00	3,384,319.00000	3,384,319.00		
REMOVAL OF EXISTING BR, NO.1 RT		LS						

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1490	550-2180	652.000	110.00000	71,720.00	111.27000	72,548.04	
	SIDE DRAIN PIPE, 18 IN, H 1-10	LF					
1500	550-2182	316.000	175.00000	55,300.00	173.95000	54,968.20	
	SIDE DRAIN PIPE, 18 IN, H 15-20	LF					
1510	550-2300	36.000	265.00000	9,540.00	212.47000	7,648.92	
	SIDE DRAIN PIPE, 30 IN, H 1-10	LF					
1520	550-6015	853.000	137.00000	116,861.00	62.16000	53,022.48	
	STORM DRAIN PIPE, 15 IN, CLASS III, TEMPORARY	LF					
1530	600-0001	21.000	383.00000	8,043.00	485.58000	10,197.18	
	FLOWABLE FILL	CY					
1540	6011000	(1)	4,205,500.00000	4,205,500.00	8,078,075.38000	8,078,075.38	
	TRAFFIC CONTROL	LS					

Tabulation of Bids

Page 32 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1550	6012050 (1)	13,676,000.00000	13,676,000.00	4,690,018.83000	4,690,018.83		
MAINTENANCE OF TRAFFIC LS							
1560	603-1024 12,833.000	194.00000	2,489,602.00	185.89000	2,385,526.37		
STN PLAIN RIP RAP, 24 IN SY							
1570	603-7000 12,833.000	4.65000	59,673.45	5.12000	65,704.96		
PLASTIC FILTER FABRIC SY							
1580	6041200 336.000	22.00000	7,392.00	24.00000	8,064.00		
BARRICADE - TYPE III LF							
1590	6051120 2,316.000	8.50000	19,686.00	5.65000	13,085.40		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) SF							

Tabulation of Bids

Page 33 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1600	6051125	280.000	9.00000	2,520.00	6.50000	1,820.00	
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)		SF					
1610	6052121	4.000	12,600.00000	50,400.00	13,531.84000	54,127.36	
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2		EA					
1620	6052122	34.000	15,800.00000	537,200.00	15,285.97000	519,722.98	
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3-60 MPH		EA					
1630	605212C	66.000	15,800.00000	1,042,800.00	3,743.81000	247,091.46	
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH		EA					

Tabulation of Bids

Page 34 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1640	6053110	91,607.000	70.00000	6,412,490.00	65.00000	5,954,455.00	
	TEMPORARY CONCRETE BARRIER - UNANCHORED	LF					
1650	6053112	16,737.000	115.00000	1,924,755.00	56.13000	939,447.81	
	TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	LF					
1660	6062000	8.000	2,100.00000	16,800.00	8,900.00000	71,200.00	
	CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA					
1670	608100B	64.000	55.00000	3,520.00	165.00000	10,560.00	
	TYPE B - FLASHING LIGHT	EA					

Tabulation of Bids

Page 35 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1680	609110G	12,170.000	4.00000	48,680.00	4.00000	48,680.00	
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 6"WH.BROKEN		LF					
1690	609120G	48,638.000	4.00000	194,552.00	4.00000	194,552.00	
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 6"WH.SOLID PREF.		LF					
1700	609120H	48,639.000	4.00000	194,556.00	4.00000	194,556.00	
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 6"YEL.SOLID PREF.		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1710	609138A	22.000	30.00000	660.00	30.00000	660.00	
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR		LF					
1720	6092100	5,266.000	8.50000	44,761.00	8.50000	44,761.00	
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"		EA					
1730	6092150	80.000	8.50000	680.00	8.50000	680.00	
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"		EA					
1740	6092155	640.000	8.50000	5,440.00	8.50000	5,440.00	
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
1750	610-1055	687.500	1.50000	1,031.25	1.50000	1,031.25	
REM GUARDRAIL		LF					

Tabulation of Bids

Page 37 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1760	610-1065	1,975.000	3.00000	5,925.00	3.00000	5,925.00	
REM GUARDRAIL DBL FACE		LF					
1770	610-1075	8.000	300.00000	2,400.00	300.00000	2,400.00	
REM GUARDRAIL ANCH, ALL TYPES		EA					
1780	610-2586	16,844.000	18.80000	316,667.20	12.69000	213,750.36	
REM ASPH PVMT INCL BASE		SY					
1790	610-2705	743.000	21.00000	15,603.00	12.28000	9,124.04	
REM CONC APPROACH SLAB		SY					
1800	610-2735	1,216.000	39.25000	47,728.00	8.03000	9,764.48	
REM CONC DITCH PAVING		SY					
1810	610-5910	8.000	7,230.00000	57,840.00	282.96000	2,263.68	
REM CONC SPILLWAY		EA					

Tabulation of Bids

Page 38 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1820	610-6015	10.000	2,300.00000	23,000.00	1,626.42000	16,264.20	
	REM DROP INLET	EA					
1830	610-6520	4.000	10,000.00000	40,000.00	1,832.27000	7,329.08	
	REM HIGHWAY SIGN, SPCL ROADSIDE	EA					
1840	615-1000	108.000	2,480.00000	267,840.00	2,075.00000	224,100.00	
	JACK OR BORE PIPE - 30 IN	LF					
1850	615-2550	276.000	2,090.00000	576,840.00	1,775.00000	489,900.00	
	JACK OR BORE PIPE - 24 IN	LF					
1860	620-0100	7,870.000	108.00000	849,960.00	88.70000	698,069.00	
	TEMPORARY BARRIER, METHOD NO. 1	LF					

Tabulation of Bids

Page 39 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1870	6240005 27,996.000	0.50000	13,998.00	0.50000	13,998.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
1880	6240007 424,555.000	0.50000	212,277.50	0.50000	212,277.50		
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
1890	6240008 970.000	0.50000	485.00	0.50000	485.00		
6" BLACK BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
1900	6240010 188,709.000	0.50000	94,354.50	0.50000	94,354.50		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							
1910	6240012 1,729,567.000	0.50000	864,783.50	0.50000	864,783.50		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							

Tabulation of Bids

Page 40 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1920	6240015	2,525.000	0.50000	1,262.50	0.50000	1,262.50	
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF					
1930	6240020	44,845.000	0.50000	22,422.50	0.50000	22,422.50	
12" WHITE SOLID LINES - FAST DRY PAINT		LF					
1940	6240025	11,242.000	2.50000	28,105.00	2.50000	28,105.00	
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF					
1950	6240030	614.000	50.00000	30,700.00	50.00000	30,700.00	
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA					

Tabulation of Bids

Page 41 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
1960	6240035	410.000	50.00000	20,500.00	50.00000	20,500.00	
WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT		EA					
1970	6240040	108.000	50.00000	5,400.00	50.00000	5,400.00	
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT		EA					
1980	6240105	63.000	0.50000	31.50	0.50000	31.50	
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF					
1990	6240110	149,490.000	0.50000	74,745.00	0.50000	74,745.00	
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF					

Tabulation of Bids

Page 42 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2000	6240111	1,607,124.000	0.50000	803,562.00	0.50000	803,562.00		
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT								
		LF						
2010	6241041	48.000	50.00000	2,400.00	50.00000	2,400.00		
WHITE COMBINATION FISH HOOK ARROW FAST DRY PAINT								
		EA						
2020	6251005	3,692.000	1.25000	4,615.00	1.25000	4,615.00		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING								
		LF						
2030	6251007	53,393.000	1.75000	93,437.75	1.75000	93,437.75		
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING								
		LF						

Tabulation of Bids

Page 43 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2040	6251010	37,850.000	1.15000	43,527.50	1.15000	43,527.50	
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF					
2050	6251012	117,448.000	1.50000	176,172.00	1.50000	176,172.00	
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF					
2060	6251015	4,165.000	3.50000	14,577.50	3.50000	14,577.50	
8" WHITE SOLID LINES PERM.PVMT.MARKINGS		LF					
2070	6251020	8,685.000	3.50000	30,397.50	3.50000	30,397.50	
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS		LF					

Tabulation of Bids

Page 44 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2080	6251025	4,332.000	15.00000	64,980.00	15.00000	64,980.00	
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING		LF					
2090	6251030	110.000	200.00000	22,000.00	200.00000	22,000.00	
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING		EA					
2100	6251035	75.000	200.00000	15,000.00	200.00000	15,000.00	
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING		EA					
2110	6251040	17.000	300.00000	5,100.00	300.00000	5,100.00	
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING		EA					

Tabulation of Bids

Page 45 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge - Pay Items			Cat Alt Set:		Cat Alt Member:			
2120	6251041	8.000	300.00000	2,400.00	300.00000	2,400.00		
WHITE COMBINATION FISH HOOK ARROW PERM.PVMT.MARKING		EA						
2130	6251043	6.000	300.00000	1,800.00	300.00000	1,800.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING		EA						
2140	6251064	863.000	1.15000	992.45	1.15000	992.45		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING		LF						
2150	6251074	41,983.000	1.15000	48,280.45	1.15000	48,280.45		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING		LF						

Tabulation of Bids

Page 46 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2160	6251076	109,699.000	1.50000	164,548.50	1.50000	164,548.50		
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING		LF						
2170	6251080	705.000	7.50000	5,287.50	7.50000	5,287.50		
24" YELLOW SOLID LINES - PERM.PVMT.MARKING		LF						
2180	6262008	970.000	10.00000	9,700.00	10.00000	9,700.00		
6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT FAST CURE		LF						
2190	6271008	166.000	3.50000	581.00	3.50000	581.00		
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						

Tabulation of Bids

Page 47 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2200	6271024	198.000	35.00000	6,930.00	35.00000	6,930.00	
	24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF					
2210	6280112	2,961.000	2.50000	7,402.50	2.50000	7,402.50	
	6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	LF					
2220	6300005	220.000	8.50000	1,870.00	8.50000	1,870.00	
	PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA					
2230	6301005	416.000	8.50000	3,536.00	8.50000	3,536.00	
	PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA					

Tabulation of Bids

Page 48 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2240	6301100	652.000	8.50000	5,542.00	8.50000	5,542.00	
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					
2250	6302001	2,689.000	8.50000	22,856.50	8.50000	22,856.50	
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"		EA					
2260	6319505	597,957.000	0.75000	448,467.75	0.75000	448,467.75	
REMOVAL OF PAVEMENT MARKINGS		LF					
2270	632-0003	1.000	16,990.00000	16,990.00	34,161.27000	34,161.27	
CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3		EA					
2280	6321000	31.220	690.00000	21,541.80	690.00000	21,541.80	
MILLED-IN RUMBLE STRIP		MI					

Tabulation of Bids

Page 49 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2290	636-1033	52.000	39.50000	2,054.00	39.50000	2,054.00	
	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	SF					
2300	636-1036	64.000	39.50000	2,528.00	39.50000	2,528.00	
	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	SF					
2310	636-1072	473.000	75.00000	35,475.00	75.00000	35,475.00	
	HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3	SF					
2320	636-2070	74.000	15.00000	1,110.00	15.00000	1,110.00	
	GALV STEEL POSTS, TP 7	LF					
2330	636-2080	200.000	15.00000	3,000.00	15.00000	3,000.00	
	GALV STEEL POSTS, TP 8	LF					

Tabulation of Bids

Page 50 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2340	636-3000	3,288.610	20.00000	65,772.20	20.00000	65,772.20	
	GALV STEEL STR SHAPE POST	LB					
2350	636-5100	2.000	200.00000	400.00	200.00000	400.00	
	MILEPOST SIGNS	EA					
2360	641-1100	103.250	90.00000	9,292.50	90.00000	9,292.50	
	GUARDRAIL, TP T	LF					
2370	641-1200	1,962.500	23.00000	45,137.50	23.00000	45,137.50	
	GUARDRAIL, TP W	LF					
2380	641-2200	1,700.000	50.00000	85,000.00	50.00000	85,000.00	
	DBL FACED GUARDRAIL, TP W	LF					
2390	641-5001	1.000	1,600.00000	1,600.00	1,600.00000	1,600.00	
	GUARDRAIL ANCHORAGE, TP 1	EA					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2400	641-5015	3.000	3,400.00000	10,200.00	3,400.00000	10,200.00		
	GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY- ABSORBING	EA						
2410	641-6005	3.000	10,500.00000	31,500.00	10,500.00000	31,500.00		
	GUARDRAIL TERMINAL, TP 10D, 31 IN	EA						
2420	643-8200	3,936.000	6.25000	24,600.00	3.00000	11,808.00		
	BARRIER FENCE (ORANGE), 4 FT	LF						
2430	648-1350	5.000	31,000.00000	155,000.00	31,000.00000	155,000.00		
	IMPACT ATTENUATOR UNIT, TYPE P -	EA						
2440	6510105	3,098.550	39.50000	122,392.73	39.50000	122,392.73		
	FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Tabulation of Bids

Page 52 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2450	6510108	115.000	39.50000	4,542.50	39.50000	4,542.50	
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD		SF					
2460	6513020	17.000	2,500.00000	42,500.00	2,500.00000	42,500.00	
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM		EA					
2470	6520200	4,423.250	75.00000	331,743.75	75.00000	331,743.75	
EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED		SF					
2480	6520250	7,869.750	75.00000	590,231.25	75.00000	590,231.25	
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD		SF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2490	6531205	180.000	15.00000	2,700.00	15.00000	2,700.00	
U-SECTION POST FOR SIGN SUPPORTS - 2P		LF					
2500	6531210	5,049.000	15.00000	75,735.00	15.00000	75,735.00	
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF					
2510	6531215	283.000	15.00000	4,245.00	15.00000	4,245.00	
U-SECTION POST FOR SIGN BRACING - 2P		LF					
2520	653-2603	0.739	7,920.00000	5,852.88	7,930.72000	5,860.80	
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE		LaMi					
2530	653-2604	0.739	7,920.00000	5,852.88	7,930.72000	5,860.80	
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW		LaMi					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2540	653-2605	1.434	3,960.00000	5,678.64	3,948.95000	5,662.79		
THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE		LaMi						
2550	654-1003	480.000	8.50000	4,080.00	8.50000	4,080.00		
RAISED PVMT MARKERS TP 3		EA						
2560	6541005	30,037.670	20.00000	600,753.40	20.00000	600,753.40		
BREAK-AWAY SIGN SUPPORTS		LB						
2570	6541405	88.000	500.00000	44,000.00	500.00000	44,000.00		
REMOVAL OF I-BEAM SUPPORTS		EA						
2580	656-0005	7,064.000	0.75000	5,298.00	0.75000	5,298.00		
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PAINT		LF						

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2590	656-0050	4,552.000	0.75000	3,414.00	0.75000	3,414.00		
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, THERMOPLASTIC		LF						
2600	656-1005	2,663.000	0.75000	1,997.25	0.75000	1,997.25		
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PAINT		LF						
2610	656-1050	1,161.000	0.75000	870.75	0.75000	870.75		
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, THERMOPLASTIC		LF						
2620	6562105	255.000	120.00000	30,600.00	150.00000	38,250.00		
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS		EA						
2630	6562110	125.000	135.00000	16,875.00	150.00000	18,750.00		
DELINEATORS, DOUBLE, MONO., INCL. SUPPORTS		EA						

Tabulation of Bids

Page 56 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2640	656-5000	4.000	250.00000	1,000.00	250.00000	1,000.00		
	REMOVE EXIST TRAF MARKINGS -	EA						
2650	656-5505	1.713	3,960.00000	6,783.48	3,953.06000	6,771.59		
	REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PREFORMED PLASTIC	LaMi						
2660	656-5510	0.914	3,960.00000	3,619.44	3,942.67000	3,603.60		
	REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PREFORMED PLASTIC	LaMi						
2670	657-2055	19.543	15,840.00000	309,561.12	15,837.57000	309,513.63		
	PREFORMED PLASTIC SOLID PVMT MKG, 5IN, WHITE, TP TR	LaMi						

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2680	6573100	1.000	103,000.00000	103,000.00	103,000.00000	103,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 1								
2690	6573100	1.000	94,000.00000	94,000.00	94,000.00000	94,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 10								
2700	6573100	1.000	145,000.00000	145,000.00	145,000.00000	145,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 11								
2710	6573100	1.000	130,000.00000	130,000.00	130,000.00000	130,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 12								
2720	6573100	1.000	96,500.00000	96,500.00	96,500.00000	96,500.00		
OVERHEAD SIGN STRUCTURE NO.(____) 13								

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2730	6573100	1.000	105,500.00000	105,500.00	105,500.00000	105,500.00	
OVERHEAD SIGN STRUCTURE NO.(____) 14		EA					
2740	6573100	1.000	107,000.00000	107,000.00	107,000.00000	107,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 15		EA					
2750	6573100	1.000	107,000.00000	107,000.00	107,000.00000	107,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 16		EA					
2760	6573100	1.000	115,000.00000	115,000.00	115,000.00000	115,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 17		EA					
2770	6573100	1.000	176,000.00000	176,000.00	176,000.00000	176,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 18		EA					

Tabulation of Bids

Page 59 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2780	6573100	1.000	166,000.00000	166,000.00	166,000.00000	166,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 19								
2790	6573100	1.000	78,000.00000	78,000.00	78,000.00000	78,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 2								
2800	6573100	1.000	131,000.00000	131,000.00	131,000.00000	131,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 20								
2810	6573100	1.000	145,000.00000	145,000.00	145,000.00000	145,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 21								
2820	6573100	1.000	87,000.00000	87,000.00	87,000.00000	87,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 22								

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2830	6573100	1.000	145,000.00000	145,000.00	145,000.00000	145,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 23		EA					
2840	6573100	1.000	105,000.00000	105,000.00	105,000.00000	105,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 24		EA					
2850	6573100	1.000	177,000.00000	177,000.00	177,000.00000	177,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 25		EA					
2860	6573100	1.000	177,000.00000	177,000.00	177,000.00000	177,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 26		EA					
2870	6573100	1.000	135,000.00000	135,000.00	135,000.00000	135,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 27		EA					

Tabulation of Bids

Page 61 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2880	6573100	1.000	175,000.00000	175,000.00	175,000.00000	175,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 28		EA						
2890	6573100	1.000	13,500.00000	13,500.00	135,000.00000	135,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 29		EA						
2900	6573100	1.000	90,000.00000	90,000.00	90,000.00000	90,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 3		EA						
2910	6573100	1.000	135,000.00000	135,000.00	135,000.00000	135,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 30		EA						
2920	6573100	1.000	116,000.00000	116,000.00	116,000.00000	116,000.00		
OVERHEAD SIGN STRUCTURE NO.(____) 4		EA						

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2930	6573100	1.000	185,000.00000	185,000.00	185,000.00000	185,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 5		EA					
2940	6573100	1.000	165,000.00000	165,000.00	165,000.00000	165,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 6		EA					
2950	6573100	1.000	95,000.00000	95,000.00	95,000.00000	95,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 7		EA					
2960	6573100	1.000	248,000.00000	248,000.00	248,000.00000	248,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 8		EA					
2970	6573100	1.000	254,000.00000	254,000.00	254,000.00000	254,000.00	
OVERHEAD SIGN STRUCTURE NO.(____) 9		EA					

Tabulation of Bids

Page 63 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
2980	6573115	3.000	5,000.00000	15,000.00	30,000.00000	90,000.00		
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) 041								
2990	657-4055	19.461	7,500.00000	145,957.50	7,499.61000	145,949.91		
PREFORMED PLASTIC SKIP PVMT MKG, 5IN, WHITE, TP TR								
3000	657-7055	19.500	15,840.00000	308,880.00	15,840.00000	308,880.00		
PREFORMED PLASTIC SOLID PVMT MKG, 5IN, YELLOW, TP TR								
3010	657-9244	1.078	53,500.00000	57,673.00	53,599.26000	57,780.00		
WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-YELLOW)								

Tabulation of Bids

Page 64 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3020	657-9246	1.078	53,500.00000	57,673.00	53,599.26000	57,780.00		
	WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-WHITE)	LaMi						
3030	657-9317	2.178	23,750.00000	51,727.50	23,771.81000	51,775.00		
	WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, WHITE	LaMi						
3040	657-9321	2.178	23,750.00000	51,727.50	23,771.81000	51,775.00		
	WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, BLACK	LaMi						
3050	6581000	(1)	68,700.00000	68,700.00	53,630.00000	53,630.00		
	DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 1 - EXIT 8, WEST SIDE	LS						

Tabulation of Bids

Page 65 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3060	6581000	(1)	68,700.00000	68,700.00	380,250.00000	380,250.00		
	DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 2 - EXIT 8, INTERCHANGE	LS						
3070	6581000	(1)	68,700.00000	68,700.00	134,450.00000	134,450.00		
	DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 3 - EXIT 8, EAST SIDE AND ROUNDABOUT	LS						
3080	6581000	(1)	68,700.00000	68,700.00	71,900.00000	71,900.00		
	DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 4 - EXIT 5, ROUNDABOUT	LS						

Tabulation of Bids

Page 66 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3090	6585020	4.000	59,400.00000	237,600.00	103,650.00000	414,600.00	
	HIGH MAST LIGHT STANDARD- 120'HT.(GALV.STEEL)T.L.LOW.DEV.	EA					
3100	6585050	2.000	15,510.00000	31,020.00	7,310.00000	14,620.00	
	PORTABLE DRIVE MOTOR FOR HIGH MAST LOWERING DEVICE	EA					
3110	6653074	44.000	12,870.00000	566,280.00	11,300.00000	497,200.00	
	SGL.LT.STD.35'HT.AL.POLE 8'SGL.ARM-GROUND MNT.W/FOUNDATION	EA					
3120	668-2200	13.000	7,930.00000	103,090.00	5,309.52000	69,023.76	
	DROP INLET, GP 2	EA					
3130	668-4400	1.000	19,250.00000	19,250.00	7,389.51000	7,389.51	
	STORM SEWER MANHOLE, TP 2	EA					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3140	6750275	455.000	10.90000	4,959.50	11.80000	5,369.00	
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF					
3150	6750278	14,709.400	18.30000	269,182.02	21.83000	321,106.20	
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF					
3160	675027C	210.000	22.10000	4,641.00	23.60000	4,956.00	
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT		LF					
3170	6760020	2,030.000	53.25000	108,097.50	19.70000	39,991.00	
2" SCHEDULE 80 HDPE CONDUIT		LF					
3180	6760065	3,100.000	46.00000	142,600.00	38.95000	120,745.00	
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)		LF					

Tabulation of Bids

Page 68 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3190	6770300	4.000	300.00000	1,200.00	293.00000	1,172.00	
16 IN. ABOVE GROUND UTILITY MARKER		EA					
3200	6770314	45.000	3.00000	135.00	10.10000	454.50	
NO. 4 BARE COPPER WIRE GROUND		LF					
3210	6770388	815.000	6.75000	5,501.25	4.30000	3,504.50	
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF					
3220	6770389	790.000	6.75000	5,332.50	4.60000	3,634.00	
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY		LF					

Tabulation of Bids

Page 69 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3230	6770393	7,145.000	8.30000	59,303.50	5.35000	38,225.75	
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)		LF					
3240	6770394	915.000	8.30000	7,594.50	5.85000	5,352.75	
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)		LF					
3250	6770395	1,255.000	10.40000	13,052.00	6.90000	8,659.50	
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)		LF					
3260	6770470	2,795.000	1.90000	5,310.50	4.95000	13,835.25	
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE		LF					

Tabulation of Bids

Page 70 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3270	6770476	13.000	4,390.00000	57,070.00	2,555.00000	33,215.00	
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER		EA					
3280	6770482	2.000	1,520.00000	3,040.00	4,483.00000	8,966.00	
FURNISH & INSTALL FIBER OPTIC MODEM		EA					
3290	677048E	1.000	3,260.00000	3,260.00	5,934.50000	5,934.50	
FURNISH & INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)		EA					
3300	6770493	2.000	3,430.00000	6,860.00	4,800.00000	9,600.00	
NETWORK SWITCH		EA					

Tabulation of Bids

Page 71 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3310	6800499	5.000	13,390.00000	66,950.00	3,418.00000	17,090.00	
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA					
3320	6800518	16.000	915.00000	14,640.00	952.00000	15,232.00	
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS- (STR.POLY.CONC.)HD		EA					
3330	680052C	27.000	1,630.00000	44,010.00	1,400.00000	37,800.00	
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS- (STR.POLY.CONC.)HD		EA					
3340	6825484	6.000	6,730.00000	40,380.00	4,600.00000	27,600.00	
FURNISH & INSTALL 10' BREAK- AWAY ALUM PEDESTAL POLE AND BASE		EA					

Tabulation of Bids

Page 72 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3350	682-6120	1,900.000	13.40000	25,460.00	53.60000	101,840.00	
	CONDUIT, RIGID, 2 IN	LF					
3360	682-6400	50.000	14.00000	700.00	49.50000	2,475.00	
	CONDUIT, FLEXIBLE - 2"	LF					
	DIAMETER						
3370	6845511	5.000	27,100.00000	135,500.00	29,100.00000	145,500.00	
	F&I - CONTR 332/336 CABINET	EA					
	ASSEMBLY - BASE MOUNTED 046						
3380	6845518	5.000	16,900.00000	84,500.00	16,000.00000	80,000.00	
	FURNISH AND INSTALL BATTERY	EA					
	BACK-UP INCLUDING						
	FOUNDATION						
3390	6845691	2.000	6,120.00000	12,240.00	8,282.00000	16,564.00	
	CLOSED CIRCUIT TV CAMERA-	EA					
	HIGHWAY USE						

Tabulation of Bids

Page 73 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3400	6845693	2.000	21,110.00000	42,220.00	10,420.00000	20,840.00	
	CAMERA LOWERING DEVICE	EA					
3410	6865710	3.000	1,110.00000	3,330.00	2,222.00000	6,666.00	
	FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA					
3420	6865720	4.000	995.00000	3,980.00	1,675.00000	6,700.00	
	FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA					
3430	6865723	36.000	753.00000	27,108.00	1,285.00000	46,260.00	
	FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 047	EA					
3440	6865783	10.000	1,520.00000	15,200.00	1,020.00000	10,200.00	
	F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	EA					

Tabulation of Bids

Page 74 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3450	6865786	4.000	3,890.00000	15,560.00	2,045.00000	8,180.00	
	AUDIBLE PEDESTRIAN SYSTEM(APS) INCLUDING PEDESTRIAN HEAD & BUTTON ASSEMBLY W/ SIGN	EA					
3460	6865794	10.000	2,550.00000	25,500.00	412.00000	4,120.00	
	F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10- 3E or R10-4a)	EA					
3470	6865831	43.000	1,110.00000	47,730.00	278.00000	11,954.00	
	F&I VEHICLE TRAFFIC SIGNAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	EA					
3480	6865834	43.000	350.00000	15,050.00	317.00000	13,631.00	
	BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA					

Tabulation of Bids

Page 75 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3490	6865840	2.000	17.00000	34.00	167.00000	334.00	
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP		EA					
3500	6865841	2.000	17.00000	34.00	130.00000	260.00	
F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE		EA					
3510	6885982	2.000	2,660.00000	5,320.00	4,175.00000	8,350.00	
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE		EA					
3520	6885988	(1)	51,600.00000	51,600.00	67,869.53000	67,869.53	
REMOVAL, SALVAGE, & DISPOSAL OF EXISTING ITS COMPONENTS		LS					

Tabulation of Bids

Page 76 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3530	6885990 (1) REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	15,380.00000	15,380.00	3,320.00000	3,320.00		
3540	6885993 6.000 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	23,750.00000	142,500.00	3,320.00000	19,920.00		
3550	6885996 12.000 TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	2,280.00000	27,360.00	1,660.00000	19,920.00		
3560	6886042 3.000 FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	9,450.00000	28,350.00	13,300.00000	39,900.00		

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3570	6887951	2.000	4,900.00000	9,800.00	3,725.00000	7,450.00	
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA					
3580	6887971	10.000	21,250.00000	212,500.00	12,365.00000	123,650.00	
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE		EA					
3590	6887972	15.000	195.00000	2,925.00	10,600.00000	159,000.00	
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION		EA					
3600	6887973	10.000	21,250.00000	212,500.00	12,900.00000	129,000.00	
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE		EA					

Tabulation of Bids

Page 78 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3610	6887974	14.000	210.00000	2,940.00	10,600.00000	148,400.00	
	FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR SETBACK DETECTION	EA					
3620	6887977	2,909.000	10.90000	31,708.10	10.60000	30,835.40	
	FURNISH & INSTALL RADAR DETECTION CABLE TO CROSS ROADWAY	LF					
3630	6888082	2.000	1,150.00000	2,300.00	1,787.00000	3,574.00	
	FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	EA					
3640	6888177	2.000	101,700.00000	203,400.00	71,950.00000	143,900.00	
	DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 048	EA					

Tabulation of Bids

Page 79 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3650	6888179	12.000	65,400.00000	784,800.00	54,885.00000	658,620.00	
	DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	EA					
3660	6969100	(1)	1,216,200.00000	1,216,200.00	1,440,000.00000	1,440,000.00	
	WORK ZONE ITS	LS					
3670	700-6910	10.000	1,200.00000	12,000.00	1,200.00000	12,000.00	
	PERMANENT GRASSING	ACRE					
3680	700-8000	103.000	780.00000	80,340.00	780.00000	80,340.00	
	FERTILIZER MIXED GRADE	TON					
3690	700-8100	565.000	3.25000	1,836.25	3.25000	1,836.25	
	FERTILIZER NITROGEN CONTENT	LB					

Tabulation of Bids

Page 80 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3700	700-9300	6,292.000	7.75000	48,763.00	7.75000	48,763.00		
SOD		SY						
3710	701-0030	20.000	385.00000	7,700.00	385.00000	7,700.00		
AGRICULTURAL LIME		TON						
3720	7011400	18,981.800	1,240.00000	23,537,432.00	1,762.12000	33,448,209.42		
CONC. FOR STRUCTURES - CLASS 4000		CY						
3730	7011402	2,332.000	1,300.00000	3,031,600.00	1,355.37000	3,160,722.84		
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)		CY						
3740	7016156	1.000	12,050.00000	12,050.00	10,606.09000	10,606.09		
STRAIGHT HEADWALL FOR 36" CIRCULAR PIPE-2 LINES		EA						

Tabulation of Bids

Page 81 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3750	7023200	34,160.000	3.00000	102,480.00	4.79000	163,626.40	
GROOVED SURFACE FINISH		SY					
3760	7031100	391,317.000	2.60000	1,017,424.20	1.80000	704,370.60	
REINF. STEEL FOR STRUCTURES (ROADWAY)		LB					
3770	7031200	6,423,282.000	1.35000	8,671,430.70	1.81000	11,626,140.42	
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB					
3780	7031220	545,487.000	2.05000	1,118,248.35	3.26000	1,778,287.62	
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)		LB					
3790	7043000	12,723.500	278.00000	3,537,133.00	535.65000	6,815,342.78	
PRESTRESSED CONC. BEAM (TYPE III)		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3800	7044000	12,478.000	353.00000	4,404,734.00	524.07000	6,539,345.46	
PRESTRESSED CONC. BEAM (TYPE IV)		LF					
3810	7044563	1,741.900	417.00000	726,372.30	689.41000	1,200,883.28	
PRESTRESSED CONCRETE BULB TEE BEAM(63"MOD.)		LF					
3820	7044574	2,000.000	435.00000	870,000.00	687.29000	1,374,580.00	
PRESTRESSED CONCRETE BULB TEE BEAM(74"MOD.)		LF					
3830	7051040	643.700	222.00000	142,901.40	355.59000	228,893.28	
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL HAND FORMED 001		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3840	7051050	8,746.500	64.50000	564,149.25	85.96000	751,849.14	
	42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF					
3850	7051070	174.500	546.00000	95,277.00	193.01000	33,680.25	
	56" CONCRETE MEDIAN BARRIER (TL-5)-BRIDGE 002	LF					
3860	7091120	3,401,708.000	2.95000	10,035,038.60	5.37000	18,267,171.96	
	STRUCTURAL STEEL	LB					
3870	7110001	38.000	2,800.00000	106,400.00	3,670.40000	139,475.20	
	DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA					
3880	7110010	300.000	1,340.00000	402,000.00	5,171.30000	1,551,390.00	
	PILE DRIVING SET-UP	EA					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3890	7112250	18,371.000	132.00000	2,424,972.00	87.07000	1,599,562.97	
STEEL H BEARING PILING (HP14 X 117)		LF					
3900	7112252	1,523.000	314.00000	478,222.00	81.10000	123,515.30	
STEEL H BEARING INDEX PILING (HP14X 117)		LF					
3910	7120006	167.000	3,120.00000	521,040.00	67,405.19000	11,256,666.73	
DRILLED SHAFT SET-UP		EA					
3920	7120010	167.000	1,600.00000	267,200.00	10,730.90000	1,792,060.30	
CROSSHOLE SONIC LOGGING SETUP		EA					
3930	7120151	1,218.000	474.00000	577,332.00	192.21000	234,111.78	
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3940	7120161	4,412.800	620.00000	2,735,936.00	358.30000	1,581,106.24	
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER		LF					
3950	7120165	746.800	468.00000	349,502.40	712.70000	532,244.36	
CONSTRUCTION CASING - 48" DIAMETER		LF					
3960	7120171	3,925.000	788.00000	3,092,900.00	347.10000	1,362,367.50	
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER		LF					
3970	7120175	3,925.000	796.00000	3,124,300.00	832.12000	3,266,071.00	
CONSTRUCTION CASING - 54" DIAMETER		LF					
3980	7120201	1,080.000	1,370.00000	1,479,600.00	682.97000	737,607.60	
DRILLED SHAFT WITH WET & DRY EXCAVATION - 72" DIAMETER		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
3990	7120211	1,314.000	1,620.00000	2,128,680.00	528.01000	693,805.14	
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER		LF					
4000	7120215	1,314.000	858.00000	1,127,412.00	1,473.18000	1,935,758.52	
CONSTRUCTION CASING - 78" DIAMETER		LF					
4010	7141142	76.000	194.00000	14,744.00	248.87000	18,914.12	
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.- CLASS HE-III		LF					
4020	7141886	172.000	1,740.00000	299,280.00	1,500.50000	258,086.00	
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS		LF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4030	7141887	3,668.000	2,120.00000	7,776,160.00	2,004.63000	7,352,982.84	
24" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS		LF					
4040	7141888	2,136.000	2,480.00000	5,297,280.00	2,312.06000	4,938,560.16	
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS		LF					
4050	7141889	1,396.000	2,790.00000	3,894,840.00	2,723.79000	3,802,410.84	
36" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS		LF					
4060	7141890	440.000	2,880.00000	1,267,200.00	2,898.97000	1,275,546.80	
42" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS		LF					

Tabulation of Bids

Page 88 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4070	7143618	15,780.000	121.00000	1,909,380.00	123.64000	1,951,039.20	
	18" SMOOTH WALL PIPE	LF					
4080	7143624	8,268.000	167.00000	1,380,756.00	198.32000	1,639,709.76	
	24" SMOOTH WALL PIPE	LF					
4090	7143630	1,564.000	213.00000	333,132.00	236.39000	369,713.96	
	30" SMOOTH WALL PIPE	LF					
4100	7143636	396.000	288.00000	114,048.00	308.28000	122,078.88	
	36" SMOOTH WALL PIPE	LF					
4110	7143642	1,608.000	202.00000	324,816.00	366.05000	588,608.40	
	42" SMOOTH WALL PIPE	LF					
4120	7143648	632.000	281.00000	177,592.00	574.00000	362,768.00	
	48" SMOOTH WALL PIPE	LF					

Tabulation of Bids

Page 89 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4130	7149999	3,031.000	41.75000	126,544.25	60.00000	181,860.00	
CLEANING EXISTING PIPE		LF					
4140	7159011	933.000	126.00000	117,558.00	25.73000	24,006.09	
12" CORR.HDPE PIPE TYPE (C OR S) TEMP.		LF					
4150	7159012	2,364.000	145.00000	342,780.00	32.65000	77,184.60	
15" CORR.HDPE PIPE TYPE (C OR S) TEMP.		LF					
4160	7159013	423.000	193.00000	81,639.00	41.87000	17,711.01	
18" CORR.HDPE PIPE TYPE (C OR S) TEMP.		LF					
4170	7159014	1,016.000	168.00000	170,688.00	62.60000	63,601.60	
24" CORR.HDPE PIPE TYPE (C OR S) TEMP.		LF					

Tabulation of Bids

Page 90 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4180	7159015	50.000	388.00000	19,400.00	86.15000	4,307.50	
	30" CORR.HDPE PIPE TYPE (C OR S) TEMP.	LF					
4190	7191050	1.000	7,970.00000	7,970.00	15,868.34000	15,868.34	
	CATCH BASIN - TYPE 1 SPECIAL	EA					
4200	7191130	12.000	11,660.00000	139,920.00	9,283.44000	111,401.28	
	DROP INLET 113 CONVERT FROM 3X4 BOX	EA					
4210	719125C	26.000	7,690.00000	199,940.00	7,908.57000	205,622.82	
	DROP INLET TYPE 125 SINGLE 4'X2' BOX	EA					
4220	7191515	51.000	9,650.00000	492,150.00	11,407.91000	581,803.41	
	CATCH BASIN TYPE 25 - SINGLE 4' X 6' BOX	EA					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4230	7191527	114.000	12,960.00000	1,477,440.00	20,109.01000	2,292,427.14	
CATCH BASIN TYPE 25 - DOUBLE 4' X 8' BOX		EA					
4240	7191605	21.000	8,600.00000	180,600.00	13,542.71000	284,396.91	
CATCH BASIN -TYPE 16		EA					
4250	7191650	6.000	11,990.00000	71,940.00	18,456.64000	110,739.84	
CATCH BASIN -TYPE 18		EA					
4260	7192010	64.000	7,690.00000	492,160.00	6,326.88000	404,920.32	
DROP INLET (24" X 24")		EA					
4270	7192011	3.000	8,490.00000	25,470.00	9,302.37000	27,907.11	
DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX		EA					

Tabulation of Bids

Page 92 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4280	7192012	1.000	11,910.00000	11,910.00	13,160.22000	13,160.22	
	DROP INLET (24" X 24") WITH STANDARD 5' X 5' BOX	EA					
4290	7192060	12.000	5,630.00000	67,560.00	1,566.58000	18,798.96	
	CLOSED FLUME INLET TYPE-16	EA					
4300	7192062	4.000	8,510.00000	34,040.00	2,391.93000	9,567.72	
	CLOSED FLUME INLET TYPE-18	EA					
4310	7192105	18.000	11,050.00000	198,900.00	10,924.68000	196,644.24	
	MANHOLE	EA					
4320	7192205	6.000	5,290.00000	31,740.00	5,085.95000	30,515.70	
	24" X 24" JUNCTION BOX	EA					

Tabulation of Bids

Page 93 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4330	7193215	1.000	10,040.00000	10,040.00	318,412.71000	318,412.71	
PRECAST CONCRETE DRAINAGE STRUCTURE - 4' X 4		EA					
4340	7196000	245.000	504.00000	123,480.00	563.64000	138,091.80	
EXTRA DEPTH OF BOX		LF					
4350	7196192	4.000	1,670.00000	6,680.00	1,276.22000	5,104.88	
24" X 24" JUNCTION BOX (TOP ONLY)		EA					
4360	71961AA	3.000	2,760.00000	8,280.00	3,290.53000	9,871.59	
60" X 60" JUNCTION BOX (TOP ONLY)		EA					
4370	71961AF	6.000	3,670.00000	22,020.00	4,725.03000	28,350.18	
72" X 72" JUNCTION BOX (TOP ONLY)		EA					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4380	7197052	13.000	1,200.00000	15,600.00	1,437.31000	18,685.03	
	CONCRETE COLLAR FOR UP TO 24" PIPE	EA					
4390	7197110	1.000	2,330.00000	2,330.00	7,932.06000	7,932.06	
	ADJUST CATCH BASIN	EA					
4400	7197130	21.000	1,600.00000	33,600.00	4,861.39000	102,089.19	
	ADJUST DROP INLET ADJUST D. I.	EA					
4410	7198760	1.000	8,030.00000	8,030.00	10,294.18000	10,294.18	
	PIPE END STRUCTURE - 36"	EA					
4420	7198763	1.000	18,340.00000	18,340.00	11,293.04000	11,293.04	
	PIPE END STRUCTURE (SPECIAL) - 42"	EA					

Tabulation of Bids

Page 95 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4430	7199100	34.000	8,750.00000	297,500.00	1,071.52000	36,431.68	
BEVELING OF PIPE END		EA					
4440	7199200	2,054.000	225.00000	462,150.00	207.12000	425,424.48	
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)		LF					
4450	7203110	356.000	45.00000	16,020.00	43.11000	15,347.16	
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF					
4460	7203210	12,026.000	45.00000	541,170.00	47.18000	567,386.68	
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF					
4470	7203230	1,125.000	45.00000	50,625.00	47.18000	53,077.50	
CONCRETE CURB AND GUTTER (2'-0") OGEE		LF					

Tabulation of Bids

Page 96 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4480	7204100	4,727.000	87.00000	411,249.00	79.15000	374,142.05	
CONCRETE SIDEWALK(4" UNIFORM)		SY					
4490	7204900	313.000	50.00000	15,650.00	52.57000	16,454.41	
DETECTABLE WARNING MATERIAL		SF					
4500	7206000	3,592.000	119.00000	427,448.00	110.40000	396,556.80	
CONCRETE MEDIAN		SY					
4510	7209000	701.000	210.00000	147,210.00	183.99000	128,976.99	
PEDESTRIAN RAMP CONSTRUCTION		SY					
4520	7209100	110.000	145.00000	15,950.00	141.94000	15,613.40	
SURFACE APPLIED DETECTABLE WARNING		SF					

Tabulation of Bids

Page 97 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4530	7232310	2,069.200	452.00000	935,278.40	838.26000	1,734,527.59	
	DECK JOINT STRIP SEAL	LF					
4540	7243100	758.000	1,620.00000	1,227,960.00	1,100.02000	833,815.16	
	ELASTOMERIC BEARING	EA					
4550	7262205	232.000	600.00000	139,200.00	609.78000	141,468.96	
	CLEAN OUT OF EXISTING DECK DRAIN	EA					
4560	7292000	527.200	13.50000	7,117.20	109.03000	57,480.62	
	WATERPROOFING	SY					
4570	7301000	173,820.000	56.00000	9,733,920.00	52.01000	9,040,378.20	
	SOUND BARRIER WALL	SF					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4580	8011210	4,431.000	116.00000	513,996.00	186.40000	825,938.40	
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON					
4590	8020100	171.000	279.00000	47,709.00	133.01000	22,744.71	
PLANTED MEDIAN SUBSURFACE DRAINAGE		SY					
4600	8041010	814.000	247.00000	201,058.00	115.84000	94,293.76	
RIP-RAP (CLASS A)		TON					
4610	8041020	3,541.000	167.00000	591,347.00	130.29000	461,356.89	
RIP-RAP (CLASS B)		TON					
4620	8041030	7,985.000	162.00000	1,293,570.00	111.12000	887,293.20	
RIP-RAP (CLASS C)		TON					

Tabulation of Bids

Page 99 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4630	8047040	1,985.000	120.00000	238,200.00	198.03000	393,089.55	
SLOPE PROTECTION-4" CONCRETE		SY					
4640	8047041	12,692.000	115.00000	1,459,580.00	181.30000	2,301,059.60	
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED)		SY					
4650	8048115	13,007.000	24.90000	323,874.30	6.89000	89,618.23	
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE D		SY					
4660	8048215	6,678.000	19.50000	130,221.00	7.26000	48,482.28	
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D		SY					

Tabulation of Bids

Page 100 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4670	8051050	500.000	23.00000	11,500.00	23.00000	11,500.00	
PREMASH W-BEAM STRONG POST SYSTEM WSP3		LF					
4680	8051125	26.000	10.00000	260.00	10.00000	260.00	
GUARDRAIL BLOCKOUT		EA					
4690	8051151	55.000	3,100.00000	170,500.00	3,100.00000	170,500.00	
MT3 LEADING END TREATMENT TL3		EA					
4700	8051655	3,261.000	14.00000	45,654.00	14.00000	45,654.00	
MEDIAN CABLE BARRIER		LF					
4710	8051710	40.000	1,600.00000	64,000.00	1,600.00000	64,000.00	
MB TRAILING END TREATMENT		EA					

Tabulation of Bids

Page 101 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4720	8052100	23,172.500	22.50000	521,381.25	22.50000	521,381.25	
MGS3 GR STANDARD SHOULDER		LF					
4730	8052500	6.000	4,100.00000	24,600.00	4,100.00000	24,600.00	
CABLE BARRIER END ANCHOR		EA					
4740	8053001	62.500	31.00000	1,937.50	31.00000	1,937.50	
PREMASH W-BEAM COMPRESSED SHLDR 9' POST		LF					
4750	8053050	162.500	45.00000	7,312.50	45.00000	7,312.50	
PREMASH THRIE STRONG POST GUARDRAIL		LF					
4760	8053253	51.000	2,800.00000	142,800.00	2,800.00000	142,800.00	
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA					

Tabulation of Bids

Page 102 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4770	8053257	32.000	8,200.00000	262,400.00	3,154.19000	100,934.08	
FLUME INLET AT GUARDRAIL (HANDWORK)		EA					
4780	8055250	10,119.000	70.00000	708,330.00	79.12000	800,615.28	
NON-MOW STRIP UNDER GUARDRAIL		SY					
4790	8056750	26.000	400.00000	10,400.00	400.00000	10,400.00	
PREMASH GUARDRAIL BRACKET TO BRIDGE		EA					
4800	8057100	1.000	3,500.00000	3,500.00	3,500.00000	3,500.00	
PREMASH TYPE T TL3 LEADING 50'		EA					
4810	8057350	3.000	32,500.00000	97,500.00	32,500.00000	97,500.00	
2' CRASH CUSHION 3A		EA					

Tabulation of Bids

Page 103 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4820	8058055	26,033.000	276.00000	7,185,108.00	206.00000	5,362,798.00	
	56SS REINFORCED BARRIER WALL	LF					
4830	8058075	661.000	362.00000	239,282.00	546.00000	360,906.00	
	56 VERTICAL FACE REINFORCED BARRIER WALL	LF					
4840	8058402	1,376.000	478.00000	657,728.00	696.00000	957,696.00	
	RIGID VF BURIED MOMENT SLAB SHOULDER APPLICATION	LF					
4850	8058600	794.000	627.00000	497,838.00	989.00000	785,266.00	
	56ZOI VF BARRIER MEDIAN SYSTEM	LF					
4860	8058605	735.000	572.00000	420,420.00	989.00000	726,915.00	
	56ZOI VF BARRIER ROADSIDE SYSTEM	LF					

Tabulation of Bids

Page 104 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4870	8058751	10.000	644.00000	6,440.00	600.00000	6,000.00	
CONC BARRIER TOE DRAIN		EA					
4880	8058755	693.000	48.75000	33,783.75	25.00000	17,325.00	
FRENCH DRAIN AND WEEP SYSTEM		LF					
4890	8058860	575.000	361.00000	207,575.00	550.00000	316,250.00	
CONC BARR TRANSITION BETWEEN TWO SHAPES		LF					
4900	8061100	2,065.000	15.00000	30,975.00	17.10000	35,311.50	
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE		LF					
4910	8063055	(1)	122,000.00000	122,000.00	139,175.16000	139,175.16	
BRIDGE FENCE		LS					

Tabulation of Bids

Page 105 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
4920	8063300	289.000	40.00000	11,560.00	45.60000	13,178.40	
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE		LF					
4930	8064400	1.000	3,500.00000	3,500.00	3,989.76000	3,989.76	
12' WIDE - CHAIN LINK FENCE GATE (48"HT)		EA					
4940	8064600	1.000	4,000.00000	4,000.00	4,559.73000	4,559.73	
12' WIDE - CHAIN LINK FENCE GATE (72"HT)		EA					
4950	8068301	94,037.000	2.70000	253,899.90	7.89000	741,951.93	
TEMPORARY BARRIER FENCE (ORANGE)		LF					

Tabulation of Bids

Page 106 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:			
4960	8091000	28.000	395.00000	11,060.00	300.00000	8,400.00		
	RIGHT OF WAY MARKER(REINFORCED CONCRETE)	EA						
4970	8091010	90.000	175.00000	15,750.00	150.00000	13,500.00		
	RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
4980	8091050	(1)	100,000.00000	100,000.00	5,975.00000	5,975.00		
	RIGHT OF WAY PLAT	LS						
4990	8100100	198.980	1,200.00000	238,776.00	1,200.00000	238,776.00		
	PERMANENT COVER	ACRE						
5000	8100200	99.990	980.00000	97,990.20	980.00000	97,990.20		
	TEMPORARY COVER	ACRE						

Tabulation of Bids

Page 107 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5010	8104005	29,847.000	3.25000	97,002.75	3.25000	97,002.75	
	FERTILIZER (NITROGEN)	LB					
5020	8104010	9,949.000	3.25000	32,334.25	3.25000	32,334.25	
	FERTILIZER (PHOSPHORIC ACID)	LB					
5030	8104015	49,744.000	3.25000	161,668.00	3.25000	161,668.00	
	FERTILIZER (POTASH)	LB					
5040	8105005	397,952.000	0.30000	119,385.60	0.30000	119,385.60	
	AGRICULTURAL GRANULAR LIME	LB					
5050	8109050	271,500.000	0.05000	13,575.00	0.05000	13,575.00	
	SELECTIVE WATERING	GAL					
5060	8109901	597.940	275.00000	164,433.50	275.00000	164,433.50	
	MOWING	ACRE					

Tabulation of Bids

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description			(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:			
5070 8131000	3.000		7,750.00000	23,250.00	7,750.00000	23,250.00		
SODDING	MSY							
5080 8151101	0.925		2,990.00000	2,765.75	2,973.84000	2,750.80		
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY							
5090 8151110	342.595		1,400.00000	479,633.00	1,399.98000	479,626.15		
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY							
5100 8151201	361.950		1,290.00000	466,915.50	1,290.00000	466,915.50		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE							
5110 8151203	235.980		2,580.00000	608,828.40	2,575.00000	607,648.50		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE							

Tabulation of Bids

Page 109 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5120	8152004	1,890.000	9.75000	18,427.50	11.90000	22,491.00	
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF					
5130	8152006	1,920.000	10.20000	19,584.00	7.17000	13,766.40	
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF					
5140	8152007	6,750.000	11.30000	76,275.00	10.26000	69,255.00	
SEDIMENT TUBES FOR DITCH CHECKS		LF					
5150	8153000	247,800.000	2.45000	607,110.00	2.45000	607,110.00	
SILT FENCE		LF					
5160	8153090	24,780.000	3.80000	94,164.00	3.80000	94,164.00	
REPLACE/REPAIR SILT FENCE		LF					

Tabulation of Bids

Page 110 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5170	8153305	1,300.000	33.50000	43,550.00	28.89000	37,557.00	
FLOATING TURBIDITY BARRIER- HEAVY DUTY(5'DEPTH)		LF					
5180	8153801	5.000	500.00000	2,500.00	690.75000	3,453.75	
DEWATERING BAGS		EA					
5190	8154010	3,259.000	13.50000	43,996.50	8.19000	26,691.21	
CLEANING SILT BASINS		CY					
5200	8154050	61,950.000	2.80000	173,460.00	4.03000	249,658.50	
REMOVAL OF SILT RETAINED BY SILT FENCE		LF					
5210	8154155	2,146.000	105.00000	225,330.00	294.59000	632,190.14	
INLET FILTER CLEANING		EA					

Tabulation of Bids

Page 111 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5220	8155100	1,209.000	32.50000	39,292.50	50.00000	60,450.00	
TEMPORARY DIVERSION DIKE		LF					
5230	8156205	81.000	770.00000	62,370.00	1,059.77000	85,841.37	
INLET STRUCTURE FILTER - TYPE D1		EA					
5240	8156207	81.000	310.00000	25,110.00	694.66000	56,267.46	
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1		EA					
5250	8156212	3.000	275.00000	825.00	881.89000	2,645.67	
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)		EA					
5260	8156300	1,455.000	177.00000	257,535.00	116.17000	169,027.35	
SEDIMENT DAM RIPRAP		TON					

Tabulation of Bids

Page 112 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5270 8156410	1,172.000	96.75000	113,391.00	67.05000	78,582.60		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL							
5280 8156490	6,258.000	48.75000	305,077.50	46.87000	293,312.46		
STABILIZED CONSTRUCTION ENTRANCE							
5290 8157010	4,800.000	35.00000	168,000.00	21.79000	104,592.00		
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 10"							
5300 8157024	158.000	80.25000	12,679.50	26.24000	4,145.92		
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 24"							
5310 8160200	1.000	8,750.00000	8,750.00	8,656.51000	8,656.51		
PERMANENT SEDIMENT CONTROL STRUCTURE							

Tabulation of Bids

Page 113 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5320	8161100	0.700	812.00000	568.40	2,925.39000	2,047.77	
AGGREGATE DIAPHRAGM		CY					
5330	8990001	1,200.000	303.00000	363,600.00	370.00000	444,000.00	
REINFORCED BARRIER WALL (SPECIAL DESIGN)		LF					
5340	8990002	9,330.000	392.00000	3,657,360.00	630.00000	5,877,900.00	
REINFORCED BARRIER WALL WITH HEAL (SPECIAL DESIGN)		LF					
5350	8990003	48,339.000	7.35000	355,291.65	7.35000	355,291.65	
VOID REDUCING ASPHALT MEMBRANE		LF					
5360	8990004	288.100	165.00000	47,536.50	189.06000	54,468.19	
ORNAMENTAL PED FENCE (BRIDGE MOUNTED)		LF					

Tabulation of Bids

Page 114 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Bridge - Pay Items		Cat Alt Set:		Cat Alt Member:	
5370	8990005	135.000	6,380.00000	861,300.00	6,530.25000	881,583.75	
BR016 - TEE BEAM SADDLE TYPE A		EA					
5380	8990006	1,773.000	484.00000	858,132.00	497.40000	881,890.20	
SOUND BARRIER WALL (BRIDGE MOUNTED)		SF					
5390	8990007	9,118.000	25.60000	233,420.80	10.28000	93,733.04	
MILLING EXISTING CONCRETE PAV.(VARIABLE)		SY					
5400	9001000	34,320.000	0.80000	27,456.00	0.80000	27,456.00	
ON-THE-JOB TRAINEE (ROADWAY)		HR					
5410	9002000	37,440.000	0.80000	29,952.00	0.80000	29,952.00	
ON-THE-JOB TRAINEE (BRIDGE)		HR					

Tabulation of Bids

Page 115 of 115

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025

District(s): District 6

Call Order: 100

Project(s): P030481, P040106

Contract Time: 08/31/30 COMPLETION DATE

Min:

Max:

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

Line No / Item ID Item Description		(1) WEBBER-FERROVIAL JV		(2) BALFOUR BEATTY INFRASTRUCTURE, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$728,757,807.03		\$730,759,238.31		
Contract Totals			\$728,757,807.03		\$730,759,238.31		
Cost Plus Time Totals			\$728,757,807.03		\$730,759,238.31		

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

6/4/2025

Vendor Ranking

Page: 1

Call Order: 100

Contract ID: 2764172

Counties: Jasper

Letting Date: May 13, 2025 2:00 pm

District(s): District 6

Contract Time: 08/31/30 COMPLETION DATE

Contract Description: I-95 Corridor Improvement from GA State Line to US 278

PCN(s): P030481, P040106

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1WE037 WEBBER-FERROVIAL JV	\$728,757,807.03	100.00%
2	1BA013 BALFOUR BEATTY INFRASTRUCTURE, INC.	\$730,759,238.31	100.27%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers