**Tabulation of Bids**



**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. | | (2) EUROVIA ATLANTIC COAST LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042088 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 162,000.00000 | 162,000.00 | 388,500.00000 | 388,500.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 25,000.00000 | 25,000.00 | 155,000.00000 | 155,000.00 | | |
| 0030 1050800<br>CONSTRUCTION STAKES, LINES & GRADES | 4.000<br>EA | 5,000.00000 | 20,000.00 | 6,000.00000 | 24,000.00 | | |
| 0040 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 261,000.00000 | 261,000.00 | 376,770.00000 | 376,770.00 | | |
| 0050 1071403<br>RAILROAD INSURANCE AND FLAGGING 001 | (1)<br>LS | 12,000.00000 | 12,000.00 | 13,000.00000 | 13,000.00 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0060 2031000 UNCLASSIFIED EXCAVATION | 223.000 CY | 52.00000 | 11,596.00 | 85.00000 | 18,955.00 | | |
| 0070 2033000 BORROW EXCAVATION | 3,779.000 CY | 40.00000 | 151,160.00 | 60.00000 | 226,740.00 | | |
| 0080 2035100 EXCAVATION FOR SHOULDER PAVING | 722.300 STA | 45.00000 | 32,503.50 | 45.00000 | 32,503.50 | | |
| 0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL | 722.300 STA | 32.05000 | 23,149.72 | 35.00000 | 25,280.50 | | |
| 0100 3069900 MAINTENANCE STONE | 57.550 TON | 85.00000 | 4,891.75 | 100.00000 | 5,755.00 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0110 3100310 | 2,087.360 | 96.90000 | 202,265.18 | 90.00000 | 187,862.40 | | |
| HOT MIX ASPHALT BASE COURSE - TYPE A | TON | | | | | | |
| 0120 4011004 | 2,286.563 | 692.00000 | 1,582,301.60 | 670.00000 | 1,531,997.21 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0130 4012060 | 368.000 | 78.00000 | 28,704.00 | 75.00000 | 27,600.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |
| 0140 4012080 | 4,387.000 | 70.00000 | 307,090.00 | 75.00000 | 329,025.00 | | |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0150 4013175 | 24,718.109 | 2.48000 | 61,300.91 | 2.75000 | 67,974.80 | | |
| MILLING EXISTING ASPHALT PAVEMENT 1.75" | SY | | | | | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0160 4013300<br>MILLING EXISTING ASPHALT PAVEMENT 3.0" | 97,623.870 SY | 4.38000 | 427,592.55 | 3.50000 | 341,683.55 | | |
| 0170 4013400<br>MILLING EXISTING ASPHALT PAVEMENT 4.0" | 12,414.670 SY | 3.58000 | 44,444.52 | 4.75000 | 58,969.68 | | |
| 0180 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 2,675.000 SY | 6.02000 | 16,103.50 | 7.00000 | 18,725.00 | | |
| 0190 4019000<br>MILLED-IN RUMBLE STRIP | 19.610 MI | 760.00000 | 14,903.60 | 1,250.00000 | 24,512.50 | | |
| 0200 4020320<br>HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B | 64.533 TON | 181.45000 | 11,709.51 | 130.00000 | 8,389.29 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0210 4030320<br>HOT MIX ASPHALT SURFACE COURSE TYPE B | 13,614.218<br>TON | 91.51000 | 1,245,837.09 | 95.00000 | 1,293,350.71 | | |
| 0220 4030340<br>HOT MIX ASPHALT SURFACE COURSE TYPE C | 65.900<br>TON | 266.68000 | 17,574.21 | 225.00000 | 14,827.50 | | |
| 0230 4037220<br>DRIVEWAY PAVING-SURFACE TYPE C | 386.875<br>TON | 211.54000 | 81,839.54 | 275.00000 | 106,390.63 | | |
| 0240 4112321<br>WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL | 26,145.183<br>TON | 88.92000 | 2,324,829.67 | 83.00000 | 2,170,050.19 | | |
| 0250 6021120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 992.000<br>SF | 5.25000 | 5,208.00 | 6.00000 | 5,952.00 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. | | (2) EUROVIA ATLANTIC COAST LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042088 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0260 6241005<br>4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING | 2,272.000 LF | 0.75000 | 1,704.00 | 0.85000 | 1,931.20 | | |
| 0270 6241010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | 87,397.000 LF | 0.75000 | 65,547.75 | 0.60000 | 52,438.20 | | |
| 0280 6241015<br>8" WHITE SOLID LINES PERM.PVMT.MARKINGS | 142.000 LF | 2.95000 | 418.90 | 3.25000 | 461.50 | | |
| 0290 6241025<br>24" WHITE SOLID LINES (STOP/ DIAG LINES)- PERM.PVMT.MARKING | 611.000 LF | 10.50000 | 6,415.50 | 11.50000 | 7,026.50 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. | | (2) EUROVIA ATLANTIC COAST LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042088 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0300 6241030<br>WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING | 9.000 EA | 100.00000 | 900.00 | 110.00000 | 990.00 | | |
| 0310 6241035<br>WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING | 9.000 EA | 100.00000 | 900.00 | 110.00000 | 990.00 | | |
| 0320 6241045<br>RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING | 4.000 EA | 600.00000 | 2,400.00 | 660.00000 | 2,640.00 | | |
| 0330 6241064<br>4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING | 8,390.000 LF | 0.75000 | 6,292.50 | 0.85000 | 7,131.50 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0340 6241074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | 36,013.000 LF | 0.55000 | 19,807.15 | 0.60000 | 21,607.80 | | |
| 0350 6250005<br>4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | 6,996.000 LF | 0.15000 | 1,049.40 | 0.20000 | 1,399.20 | | |
| 0360 6250010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 330,618.000 LF | 0.15000 | 49,592.70 | 0.20000 | 66,123.60 | | |
| 0370 6250015<br>8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT | 426.000 LF | 0.50000 | 213.00 | 0.55000 | 234.30 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0380 6250025<br>24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT | 2,137.000 LF | 2.00000 | 4,274.00 | 2.25000 | 4,808.25 | | |
| 0390 6250030<br>WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | 27.000 EA | 25.00000 | 675.00 | 28.00000 | 756.00 | | |
| 0400 6250035<br>WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | 27.000 EA | 25.00000 | 675.00 | 28.00000 | 756.00 | | |
| 0410 6250045<br>RAILROAD CROSSING SYMBOLS - FAST DRY PAINT | 12.000 EA | 75.00000 | 900.00 | 83.00000 | 996.00 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. | | (2) EUROVIA ATLANTIC COAST LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042088 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0420 6250105 | 32,940.000 | 0.15000 | 4,941.00 | 0.20000 | 6,588.00 | | |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0430 6250110 | 123,790.000 | 0.15000 | 18,568.50 | 0.20000 | 24,758.00 | | |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0440 6250112 | 800.000 | 1.50000 | 1,200.00 | 1.65000 | 1,320.00 | | |
| 6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT | LF | | | | | | |
| 0450 6300005 | 102.000 | 7.50000 | 765.00 | 8.25000 | 841.50 | | |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0460 6301005<br>PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | 42.000 EA | 7.50000 | 315.00 | 8.25000 | 346.50 | | |
| 0470 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 624.000 EA | 7.50000 | 4,680.00 | 8.25000 | 5,148.00 | | |
| 0480 6750275<br>FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | 200.000 LF | 20.00000 | 4,000.00 | 22.00000 | 4,400.00 | | |
| 0490 6770413<br>FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | 1,500.000 LF | 0.52000 | 780.00 | 5.50000 | 8,250.00 | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. Unit Price | (1) APAC-ATLANTIC INC. Ext Amount | (2) EUROVIA ATLANTIC COAST LLC Unit Price | (2) EUROVIA ATLANTIC COAST LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042088 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0500 6780495 | 750.000 | 7.50000 | 5,625.00 | 22.00000 | 16,500.00 | | |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0510 6800518 | 1.000 | 715.00000 | 715.00 | 3,850.00000 | 3,850.00 | | |
| F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD | EA | | | | | | |
| 0520 6885992 | (1) | 5,000.00000 | 5,000.00 | 20,000.00000 | 20,000.00 | | |
| TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT | LS | | | | | | |
| 0530 8100102 | 7.989 | 3,306.27000 | 26,413.79 | 4,245.00000 | 33,913.31 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| 0540 8153000 | 4,282.000 | 3.00000 | 12,846.00 | 4.75000 | 20,339.50 | | |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 2766350 **Counties:** Jasper

**Letting Date:** November 14, 2023 **District(s):** District 6

**Call Order:** 140 **Project(s):** P042088, P042100, P042303, P042304

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) APAC-ATLANTIC INC. | | (2) EUROVIA ATLANTIC COAST LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $7,322,619.04 | | $7,770,359.32 | | |
| **Contract Totals** | | | **$7,322,619.04** | | **$7,770,359.32** | | |
| **Cost Plus Time Totals** | | | **$7,322,619.04** | | **$7,770,359.32** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**12/12/2023**

**Vendor Ranking**



**Call Order:** 140
**Contract ID:** 2766350
**Counties:** Jasper
**Letting Date:** November 14, 2023 02:00 PM
**District(s):** District 6
**Contract Time:** 05/31/25 COMPLETION DATE

**Contract Description:** Shld Wdn, STB, STC, mill, Intm

**PCN(s):** P042088, P042100, P042303, P042304

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1AP028 | APAC-ATLANTIC INC. | $7,322,619.04 | 100.00% |
| 2 | 1EU003 | EUROVIA ATLANTIC COAST LLC | $7,770,359.32 | 106.11% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor