Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	68,000.00000	68,000.00	195,000.00000	195,000.00		
0020 1031100 MOBILIZATION - SUBCONTRACTOR	(1) LS	20,000.00000	20,000.00	35,000.00000	35,000.00		
0030 1032010 BONDS AND INSURANCE	(1) LS	40,000.00000	40,000.00	10,000.00000	10,000.00		
0040 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	35,000.00000	35,000.00	39,000.00000	39,000.00		
0050 1052001 UTILITY STAKING	(1) LS	6,250.00000	6,250.00	13,000.00000	13,000.00		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	10,500.00000	10,500.00	15,000.00000	15,000.00		
CPM PROGRESS SCHEDULE	LS						
0070 2012000	(1)	175,000.00000	175,000.00	195,000.00000	195,000.00		
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0080 2031000	249.000	54.00000	13,446.00	295.00000	73,455.00		
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	2,566.000	65.00000	166,790.00	76.00000	195,016.00		
BORROW EXCAVATION	CY						
0100 2081001	1,560.000	13.50000	21,060.00	16.00000	24,960.00		
FINE GRADING	SY						
0110 4011004	60.100	650.00000	39,065.00	750.00000	45,075.00		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4013120	2,400.000	12.50000	30,000.00	16.00000	38,400.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0130 4020310	595.700	225.00000	134,032.50	179.00000	106,630.30		
ASPHALT BASE COURSE - TYPE A	TON						
0140 4030320	249.300	256.00000	63,820.80	246.00000	61,327.80		
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0150 4040320	358.500	210.00000	75,285.00	192.00000	68,832.00		
ASPHALT SURFACE COURSE TYPE B	TON						
0160 6011000	(1)	142,000.00000	142,000.00	300,000.00000	300,000.00		
TRAFFIC CONTROL	LS						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0170 6051120	460.000	6.35000	2,921.00	10.00000	4,600.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0180 6062000	2.000	5,000.00000	10,000.00	22,500.00000	45,000.00		
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0190 6092100	75.000	7.50000	562.50	7.50000	562.50		
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	EA						
0200 6092155	15.000	7.50000	112.50	7.50000	112.50		
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210	6240005	1,400.000	0.20000	280.00	0.25000	350.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0220	6240010	4,600.000	0.20000	920.00	0.25000	1,150.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0230	6240025	280.000	2.00000	560.00	0.26000	72.80		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0240	6240030	16.000	25.00000	400.00	32.90000	526.40		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6240035	16.000	25.00000	400.00	32.90000	526.40		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0260 6240110	8,000.000	0.20000	1,600.00	0.26000	2,080.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0270 6271005	700.000	1.00000	700.00	1.32000	924.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0280 6271010	2,300.000	0.75000	1,725.00	0.99000	2,277.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0290 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	140.000 LF	15.00000	2,100.00	19.74000	2,763.60		
0300 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	8.000 EA	100.00000	800.00	131.59000	1,052.72		
0310 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	8.000 EA	100.00000	800.00	131.59000	1,052.72		
0320 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,000.000 LF	0.75000	3,000.00	0.99000	3,960.00		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6300005	50.000	7.50000	375.00	9.87000	493.50		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0340 6301100	10.000	7.50000	75.00	9.87000	98.70		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0350 6510105	153.070	30.00000	4,592.10	39.48000	6,043.20		
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0360 6510106	8.250	35.00000	288.75	46.06000	380.00		
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						
0370 6513015	1.000	500.00000	500.00	657.93000	657.93		
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0380 6531205	40.000	18.00000	720.00	23.69000	947.60		
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF						
0390 6531210	262.000	20.00000	5,240.00	26.32000	6,895.84		
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0400 6750275	100.000	20.00000	2,000.00	28.95000	2,895.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0410 6750278	1,190.000	20.00000	23,800.00	28.95000	34,450.50		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0420 675027C	30.000	50.00000	1,500.00	72.37000	2,171.10		
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0430 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	2,610.000 LF	5.20000	13,572.00	7.53000	19,653.30		
0440 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	360.000 LF	8.00000	2,880.00	11.58000	4,168.80		
0450 6770395 FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	290.000 LF	12.50000	3,625.00	18.09000	5,246.10		
0460 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,040.000 LF	3.00000	6,120.00	4.34000	8,853.60		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0470 6780495	990.000	15.00000	14,850.00	21.71000	21,492.90		
SAWCUT FOR LOOP DETECTOR	LF						
0480 6800499	1.000	3,000.00000	3,000.00	4,342.38000	4,342.38		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0490 6800518	11.000	1,200.00000	13,200.00	1,736.95000	19,106.45		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0500 680052C	1.000	4,000.00000	4,000.00	5,789.83000	5,789.83		
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0510 682505D FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000 EA	18,000.00000	72,000.00	26,054.25000	104,217.00		
0520 6825092 FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	660.000 LF	10.00000	6,600.00	14.47000	9,550.20		
0530 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	1.000 EA	25,000.00000	25,000.00	36,186.46000	36,186.46		
0540 6865710 FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000 EA	2,500.00000	2,500.00	3,618.65000	3,618.65		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0550 6865720	1.000	2,500.00000	2,500.00	3,618.65000	3,618.65		
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0560 6865723	5.000	2,000.00000	10,000.00	2,894.92000	14,474.60		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0570 6865797	4.000	900.00000	3,600.00	1,302.71000	5,210.84		
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	EA						
0580 6865834	7.000	500.00000	3,500.00	723.73000	5,066.11		
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0590 6887951	1.000	1,800.00000	1,800.00	2,605.42000	2,605.42		
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
0600 7143615	8.000	661.08000	5,288.64	757.90000	6,063.20		
15" SMOOTH WALL PIPE	LF						
0610 7143618	8.000	671.30000	5,370.40	757.90000	6,063.20		
18" SMOOTH WALL PIPE	LF						
0620 7149999	250.000	15.70000	3,925.00	65.79000	16,447.50		
CLEANING EXISTING PIPE	LF						
0630 719125D	1.000	12,055.85000	12,055.85	23,671.84000	23,671.84		
DROP INLET TYPE 125 DOUBLE 4'X4' BOX	EA						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0640 7198322	1.000	7,578.76000	7,578.76	12,539.91000	12,539.91		
JUNCTION BOX - CONVERT DROP INLET 36" X 36"	EA						
0650 8041010	50.000	234.26000	11,713.00	210.34000	10,517.00		
RIP-RAP (CLASS A)	TON						
0660 8041020	30.000	235.95000	7,078.50	283.67000	8,510.10		
RIP-RAP (CLASS B)	TON						
0670 8048215	200.000	7.91000	1,582.00	28.09000	5,618.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	SY						
0680 8100100	0.800	1,600.00000	1,280.00	2,105.40000	1,684.32		
PERMANENT COVER	ACRE						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0690 8100200 TEMPORARY COVER	1.600 ACRE	1,425.00000	2,280.00	1,875.11000	3,000.18		
0700 8104005 FERTILIZER (NITROGEN)	80.000 LB	5.00000	400.00	6.58000	526.40		
0710 8104010 FERTILIZER (PHOSPHORIC ACID)	80.000 LB	5.00000	400.00	6.58000	526.40		
0720 8104015 FERTILIZER (POTASH)	80.000 LB	5.00000	400.00	6.58000	526.40		
0730 8105005 AGRICULTURAL GRANULAR LIME	1,600.000 LB	0.40000	640.00	0.53000	848.00		
0740 8109050 SELECTIVE WATERING	54,300.000 GAL	0.09000	4,887.00	0.12000	6,516.00		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**				**Cat Alt Member:**	
0750	8109901	4.800	525.00000	2,520.00	690.83000	3,315.98		
MOWING		ACRE						
0760	8151101	1.000	3,800.00000	3,800.00	5,000.31000	5,000.31		
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
0770	8151110	2.200	1,600.00000	3,520.00	2,105.40000	4,631.88		
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
0780	8151201	2.400	1,300.00000	3,120.00	1,710.63000	4,105.51		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1		ACRE						
0790	8152007	320.000	15.00000	4,800.00	19.74000	6,316.80		
SEDIMENT TUBES FOR DITCH CHECKS		LF						

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0800 8153000 SILT FENCE	1,090.000 LF	3.00000	3,270.00	3.95000	4,305.50		
0810 8154010 CLEANING SILT BASINS	10.000 CY	229.45000	2,294.50	328.97000	3,289.70		
0820 8154155 INLET FILTER CLEANING	3.000 EA	152.96000	458.88	657.93000	1,973.79		
0830 8156210 INLET STRUCTURE FILTER - TYPE B	2.000 EA	539.76000	1,079.52	328.97000	657.94		
0840 8156219 INLET STRUCTURE FILTER - TYPE A	80.000 LF	8.55000	684.00	13.16000	1,052.80		

Contract ID: 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 130 **Project(s):** P041053

Contract Time: 11/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement US 278 @ S-442

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0850 8156410	20.000	103.08000	2,061.60	274.09000	5,481.80		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0860 8156490	550.000	18.56000	10,208.00	47.37000	26,053.50		
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$1,397,663.80		$1,980,185.36		
Contract Totals			**$1,397,663.80**		**$1,980,185.36**		
Cost Plus Time Totals			**$1,397,663.80**		**$1,980,185.36**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/29/2025

Vendor Ranking

Call Order: 130 **Contract ID:** 2772130 **Counties:** Jasper

Letting Date: September 09, 2025 2:00 pm **District(s):** District 6

Contract Time: 11/30/26 COMPLETION DATE

Contract Description: Intersection Improvement US 278 @ S-442 **PCN(s):** P041053

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RE005	REEVES CONSTRUCTION COMPANY	$1,397,663.80	100.00%
2	1AP028	APAC-ATLANTIC INC.	$1,980,185.36	141.68%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers