Tabulation of Bids

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044544	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	300,000.00000	300,000.00	235,000.00000	235,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	60,000.00000	60,000.00	40,000.00000	40,000.00		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	3.000 EA	8,500.00000	25,500.00	12,000.00000	36,000.00		
0040 2031000 UNCLASSIFIED EXCAVATION	976.000 CY	52.50000	51,240.00	53.00000	51,728.00		
0050 2033000 BORROW EXCAVATION	4,392.000 CY	35.25000	154,818.00	64.50000	283,284.00		

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044544		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3059001	2,285.000	135.00000	308,475.00	98.00000	223,930.00		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0070 3059900	2.670	80.00000	213.60	140.00000	373.80		
MAINTENANCE STONE	TON						
0080 3063232	48,177.068	9.65000	464,908.71	10.45000	503,450.36		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0090 3063242	109,237.297	9.75000	1,065,063.65	10.75000	1,174,300.94		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044544 **Cat Alt Set:** **Cat Alt Member:**							
0100 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	6,219.550 TON	226.50000	1,408,728.08	252.00000	1,567,326.60		
0110 4011004 LIQUID ASPHALT BINDER PG64-22	909.590 TON	656.00000	596,691.04	645.00000	586,685.55		
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	267.000 SY	125.00000	33,375.00	116.00000	30,972.00		
0130 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,400.000 SY	13.15000	31,560.00	23.00000	55,200.00		
0140 4040320 ASPHALT SURFACE COURSE TYPE B	15,911.437 TON	83.50000	1,328,604.99	105.00000	1,670,700.89		

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044544		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4047220	547.000	240.00000	131,280.00	325.00000	177,775.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0160 4060010	157,414.365	3.25000	511,596.69	3.80000	598,174.59		
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	SY						
0170 6011000	(1)	275,000.00000	275,000.00	325,000.00000	325,000.00		
TRAFFIC CONTROL	LS						
0180 6051120	696.000	6.00000	4,176.00	8.29000	5,769.84		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6240005	1,176.000	0.15000	176.40	0.95000	1,117.20		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044544	**Cat Alt Set:**				**Cat Alt Member:**	
0200 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	412,260.000 LF	0.15000	61,839.00	0.56000	230,865.60		
0210 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,124.000 LF	0.20000	224.80	10.64000	11,959.36		
0220 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	30,680.000 LF	0.15000	4,602.00	0.56000	17,180.80		
0230 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	215,676.000 LF	0.15000	32,351.40	0.56000	120,778.56		

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044544	**Cat Alt Set:**				**Cat Alt Member:**	
0240 6251005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	294.000 LF	0.50000	147.00	0.17000	49.98		
0250 6251010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	103,065.000 LF	0.50000	51,532.50	0.17000	17,521.05		
0260 6251025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	281.000 LF	10.65000	2,992.65	1.68000	472.08		
0270 6251064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	7,670.000 LF	0.50000	3,835.00	0.17000	1,303.90		

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044544	**Cat Alt Set:**				**Cat Alt Member:**	
0280 6251074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	53,919.000 LF	0.50000	26,959.50	0.17000	9,166.23		
0290 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	643.000 EA	6.50000	4,179.50	7.28000	4,681.04		
0300 6321000 MILLED-IN RUMBLE STRIP	27.410 MI	1,115.00000	30,562.15	880.00000	24,120.80		
0310 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	9.463 ACRE	3,295.00000	31,180.59	3,750.00000	35,486.25		
0320 8153000 SILT FENCE	104.000 LF	4.00000	416.00	10.00000	1,040.00		

Contract ID: 2773990 **Counties:** Jasper

Letting Date: September 09, 2025 **District(s):** District 6

Call Order: 140 **Project(s):** P044544, P044545, P044546

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Jasper Reconstruction

Line No / Item ID Item Description		(1) BLYTHE CONSTRUCTION, INC.		(2) APAC-ATLANTIC INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$7,002,229.25		$8,041,414.42		
	Contract Totals		**$7,002,229.25**		**$8,041,414.42**		
	Cost Plus Time Totals		**$7,002,229.25**		**$8,041,414.42**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/29/2025

Vendor Ranking

Call Order: 140
Contract ID: 2773990
Counties: Jasper
Letting Date: September 09, 2025 2:00 pm
District(s): District 6
Contract Time: 05/31/27 COMPLETION DATE

Contract Description: 2026 Jasper Reconstruction

PCN(s): P044544, P044545, P044546

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BL011	BLYTHE CONSTRUCTION, INC.	$7,002,229.25	100.00%
2	1AP028	APAC-ATLANTIC INC.	$8,041,414.42	114.84%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers