## Tabulation of Bids



**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044375 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0010 1031000 | (1) | 145,000.00000 | 145,000.00 | 195,000.00000 | 195,000.00 | 165,000.00000 | 165,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 37,100.00000 | 37,100.00 | 20,000.00000 | 20,000.00 | 35,906.07000 | 35,906.07 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 7.000 | 1,650.00000 | 11,550.00 | 6,500.00000 | 45,500.00 | 1,400.00000 | 9,800.00 |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 2027801 | 100.000 | 4.45000 | 445.00 | 4.00000 | 400.00 | 4.00000 | 400.00 |
| REMOVAL OF EXIST. GUARDRAIL | LF | | | | | | |
| 0050 2031000 | 243.000 | 35.00000 | 8,505.00 | 20.00000 | 4,860.00 | 26.00000 | 6,318.00 |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0060 2033000 | 1,653.500 | 47.00000 | 77,714.50 | 67.00000 | 110,784.50 | 92.00000 | 152,122.00 |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044375 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0070 3059001 | 607.500 | 114.60000 | 69,619.50 | 110.00000 | 66,825.00 | 70.00000 | 42,525.00 |
| ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION | TON | | | | | | |
| 0080 3059900 | 26.289 | 50.00000 | 1,314.45 | 110.00000 | 2,891.79 | 240.00000 | 6,309.36 |
| MAINTENANCE STONE | TON | | | | | | |
| 0090 3063232 | 35,012.270 | 11.72000 | 410,343.80 | 9.22000 | 322,813.13 | 8.75000 | 306,357.36 |
| CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | SY | | | | | | |
| 0100 3064000 | 1,225.430 | 240.00000 | 294,103.20 | 218.00000 | 267,143.74 | 230.00000 | 281,848.90 |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0110 4011004 | 509.127 | 630.00000 | 320,750.01 | 750.00000 | 381,845.25 | 693.84000 | 353,252.68 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0120 4012040<br>FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. | 983.680<br>SY | 73.20000 | 72,005.38 | 59.50000 | 58,528.96 | 90.00000 | 88,531.20 |
| 0130 4012060<br>FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | 1,378.220<br>SY | 78.15000 | 107,707.89 | 72.00000 | 99,231.84 | 120.00000 | 165,386.40 |
| 0140 4012080<br>FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | 267.000<br>SY | 115.75000 | 30,905.25 | 112.00000 | 29,904.00 | 130.00000 | 34,710.00 |
| 0150 4013010<br>SURFACE PLANE ASPHALT PAVEMENT 1.0" | 315.000<br>SY | 29.50000 | 9,292.50 | 42.00000 | 13,230.00 | 49.00000 | 15,435.00 |
| 0160 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 6,394.333<br>SY | 5.60000 | 35,808.26 | 13.00000 | 83,126.33 | 18.50000 | 118,295.16 |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0170 4030330<br>ASPHALT INTERMEDIATE COURSE TYPE C | 1,107.626 TON | 106.15000 | 117,574.50 | 57.00000 | 63,134.68 | 115.00000 | 127,376.99 |
| 0180 4040320<br>ASPHALT SURFACE COURSE TYPE B | 3,461.440 TON | 86.95000 | 300,972.21 | 101.00000 | 349,605.44 | 111.00000 | 384,219.84 |
| 0190 4040340<br>ASPHALT SURFACE COURSE TYPE C | 2,964.604 TON | 97.50000 | 289,048.89 | 101.00000 | 299,425.00 | 119.00000 | 352,787.88 |
| 0200 4047220<br>DRIVEWAY PAVING-SURFACE TYPE C | 1,198.125 TON | 168.65000 | 202,063.78 | 243.00000 | 291,144.38 | 238.00000 | 285,153.75 |
| 0210 4060010<br>ASPHALT SURFACE TREAT (SINGLE TREATMENT) | 35,012.270 SY | 2.95000 | 103,286.20 | 4.52000 | 158,255.46 | 2.75000 | 96,283.74 |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0220 6011000<br>TRAFFIC CONTROL | (1)<br>LS | 145,670.00000 | 145,670.00 | 350,000.00000 | 350,000.00 | 198,000.00000 | 198,000.00 |
| 0230 6051120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 1,449.563<br>SF | 6.60000 | 9,567.12 | 8.00000 | 11,596.50 | 18.42000 | 26,700.95 |
| 0240 6240010<br>4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | 100,116.000<br>LF | 0.15000 | 15,017.40 | 0.13000 | 13,015.08 | 0.18000 | 18,020.88 |
| 0250 6240025<br>24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | 669.000<br>LF | 1.10000 | 735.90 | 2.00000 | 1,338.00 | 1.00000 | 669.00 |
| 0260 6240105<br>4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | 5,520.000<br>LF | 0.15000 | 828.00 | 0.13000 | 717.60 | 0.18000 | 993.60 |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P044375 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0270 6240110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 115,683.000 LF | 0.15000 | 17,352.45 | 0.13000 | 15,038.79 | 0.18000 | 20,822.94 |
| 0280 6251010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | 33,372.000 LF | 0.50000 | 16,686.00 | 0.50000 | 16,686.00 | 0.50000 | 16,686.00 |
| 0290 6251025<br>24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING | 293.000 LF | 11.10000 | 3,252.30 | 15.00000 | 4,395.00 | 15.00000 | 4,395.00 |
| 0300 6251064<br>4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING | 1,840.000 LF | 0.55000 | 1,012.00 | 0.52000 | 956.80 | 0.50000 | 920.00 |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0310 6251074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | 44,652.000 LF | 0.55000 | 24,558.60 | 0.50000 | 22,326.00 | 0.50000 | 22,326.00 |
| 0320 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 346.000 EA | 6.65000 | 2,300.90 | 5.00000 | 1,730.00 | 8.50000 | 2,941.00 |
| 0330 6321000<br>MILLED-IN RUMBLE STRIP | 3.460 MI | 4,191.65000 | 14,503.11 | 788.42000 | 2,727.93 | 1,980.00000 | 6,850.80 |
| 0340 8052420<br>PREMASH RESET TYPE T TL3 LEADING 50' | 3.000 EA | 1,665.70000 | 4,997.10 | 1,500.00000 | 4,500.00 | 1,500.00000 | 4,500.00 |
| 0350 8057100<br>PREMASH TYPE T TL3 LEADING 50' | 2.000 EA | 4,220.50000 | 8,441.00 | 3,800.00000 | 7,600.00 | 3,800.00000 | 7,600.00 |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BLYTHE CONSTRUCTION, INC. | | (2) APAC-ATLANTIC, INC. | | (3) REEVES CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0360 8100102 | 5.070 | 3,887.30000 | 19,708.61 | 3,350.00000 | 16,984.50 | 3,850.00000 | 19,519.50 |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $2,929,740.81 | | $3,333,261.70 | | $3,378,965.00 |
| **Contract Totals** | | | **$2,929,740.81** | | **$3,333,261.70** | | **$3,378,965.00** |
| **Cost Plus Time Totals** | | | **$2,929,740.81** | | **$3,333,261.70** | | **3,378,965.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 174,000.00000 | 174,000.00 | | | | |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 69,000.00000 | 69,000.00 | | | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 7.000 | 4,500.00000 | 31,500.00 | | | | |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 2027801 | 100.000 | 2.86000 | 286.00 | | | | |
| REMOVAL OF EXIST. GUARDRAIL | LF | | | | | | |
| 0050 2031000 | 243.000 | 135.00000 | 32,805.00 | | | | |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0060 2033000 | 1,653.500 | 32.00000 | 52,912.00 | | | | |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. Unit Price | (4) C.R. JACKSON, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P044375 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0070 3059001 | 607.500 | 140.00000 | 85,050.00 | | | | |
| ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION | TON | | | | | | |
| 0080 3059900 | 26.289 | 165.00000 | 4,337.69 | | | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0090 3063232 | 35,012.270 | 8.75000 | 306,357.36 | | | | |
| CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | SY | | | | | | |
| 0100 3064000 | 1,225.430 | 218.00000 | 267,143.74 | | | | |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0110 4011004 | 509.127 | 560.00000 | 285,111.12 | | | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0120 4012040 | 983.680 | 103.00000 | 101,319.04 | | | | |
| FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. | SY | | | | | | |
| 0130 4012060 | 1,378.220 | 96.00000 | 132,309.12 | | | | |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |
| 0140 4012080 | 267.000 | 107.00000 | 28,569.00 | | | | |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0150 4013010 | 315.000 | 32.00000 | 10,080.00 | | | | |
| SURFACE PLANE ASPHALT PAVEMENT 1.0" | SY | | | | | | |
| 0160 4013990 | 6,394.333 | 17.00000 | 108,703.66 | | | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0170 4030330 | 1,107.626 | 110.00000 | 121,838.86 | | | | |
| ASPHALT INTERMEDIATE COURSE TYPE C | TON | | | | | | |
| 0180 4040320 | 3,461.440 | 105.00000 | 363,451.20 | | | | |
| ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0190 4040340 | 2,964.604 | 120.00000 | 355,752.48 | | | | |
| ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0200 4047220 | 1,198.125 | 185.00000 | 221,653.13 | | | | |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0210 4060010 | 35,012.270 | 3.38000 | 118,341.47 | | | | |
| ASPHALT SURFACE TREAT (SINGLE TREATMENT) | SY | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0220 6011000 | (1) | 499,000.00000 | 499,000.00 | | | | |
| TRAFFIC CONTROL | LS | | | | | | |
| 0230 6051120 | 1,449.563 | 5.95000 | 8,624.90 | | | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0240 6240010 | 100,116.000 | 0.12000 | 12,013.92 | | | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0250 6240025 | 669.000 | 1.00000 | 669.00 | | | | |
| 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0260 6240105 | 5,520.000 | 0.12000 | 662.40 | | | | |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0270 6240110 | 115,683.000 | 0.12000 | 13,881.96 | | | | |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |
| 0280 6251010 | 33,372.000 | 0.48000 | 16,018.56 | | | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0290 6251025 | 293.000 | 10.00000 | 2,930.00 | | | | |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING | LF | | | | | | |
| 0300 6251064 | 1,840.000 | 0.48000 | 883.20 | | | | |
| 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING | LF | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0310 6251074 | 44,652.000 | 0.46000 | 20,539.92 | | | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0320 6301100 | 346.000 | 6.00000 | 2,076.00 | | | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0330 6321000 | 3.460 | 2,500.00000 | 8,650.00 | | | | |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0340 8052420 | 3.000 | 2,214.78000 | 6,644.34 | | | | |
| PREMASH RESET TYPE T TL3 LEADING 50' | EA | | | | | | |
| 0350 8057100 | 2.000 | 5,072.80000 | 10,145.60 | | | | |
| PREMASH TYPE T TL3 LEADING 50' | EA | | | | | | |

**Contract ID:** 2775560 **Counties:** Jasper

**Letting Date:** January 13, 2026 **District(s):** District 6

**Call Order:** 100 **Project(s):** P044375

**Contract Time:** 05/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** 2026 Jasper CTC Resurfacing

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) C.R. JACKSON, INC. | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P044375 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0360 8100102<br>PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | 5.070<br>ACRE | 3,300.00000 | 16,731.00 | | | | |
| **Section Totals:** | | | $3,489,991.67 | | | | |
| **Contract Totals** | | | **$3,489,991.67** | | | | |
| **Cost Plus Time Totals** | | | **$3,489,991.67** | | | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**2/10/2026**

**Vendor Ranking**



**Call Order:** 100
**Contract ID:** 2775560
**Counties:** Jasper
**Letting Date:** January 13, 2026 2:00 pm
**District(s):** District 6
**Contract Time:** 05/31/27 COMPLETION DATE

**Contract Description:** 2026 Jasper CTC Resurfacing
**PCN(s):** P044375

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1BL011 | BLYTHE CONSTRUCTION, INC. | $2,929,740.81 | 100.00% |
| 2 | 1AP028 | APAC-ATLANTIC, INC. | $3,333,261.70 | 113.77% |
| 3 | 1RE005 | REEVES CONSTRUCTION COMPANY | $3,378,965.00 | 115.33% |
| 4 | 1CR001 | C.R. JACKSON, INC. | $3,489,991.67 | 119.12% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers