Tabulation of Bids

Contract ID: 5446310 **Counties:** Chesterfield, Lancaster

Letting Date: March 13, 2018 **District(s):** 4

Call Order: 280 **Project(s):** P032484, P032486

Contract Time: 09/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 Federal Aid FDP Chip Sealing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLEFIELD CONSTRUCTION CO. Unit Price	 Ext Amount	(2) EVERETT DYKES GRASSING CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P032484	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	19,000.00000	19,000.00	21,500.00000	21,500.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	2,500.00000	2,500.00	1.01000	1.01		
0030 1071000 TRAFFIC CONTROL	(1) LS	15,000.00000	15,000.00	17,500.00000	17,500.00		
0040 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,050.000 SY	48.00000	50,400.00	50.00000	52,500.00		
0050 4060010 ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	41,770.666 SY	1.48000	61,820.59	1.35000	56,390.40		

Contract ID: 5446310 **Counties:** Chesterfield, Lancaster

Letting Date: March 13, 2018 **District(s):** 4

Call Order: 280 **Project(s):** P032484, P032486

Contract Time: 09/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 Federal Aid FDP Chip Sealing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LITTLEFIELD CONSTRUCTION CO. Unit Price	 Ext Amount	(2) EVERETT DYKES GRASSING CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P032484	**Cat Alt Set:**				**Cat Alt Member:**	
0060 6021120	82.000	10.00000	820.00	9.00000	738.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0070 6250005	84.000	0.20000	16.80	0.25000	21.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0080 6250010	37,600.000	0.10000	3,760.00	0.15000	5,640.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0090 6250025	104.000	3.00000	312.00	3.10000	322.40		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 5446310 **Counties:** Chesterfield, Lancaster

Letting Date: March 13, 2018 **District(s):** 4

Call Order: 280 **Project(s):** P032484, P032486

Contract Time: 09/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 Federal Aid FDP Chip Sealing

Line No / Item ID Item Description			(1) LITTLEFIELD CONSTRUCTION CO.		(2) EVERETT DYKES GRASSING CO., INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P032484		**Cat Alt Set:**			**Cat Alt Member:**		
0100 6250105	2,150.000		0.20000	430.00	0.25000	537.50		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF							
0110 6250110	26,080.000		0.10000	2,608.00	0.15000	3,912.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF							
0120 6271025	104.000		12.00000	1,248.00	12.50000	1,300.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF							
0130 6301100	240.000		5.00000	1,200.00	5.50000	1,320.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA							
Section Totals:				$159,115.39		$161,682.31		

Contract ID: 5446310 **Counties:** Chesterfield, Lancaster

Letting Date: March 13, 2018 **District(s):** 4

Call Order: 280 **Project(s):** P032484, P032486

Contract Time: 09/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: 2018 Federal Aid FDP Chip Sealing

Contract Totals	**$159,115.39**	**$161,682.31**	
Cost Plus Time Totals	**$159,115.39**	**$161,682.31**	

( ) indicates item is bid as Lump Sum

Call Order: 280 **Contract ID:** 5446310 **Counties:** Chesterfield, Lancaster

Letting Date: March 13, 2018 02:00 PM **District(s):** 4

Contract Time: 09/30/18 COMPLETION DATE

Contract Description: 2018 Federal Aid FDP Chip Sealing **PCN(s):** P032484, P032486

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LI022	LITTLEFIELD CONSTRUCTION CO.	$159,115.39	100.00%
2	1EV006	EVERETT DYKES GRASSING CO., INC.	$161,682.31	101.61%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell