Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description			(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000		(1)	300,000.00000	300,000.00	465,000.00000	465,000.00	405,400.00000	405,400.00
MOBILIZATION		LS						
0020 1032010		(1)	130,000.00000	130,000.00	70,000.00000	70,000.00	64,900.00000	64,900.00
BONDS AND INSURANCE		LS						
0030 1071000		(1)	350,000.00000	350,000.00	357,900.00000	357,900.00	434,000.00000	434,000.00
TRAFFIC CONTROL		LS						
0040 1071401		(1)	45,000.00000	45,000.00	25,000.00000	25,000.00	42,500.00000	42,500.00
CSX RAILROAD INSURANCE AND FLAGGING 001		LS						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description		(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310	**Cat Alt Set:**		**Cat Alt Member:**			
0050 2023000	3,925.000	27.50000	107,937.50	25.00000	98,125.00	10.00000	39,250.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0060 2027801	160.000	2.00000	320.00	2.00000	320.00	2.50000	400.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2033000	4,346.000	25.00000	108,650.00	43.00000	186,878.00	20.00000	86,920.00
BORROW EXCAVATION	CY						
0080 2035100	1,518.528	85.00000	129,074.88	33.00000	50,111.42	58.00000	88,074.62
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310		**Cat Alt Set:**				**Cat Alt Member:**	
0090 2072000	1,518.528	25.00000	37,963.20	35.00000	53,148.48	20.00000	30,370.56
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	206.390	40.00000	8,255.60	35.00000	7,223.65	30.00000	6,191.70
MAINTENANCE STONE	TON						
0110 3104000	7,409.014	45.00000	333,405.63	52.00000	385,268.73	63.00000	466,767.88
HMA SHOULDER WIDENING COURSE	TON						
0120 4011004	3,261.213	586.00000	1,911,070.82	571.00000	1,862,152.62	630.68000	2,056,781.81
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310	**Cat Alt Set:**		**Cat Alt Member:**			
0130 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	12,269.000 SY	45.00000	552,105.00	43.00000	527,567.00	44.50000	545,970.50
0140 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	8,370.000 SY	55.00000	460,350.00	55.00000	460,350.00	54.50000	456,165.00
0150 4013125 MILLING EXISTING ASPHALT PAVEMENT 1.25"	15,400.000 SY	2.35000	36,190.00	1.95000	30,030.00	2.10000	32,340.00
0160 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	39,900.000 SY	2.10000	83,790.00	2.00000	79,800.00	2.30000	91,770.00

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0170 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	106,100.000 SY	2.00000	212,200.00	1.65000	175,065.00	2.30000	244,030.00
0180 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	25,000.000 SY	2.00000	50,000.00	1.60000	40,000.00	2.50000	62,500.00
0190 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	70,260.000 SY	3.00000	210,780.00	2.25000	158,085.00	2.85000	200,241.00
0200 4019000 MILLED-IN RUMBLE STRIP	27.390 MI	600.00000	16,434.00	743.82000	20,373.23	700.00000	19,173.00

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0210 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	6,868.433 TON	60.00000	412,105.98	59.00000	405,237.55	66.09000	453,934.74
0220 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	20,335.549 TON	55.00000	1,118,455.20	54.00000	1,098,119.65	64.00000	1,301,475.14
0230 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	18,823.825 TON	58.00000	1,091,781.85	57.00000	1,072,958.03	72.00000	1,355,315.40
0240 4037230 DRIVEWAY PAVING-SURFACE TYPE D	1,915.625 TON	130.00000	249,031.25	118.00000	226,043.75	107.00000	204,971.88

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0250 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	9,636.000 SF	5.00000	48,180.00	6.50000	62,634.00	6.00000	57,816.00
0260 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	5,465.000 LF	0.38000	2,076.70	0.38000	2,076.70	0.48000	2,623.20
0270 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	120,350.000 LF	0.25000	30,087.50	0.25000	30,087.50	0.29000	34,901.50
0280 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	2,220.000 LF	2.50000	5,550.00	2.50000	5,550.00	2.88000	6,393.60

Contract ID: 5749050

Counties: Allendale, Bamberg, Barnwell, Hampton

Letting Date: November 13, 2018

District(s): 7

Call Order: 280

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description			(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310		**Cat Alt Set:**		**Cat Alt Member:**			
0290 6241025	1,831.000		7.50000	13,732.50	7.50000	13,732.50	8.63000	15,801.53
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF							
0300 6241030	6.000		75.00000	450.00	75.00000	450.00	86.25000	517.50
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA							
0310 6241035	6.000		75.00000	450.00	75.00000	450.00	86.25000	517.50
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	EA							

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0320 6241045	1.000 EA	500.00000	500.00	500.00000	500.00	575.00000	575.00
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING							
0330 6241050	2.000 EA	250.00000	500.00	250.00000	500.00	287.50000	575.00
HANDICAP SYMBOL - PERM.PVMT MARKING							
0340 6241064	6,880.000 LF	0.35000	2,408.00	0.35000	2,408.00	0.41000	2,820.80
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING							
0350 6241074	116,230.000 LF	0.25000	29,057.50	0.25000	29,057.50	0.29000	33,706.70
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING							

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037310		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6250005	11,654.000	0.10000	1,165.40	0.18000	2,097.72	0.21000	2,447.34
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0370 6250010	359,860.000	0.10000	35,986.00	0.10000	35,986.00	0.12000	43,183.20
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0380 6250015	6,460.000	0.50000	3,230.00	1.00000	6,460.00	1.15000	7,429.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0390 6250025	7,852.000	3.00000	23,556.00	1.50000	11,778.00	1.73000	13,583.96
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0400 6250030	6.000	30.00000	180.00	50.00000	300.00	57.50000	345.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0410 6250035	6.000	40.00000	240.00	50.00000	300.00	57.50000	345.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310		**Cat Alt Set:**		**Cat Alt Member:**			
0420 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	7.000 EA	100.00000	700.00	250.00000	1,750.00	287.50000	2,012.50
0430 6250050 HANDICAP SYMBOL - FAST DRY PAINT	6.000 EA	150.00000	900.00	100.00000	600.00	115.00000	690.00
0440 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	30,200.000 LF	0.10000	3,020.00	0.13000	3,926.00	0.15000	4,530.00
0450 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	304,900.000 LF	0.10000	30,490.00	0.09000	27,441.00	0.10000	30,490.00

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6251079 12" YELLOW SOLID LINES - FAST DRY PAINT	280.000 LF	2.00000	560.00	1.50000	420.00	1.73000	484.40
0470 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	200.000 LF	0.25000	50.00	0.25000	50.00	0.29000	58.00
0480 6262110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	200.000 LF	0.25000	50.00	0.25000	50.00	0.29000	58.00
0490 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	215.000 LF	0.90000	193.50	0.90000	193.50	1.04000	223.60

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0500 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	41,070.000 LF	0.45000	18,481.50	0.45000	18,481.50	0.52000	21,356.40
0510 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	260.000 LF	7.50000	1,950.00	7.50000	1,950.00	8.63000	2,243.80
0520 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	6,310.000 LF	0.54000	3,407.40	0.54000	3,407.40	0.62000	3,912.20

Contract ID: 5749050

Counties: Allendale, Bamberg, Barnwell, Hampton

Letting Date: November 13, 2018

District(s): 7

Call Order: 280

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0530 6271074	8,220.000	0.36000	2,959.20	0.36000	2,959.20	9.00000	73,980.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0540 6300005	252.000	5.00000	1,260.00	5.00000	1,260.00	5.75000	1,449.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0550 6301100	2,433.000	5.00000	12,165.00	5.00000	12,165.00	5.75000	13,989.75
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description			(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310		**Cat Alt Set:**			**Cat Alt Member:**		
0560 6331005	147.000		0.25000	36.75	0.50000	73.50	0.58000	85.26
4" WHITE BROKEN LINES- (GAPS EXCLD) - SINGLE COMPONENT HYBRIDIZED POLYMER– 20 MILS	LF							
0570 6331010	18,160.000		0.22000	3,995.20	0.25000	4,540.00	0.29000	5,266.40
4" WHITE SOLID LINES-(PAVEMENT EDGE LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	LF							
0580 6331015	1,000.000		1.50000	1,500.00	2.00000	2,000.00	2.30000	2,300.00
8" WHITE SOLID LINES-(CROSS WALK & CHANNELIZATION)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	LF							

Contract ID: 5749050

Counties: Allendale, Bamberg, Barnwell, Hampton

Letting Date: November 13, 2018

District(s): 7

Call Order: 280

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310	**Cat Alt Set:**		**Cat Alt Member:**			
0590 6331023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)SC HYBRIDIZED POLYMER-20MIL 003	40.000 LF	10.00000	400.00	30.00000	1,200.00	34.50000	1,380.00
0600 6331024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)SC HYBRIDIZED POLYMER -20MIL	22.000 LF	20.00000	440.00	30.00000	660.00	34.50000	759.00
0610 6331025 24" WHITE SOLID LINES-(STOP/DIAGONAL LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	1,855.000 LF	5.00000	9,275.00	6.00000	11,130.00	6.90000	12,799.50

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0620 6331045 RAILROAD CROSSING SYMBOLS - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	3.000 EA	300.00000	900.00	300.00000	900.00	345.00000	1,035.00
0630 6331105 4" YELLOW BROKEN LINES (GAPS EXCLUDED) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	1,910.000 LF	0.25000	477.50	0.38000	725.80	0.48000	916.80
0640 6331110 4" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	27,450.000 LF	0.22000	6,039.00	0.25000	6,862.50	0.59000	16,195.50

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0650 6331114	140.000	2.50000	350.00	3.00000	420.00	3.45000	483.00
12" YELLOW SOLID LINES (DIAGONAL LINE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS 005	LF						
0660 6750275	270.000	7.50000	2,025.00	10.00000	2,700.00	11.50000	3,105.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0670 6770413	15,500.000	0.65000	10,075.00	0.70000	10,850.00	0.65000	10,075.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0680 6780495 SAWCUT FOR LOOP DETECTOR	3,720.000 LF	6.45000	23,994.00	6.80000	25,296.00	8.98000	33,405.60
0690 7197130 ADJUST DROP INLET ADJUST D. I.	14.000 EA	1,500.00000	21,000.00	1,000.00000	14,000.00	800.00000	11,200.00
0700 7204900 DETECTABLE WARNING MATERIAL	1,962.500 SF	42.00000	82,425.00	50.00000	98,125.00	48.00000	94,200.00
0710 7209000 PEDESTRIAN RAMP CONSTRUCTION	3,925.000 SY	100.00000	392,500.00	150.00000	588,750.00	95.00000	372,875.00

Contract ID: 5749050

Letting Date: November 13, 2018

Call Order: 280

Counties: Allendale, Bamberg, Barnwell, Hampton

District(s): 7

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID Item Description			(1) C. R. JACKSON, INC.		(2) THE LANE CONSTRUCTION CORPORATION		(3) ATC SITE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037310		**Cat Alt Set:**			**Cat Alt Member:**		
0720 7209100	1,560.000		82.00000	127,920.00	55.00000	85,800.00	49.00000	76,440.00
SURFACE APPLIED DETECTABLE WARNING	SF							
0730 8051100	350.000		21.00000	7,350.00	18.00000	6,300.00	24.15000	8,452.50
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF							
0740 8051207	40.000		50.00000	2,000.00	75.00000	3,000.00	57.50000	2,300.00
GUARDRAIL THRIE-BEAM WITH BASE PLATE 6.25’ POST SPACING	LF							
0750 8051300	125.000		32.00000	4,000.00	32.00000	4,000.00	36.80000	4,600.00
STEEL BEAM GUARDRAIL (THRIE)	LF							

Contract ID: 5749050

Counties: Allendale, Bamberg, Barnwell, Hampton

Letting Date: November 13, 2018

District(s): 7

Call Order: 280

Project(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Contract Time: 08/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C. R. JACKSON, INC. Unit Price	(1) C. R. JACKSON, INC. Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) ATC SITE CONSTRUCTION, LLC Unit Price	(3) ATC SITE CONSTRUCTION, LLC Ext Amount
SECTION: 1 PayItems For ProjectId: P037310 **Cat Alt Set:** **Cat Alt Member:**							
0760 8052300	8.000	3,166.00000	25,328.00	2,900.00000	23,200.00	3,640.90000	29,127.20
RESERVED USE 8057100	EA						
0770 8100102	20.425	2,355.00000	48,100.88	4,401.08000	89,892.06	2,600.00000	53,105.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$8,998,568.44		$9,114,203.49		$9,808,608.47
Contract Totals			**$8,998,568.44**		**$9,114,203.49**		**$9,808,608.47**
Cost Plus Time Totals			**$8,998,568.44**		**$9,114,203.49**		**9,808,608.47**

( ) indicates item is bid as Lump Sum

Call Order: 280

Contract ID: 5749050

Counties: Allendale, Bamberg, Barnwell, Hampton

Letting Date: November 13, 2018 02:00 PM

District(s): 7

Contract Time: 08/30/20 COMPLETION DATE

Contract Description: Shld. pav., unif. & var mill, shld. mix, Surface B, C, & D

PCN(s): P037310, P037311, P037312, P037313, P037314, P037315, P037317, P037318, P037319, P037320, P037332, P037333, P037335

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C. R. JACKSON, INC.	$8,998,568.44	100.00%
2	1TH013	THE LANE CONSTRUCTION CORPORATION	$9,114,203.49	101.29%
3	1AT023	ATC SITE CONSTRUCTION, LLC	$9,808,608.47	109.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell