



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0010 1031000	(1)		342,146.43000	342,146.43	341,000.00000	341,000.00	340,000.00000	340,000.00
MOBILIZATION	LS							
0020 1031100	(1)		171,416.05000	171,416.05	195,000.00000	195,000.00	64,000.00000	64,000.00
MOBILIZATION - SUBCONTRACTOR	LS							
0030 1031200	(1)		137,132.84000	137,132.84	30,000.00000	30,000.00	120,000.00000	120,000.00
BRIDGE CONSTRUCTION ACCESS	LS							
0040 1032010	(1)		136,447.17000	136,447.17	63,987.37000	63,987.37	150,000.00000	150,000.00
BONDS AND INSURANCE	LS							
0050 1050800	1.000		99,410.07000	99,410.07	50,000.00000	50,000.00	37,500.00000	37,500.00
CONSTRUCTION STAKES, LINES & GRADES	EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:			Cat Alt Member:		
0060 1052001	(1)		1.00000	1.00	2,800.00000	2,800.00	2,500.00000	2,500.00
UTILITY STAKING	LS							
0070 1052100	1.000		297,461.00000	297,461.00	225,000.00000	225,000.00	297,461.00000	297,461.00
SMALL PUBLIC WATER RELOCATION NO. ____ 001	EA							
0080 1052200	1.000		194,162.00000	194,162.00	125,000.00000	125,000.00	194,162.00000	194,162.00
SMALL PUBLIC SEWER RELOCATION NO. ____ 002	EA							
0090 1071000	(1)		95,648.13000	95,648.13	105,000.00000	105,000.00	80,000.00000	80,000.00
TRAFFIC CONTROL	LS							
0100 1080300	(1)		10,000.00000	10,000.00	8,000.00000	8,000.00	22,700.00000	22,700.00
CPM PROGRESS SCHEDULE	LS							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:			Cat Alt Member:		
0110	2011000	(1)	29,500.00000	29,500.00	72,000.00000	72,000.00	29,500.00000	29,500.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY								
0120	2025000	5,048.000	5.52000	27,864.96	4.80000	24,230.40	6.00000	30,288.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT								
0130	2027801	270.000	1.00000	270.00	2.00000	540.00	6.00000	1,620.00
REMOVAL OF EXIST. GUARDRAIL								
0140	2028101	(1)	290,000.00000	290,000.00	170,000.00000	170,000.00	175,000.00000	175,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE								
0150	2031000	5,948.000	13.80000	82,082.40	17.40000	103,495.20	13.80000	82,082.40
UNCLASSIFIED EXCAVATION								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0160 2033000	20,673.000	15.95000	329,734.35	15.00000	310,095.00	15.95000	329,734.35
BORROW EXCAVATION	CY						
0170 2034000	150.000	15.00000	2,250.00	17.50000	2,625.00	15.00000	2,250.00
MUCK EXCAVATION	CY						
0180 2036000	1,550.000	3.30000	5,115.00	2.15000	3,332.50	3.30000	5,115.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR	SY						
0190 2037010	1,550.000	7.00000	10,850.00	2.70000	4,185.00	7.00000	10,850.00
GEOGRID REINFORCEMENT (BIAXIAL)	SY						
0200 2047000	560.000	212.38000	118,932.80	325.00000	182,000.00	200.00000	112,000.00
TEMPORARY SHORING WALL	LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0210	2052000	100.000	39.38000	3,938.00	38.88000	3,888.00	35.00000	3,500.00
NO. 57 STONE FOR BACKFILL		TON						
0220	2081001	12,821.000	6.10000	78,208.10	2.00000	25,642.00	6.10000	78,208.10
FINE GRADING		SY						
0230	3100310	5,564.000	56.00000	311,584.00	61.00000	339,404.00	58.00000	322,712.00
HOT MIX ASPHALT BASE COURSE - TYPE A		TON						
0240	4011004	704.000	410.00000	288,640.00	430.00000	302,720.00	400.00000	281,600.00
LIQUID ASPHALT BINDER PG64-22		TON						
0250	4013990	1,660.000	6.75000	11,205.00	5.00000	8,300.00	6.00000	9,960.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0260	4019000	1.000	1,250.00000	1,250.00	1,000.00000	1,000.00	6,000.00000	6,000.00
MILLED-IN RUMBLE STRIP		MI						
0270	4020320	3,837.000	54.25000	208,157.25	70.00000	268,590.00	53.75000	206,238.75
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0280	4030320	1,380.000	58.50000	80,730.00	69.00000	95,220.00	56.00000	77,280.00
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0290	6021120	504.000	5.50000	2,772.00	5.50000	2,772.00	6.00000	3,024.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0300	6052122	4.000	9,250.00000	37,000.00	8,250.00000	33,000.00	9,250.00000	37,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0310 605212B ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	4.000 EA	2,750.00000	11,000.00	2,500.00000	10,000.00	2,750.00000	11,000.00
0320 6053110 TEMPORARY CONCRETE BARRIER	2,723.000 LF	37.60000	102,384.80	25.00000	68,075.00	40.00000	108,920.00
0330 6053112 TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)	147.000 LF	58.30000	8,570.10	70.00000	10,290.00	58.30000	8,570.10



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0340	6053200	1.000	5,350.00000	5,350.00	2,200.00000	2,200.00	5,350.00000	5,350.00
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE								
		EA						
0350	6062000	2.000	10,000.00000	20,000.00	11,000.00000	22,000.00	15,300.00000	30,600.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER								
		EA						
0360	609115G	560.000	1.50000	840.00	1.50000	840.00	1.50000	840.00
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.								
		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0370 609115H	1,120.000	3.00000	3,360.00	3.00000	3,360.00	3.00000	3,360.00
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							
0380 6091400	22,845.000	0.35000	7,995.75	0.35000	7,995.75	0.35000	7,995.75
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)							
0390 6091401	100.000	0.70000	70.00	0.70000	70.00	0.70000	70.00
REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL)							
0400 6092155	120.000	7.50000	900.00	7.50000	900.00	7.50000	900.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0410 6250005	3,812.000	0.20000	762.40	0.20000	762.40	0.20000	762.40
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
0420 6250010	14,836.000	0.15000	2,225.40	0.15000	2,225.40	0.15000	2,225.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							
0430 6250030	8.000	25.00000	200.00	25.00000	200.00	25.00000	200.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT EA							
0440 6250105	2,100.000	0.20000	420.00	0.20000	420.00	0.20000	420.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0450 6250110	21,295.000	0.15000	3,194.25	0.15000	3,194.25	0.15000	3,194.25
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							
0460 6271005	855.000	1.25000	1,068.75	1.25000	1,068.75	1.25000	1,068.75
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.							
0470 6271010	3,400.000	0.50000	1,700.00	0.50000	1,700.00	0.50000	1,700.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0480 6271064	860.000	1.00000	860.00	1.00000	860.00	1.00000	860.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0490 6271074	3,400.000 LF	0.50000	1,700.00	0.50000	1,700.00	0.50000	1,700.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.							
0500 6300005	85.000 EA	7.50000	637.50	7.50000	637.50	7.50000	637.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							
0510 6301005	84.000 EA	7.50000	630.00	7.50000	630.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.							
0520 6301100	84.000 EA	7.50000	630.00	7.50000	630.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0530 6510105	38.000	14.20000	539.60	22.50000	855.00	18.50000	703.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN SF							
0540 6531210	50.000	8.05000	402.50	7.00000	350.00	8.00000	400.00
U-SECTION POST FOR SIGN SUPPORTS - 3P LF							
0550 6750278	1,124.000	7.72000	8,677.28	5.57000	6,260.68	12.00000	13,488.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT LF							
0560 7011400	1,157.600	975.82000	1,129,609.23	885.00000	1,024,476.00	850.00000	983,960.00
CONC. FOR STRUCTURES - CLASS 4000 CY							
0570 7023200	2,157.000	12.03000	25,948.71	8.00000	17,256.00	25.00000	53,925.00
GROOVED SURFACE FINISH SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0580 7031200	360,936.000	0.92000	332,061.12	1.40000	505,310.40	1.35000	487,263.60
REINF. STEEL FOR STRUCTURES (BRIDGE) LB							
0590 7031220	19,401.000	1.75000	33,951.75	2.00000	38,802.00	1.50000	29,101.50
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) LB							
0600 7043000	2,605.800	168.83000	439,937.21	260.00000	677,508.00	200.00000	521,160.00
PRESTRESSED CONC. BEAM (TYPE III) LF							
0610 7051000	496.000	84.02000	41,673.92	110.00000	54,560.00	85.00000	42,160.00
CONCRETE BRIDGE BARRIER PARAPET LF							
0620 7051900	544.000	40.20000	21,868.80	30.00000	16,320.00	85.00000	46,240.00
CONCRETE BRIDGE BARRIER PARAPET EXTENSION LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0630	7051910	4.000	2,795.31000	11,181.24	4,000.00000	16,000.00	2,500.00000	10,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						
0640	7110001	6.000	1,049.27000	6,295.62	610.00000	3,660.00	2,500.00000	15,000.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						
0650	7110010	24.000	1,076.35000	25,832.40	2,730.00000	65,520.00	2,500.00000	60,000.00
PILE DRIVING SET-UP		EA						
0660	7111560	24.000	124.20000	2,980.80	145.00000	3,480.00	150.00000	3,600.00
REINF. PILE TIPS (HP14 X 73)		EA						
0670	7112220	1,144.000	48.24000	55,186.56	35.00000	40,040.00	50.00000	57,200.00
STEEL H BEARING PILING (HP14 X 73)		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0680 7112222	108.000	51.65000	5,578.20	35.00000	3,780.00	75.00000	8,100.00
STEEL H BEARING INDEX PILING (HP 14 X 73) LF							
0690 7120006	10.000	9,577.06000	95,770.60	12,000.00000	120,000.00	15,000.00000	150,000.00
DRILLED SHAFT SET-UP EA							
0700 7120162	305.000	607.56000	185,305.80	600.00000	183,000.00	700.00000	213,500.00
DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER LF							
0710 7120171	380.000	606.48000	230,462.40	600.00000	228,000.00	700.00000	266,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER LF							
0720 7120175	380.000	285.00000	108,300.00	285.00000	108,300.00	300.00000	114,000.00
CONSTRUCTION CASING - 54" DIAMETER LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0730 7199200	114.000	128.00000	14,592.00	70.00000	7,980.00	200.00000	22,800.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) LF							
0740 7203210	150.000	30.00000	4,500.00	28.00000	4,200.00	45.00000	6,750.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE LF							
0750 7243100	66.000	605.53000	39,964.98	140.00000	9,240.00	200.00000	13,200.00
ELASTOMERIC BEARING EA							
0760 7270010	10.000	2,261.82000	22,618.20	2,500.00000	25,000.00	2,000.00000	20,000.00
CROSSHOLE SONIC LOGGING SETUP EA							
0770 8011210	320.000	59.68000	19,097.60	60.00000	19,200.00	125.00000	40,000.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPES FOR STRUC TON							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0780	8041020	40.000	51.75000	2,070.00	47.00000	1,880.00	51.75000	2,070.00
RIP-RAP (CLASS B)		TON						
0790	8041030	3,730.000	52.85000	197,130.50	50.00000	186,500.00	52.85000	197,130.50
RIP-RAP (CLASS C)		TON						
0800	8048200	2,540.000	3.30000	8,382.00	7.50000	19,050.00	3.30000	8,382.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
0810	8048210	100.000	3.30000	330.00	7.50000	750.00	3.30000	330.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
0820	8051151	3.000	3,350.00000	10,050.00	3,200.00000	9,600.00	1,975.00000	5,925.00
MT3 LEADING END TREATMENT TL3		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0830 8051710	1.000	1,250.00000	1,250.00	1,500.00000	1,500.00	2,500.00000	2,500.00
MB TRAILING END TREATMENT EA							
0840 8052100	1,763.000	16.00000	28,208.00	16.50000	29,089.50	17.00000	29,971.00
MGS3 GR STANDARD SHOULDER LF							
0850 8053253	4.000	2,100.00000	8,400.00	2,250.00000	9,000.00	2,900.00000	11,600.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 EA							
0860 8053257	4.000	2,800.00000	11,200.00	2,300.00000	9,200.00	1,500.00000	6,000.00
FLUME INLET AT GUARDRAIL (HANDWORK) EA							
0870 8055250	1,157.000	40.00000	46,280.00	25.00000	28,925.00	50.00000	57,850.00
NON-MOW STRIP UNDER GUARDRAIL SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0880 8068301	3,625.000	2.50000	9,062.50	3.05000	11,056.25	1.30000	4,712.50
TEMPORARY BARRIER FENCE LF							
0890 8091010	12.000	125.00000	1,500.00	125.00000	1,500.00	65.00000	780.00
RIGHT OF WAY MARKER(REBAR AND CAP) EA							
0900 8091050	(1)	5,000.00000	5,000.00	3,150.00000	3,150.00	2,500.00000	2,500.00
RIGHT OF WAY PLAT LS							
0910 8100100	3.400	1,450.00000	4,930.00	910.00000	3,094.00	1,850.00000	6,290.00
PERMANENT COVER ACRE							
0920 8100200	1.570	950.00000	1,491.50	745.00000	1,169.65	1,350.00000	2,119.50
TEMPORARY COVER ACRE							
0930 8101105	84.000	24.50000	2,058.00	38.00000	3,192.00	65.00000	5,460.00
COMPOST CY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0940 8104005	314.000	1.35000	423.90	3.00000	942.00	2.50000	785.00
FERTILIZER (NITROGEN)	LB						
0950 8104010	314.000	1.35000	423.90	3.00000	942.00	2.50000	785.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0960 8104015	314.000	1.35000	423.90	3.00000	942.00	2.50000	785.00
FERTILIZER (POTASH)	LB						
0970 8105005	6,280.000	0.35000	2,198.00	0.40000	2,512.00	0.11000	690.80
AGRICULTURAL GRANULAR LIME	LB						
0980 8109050	54,300.000	0.05000	2,715.00	0.09000	4,887.00	0.07000	3,801.00
SELECTIVE WATERING	GAL						
0990 8109901	9.420	350.00000	3,297.00	410.00000	3,862.20	450.00000	4,239.00
MOWING	ACRE						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
1000	8142100	51.400	181.67000	9,337.84	30.00000	1,542.00	65.00000	3,341.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)		SY						
1010	8151101	1.926	2,850.00000	5,489.10	3,607.48000	6,948.01	2,950.00000	5,681.70
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
1020	8151102	0.300	2,850.00000	855.00	3,800.00000	1,140.00	4,000.00000	1,200.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2		MSY						
1030	8151110	2.610	1,450.00000	3,784.50	1,500.00000	3,915.00	1,750.00000	4,567.50
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
1040	8152007 SEDIMENT TUBES FOR DITCH CHECKS	84.000 LF	6.50000 546.00	10.00000 840.00	5.00000 420.00		
1050	8153000 SILT FENCE	10,085.000 LF	2.50000 25,212.50	3.60000 36,306.00	2.20000 22,187.00		
1060	8153090 REPLACE/REPAIR SILT FENCE	1,009.000 LF	2.50000 2,522.50	6.00000 6,054.00	1.55000 1,563.95		
1070	8153223 FLOATING TURBIDITY BARRIER- MEDIUM DUTY(23'DEPTH)	551.000 LF	10.00000 5,510.00	92.00000 50,692.00	30.00000 16,530.00		
1080	8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	2,521.000 LF	3.17000 7,991.57	6.50000 16,386.50	4.00000 10,084.00		



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) E. S. WAGNER COMPANY, LLC		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
1090	8156490 550.000	14.20000	7,810.00	22.25000	12,237.50	14.20000	7,810.00
STABILIZED CONSTRUCTION ENTRANCE SY							
Section Totals:			\$6,856,627.23		\$6,886,488.21		\$6,910,562.30
Contract Totals			\$6,856,627.23		\$6,886,488.21		\$6,910,562.30
Cost Plus Time Totals			\$6,856,627.23		\$6,886,488.21		6,910,562.30

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0010 1031000	(1)		250,000.00000	250,000.00	235,000.00000	235,000.00	382,535.00000	382,535.00
MOBILIZATION	LS							
0020 1031100	(1)		300,000.00000	300,000.00	120,000.00000	120,000.00	382,535.00000	382,535.00
MOBILIZATION - SUBCONTRACTOR	LS							
0030 1031200	(1)		227,629.19000	227,629.19	115,000.00000	115,000.00	35,020.00000	35,020.00
BRIDGE CONSTRUCTION ACCESS	LS							
0040 1032010	(1)		150,000.00000	150,000.00	85,000.00000	85,000.00	153,015.00000	153,015.00
BONDS AND INSURANCE	LS							
0050 1050800	1.000		140,000.00000	140,000.00	110,000.00000	110,000.00	34,000.00000	34,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0060 1052001	(1)		30,000.00000	30,000.00	22,000.00000	22,000.00	2,500.00000	2,500.00
UTILITY STAKING	LS							
0070 1052100	1.000		300,000.00000	300,000.00	451,450.00000	451,450.00	380,000.00000	380,000.00
SMALL PUBLIC WATER RELOCATION NO. ____ 001	EA							
0080 1052200	1.000		200,000.00000	200,000.00	340,290.00000	340,290.00	170,000.00000	170,000.00
SMALL PUBLIC SEWER RELOCATION NO. ____ 002	EA							
0090 1071000	(1)		200,000.00000	200,000.00	125,000.00000	125,000.00	125,000.00000	125,000.00
TRAFFIC CONTROL	LS							
0100 1080300	(1)		20,000.00000	20,000.00	22,000.00000	22,000.00	20,000.00000	20,000.00
CPM PROGRESS SCHEDULE	LS							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0110	2011000	(1)	25,000.00000	25,000.00	180,000.00000	180,000.00	10,000.00000	10,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY								
0120	2025000	5,048.000	10.00000	50,480.00	9.00000	45,432.00	10.00000	50,480.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT								
0130	2027801	270.000	1.00000	270.00	2.00000	540.00	1.00000	270.00
REMOVAL OF EXIST. GUARDRAIL								
0140	2028101	(1)	150,000.00000	150,000.00	235,000.00000	235,000.00	315,000.00000	315,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE								
0150	2031000	5,948.000	9.75000	57,993.00	17.00000	101,116.00	9.50000	56,506.00
UNCLASSIFIED EXCAVATION								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0160 2033000	20,673.000	12.81000	264,821.13	20.00000	413,460.00	12.50000	258,412.50
BORROW EXCAVATION	CY						
0170 2034000	150.000	100.00000	15,000.00	17.00000	2,550.00	9.50000	1,425.00
MUCK EXCAVATION	CY						
0180 2036000	1,550.000	4.10000	6,355.00	3.00000	4,650.00	4.00000	6,200.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR	SY						
0190 2037010	1,550.000	7.69000	11,919.50	5.00000	7,750.00	7.50000	11,625.00
GEOGRID REINFORCEMENT (BIAXIAL)	SY						
0200 2047000	560.000	300.00000	168,000.00	270.00000	151,200.00	385.00000	215,600.00
TEMPORARY SHORING WALL	LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0210 2052000	100.000	32.80000	3,280.00	50.00000	5,000.00	32.00000	3,200.00
NO. 57 STONE FOR BACKFILL	TON						
0220 2081001	12,821.000	4.10000	52,566.10	4.00000	51,284.00	4.00000	51,284.00
FINE GRADING	SY						
0230 3100310	5,564.000	58.38000	324,826.32	58.00000	322,712.00	58.00000	322,712.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0240 4011004	704.000	402.60000	283,430.40	400.00000	281,600.00	400.00000	281,600.00
LIQUID ASPHALT BINDER PG64-22	TON						
0250 4013990	1,660.000	6.04000	10,026.40	6.00000	9,960.00	6.00000	9,960.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0260	4019000	1.000	4,500.00000	4,500.00	15,000.00000	15,000.00	7,350.00000	7,350.00
MILLED-IN RUMBLE STRIP								
		MI						
0270	4020320	3,837.000	54.10000	207,581.70	53.75000	206,238.75	53.75000	206,238.75
HOT MIX ASPHALT INTERMEDIATE								
COURSE TYPE B								
		TON						
0280	4030320	1,380.000	56.36000	77,776.80	56.00000	77,280.00	56.00000	77,280.00
HOT MIX ASPHALT SURFACE								
COURSE TYPE B								
		TON						
0290	6021120	504.000	5.00000	2,520.00	7.00000	3,528.00	8.03000	4,047.12
PERMANENT CONSTRUCTION								
SIGNS (GROUND MOUNTED)								
		SF						
0300	6052122	4.000	9,500.00000	38,000.00	9,250.00000	37,000.00	9,900.00000	39,600.00
PORTABLE TERMINAL IMPACT								
ATTENUATOR-TEST LEVEL 3(60								
MPH)								
		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0310 605212B	4.000	3,000.00000	12,000.00	2,750.00000	11,000.00	2,950.00000	11,800.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH							
	EA						
0320 6053110	2,723.000	38.00000	103,474.00	40.00000	108,920.00	37.60000	102,384.80
TEMPORARY CONCRETE BARRIER							
	LF						
0330 6053112	147.000	60.00000	8,820.00	58.30000	8,570.10	58.30000	8,570.10
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)							
	LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:			Cat Alt Member:		
0340 6053200	1.000		2,200.00000	2,200.00	2,200.00000	2,200.00	2,500.00000	2,500.00
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE								
	EA							
0350 6062000	2.000		14,500.00000	29,000.00	15,100.00000	30,200.00	4,750.00000	9,500.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER								
	EA							
0360 609115G	560.000		4.08000	2,284.80	1.50000	840.00	1.50000	840.00
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.								
	LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0370 609115H	1,120.000	4.08000	4,569.60	3.00000	3,360.00	3.00000	3,360.00
PREF.FLEX.WET LF RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							
0380 6091400	22,845.000	0.41000	9,366.45	0.35000	7,995.75	0.35000	7,995.75
REMOVAL OF PAVEMENT LF MARKINGS (LINES) (TRAFFIC CONTROL)							
0390 6091401	100.000	51.00000	5,100.00	0.70000	70.00	0.70000	70.00
REMOVAL OF PAVEMENT LF MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL)							
0400 6092155	120.000	15.30000	1,836.00	7.50000	900.00	7.50000	900.00
TEMPORARY YELLOW PAVEMENT EA MARKERS BI-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0410 6250005	3,812.000	0.31000	1,181.72	0.20000	762.40	0.20000	762.40
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
0420 6250010	14,836.000	0.31000	4,599.16	0.15000	2,225.40	0.15000	2,225.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							
0430 6250030	8.000	51.00000	408.00	25.00000	200.00	25.00000	200.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT EA							
0440 6250105	2,100.000	0.31000	651.00	0.20000	420.00	0.20000	420.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0450 6250110	21,295.000	0.31000	6,601.45	0.15000	3,194.25	0.15000	3,194.25
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT							
0460 6271005	855.000	1.02000	872.10	1.25000	1,068.75	1.25000	1,068.75
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.							
0470 6271010	3,400.000	0.92000	3,128.00	0.50000	1,700.00	0.50000	1,700.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0480 6271064	860.000	1.02000	877.20	1.00000	860.00	1.00000	860.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0490 6271074	3,400.000	0.92000	3,128.00	0.50000	1,700.00	0.50000	1,700.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL. LF							
0500 6300005	85.000	15.30000	1,300.50	7.50000	637.50	7.50000	637.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" EA							
0510 6301005	84.000	15.30000	1,285.20	7.50000	630.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. EA							
0520 6301100	84.000	15.30000	1,285.20	7.50000	630.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0530 6510105	38.000	9.90000	376.20	20.00000	760.00	32.10000	1,219.80
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN SF							
0540 6531210	50.000	6.34000	317.00	8.00000	400.00	6.96000	348.00
U-SECTION POST FOR SIGN SUPPORTS - 3P LF							
0550 6750278	1,124.000	5.50000	6,182.00	14.00000	15,736.00	8.90000	10,003.60
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT LF							
0560 7011400	1,157.600	900.00000	1,041,840.00	1,000.00000	1,157,600.00	1,010.00000	1,169,176.00
CONC. FOR STRUCTURES - CLASS 4000 CY							
0570 7023200	2,157.000	3.88000	8,369.16	16.00000	34,512.00	3.90000	8,412.30
GROOVED SURFACE FINISH SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0580 7031200	360,936.000	1.00000	360,936.00	1.00000	360,936.00	1.10000	397,029.60
REINF. STEEL FOR STRUCTURES (BRIDGE) LB							
0590 7031220	19,401.000	1.50000	29,101.50	1.50000	29,101.50	2.25000	43,652.25
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE) LB							
0600 7043000	2,605.800	250.00000	651,450.00	225.00000	586,305.00	285.00000	742,653.00
PRESTRESSED CONC. BEAM (TYPE III) LF							
0610 7051000	496.000	75.00000	37,200.00	99.00000	49,104.00	80.00000	39,680.00
CONCRETE BRIDGE BARRIER PARAPET LF							
0620 7051900	544.000	35.00000	19,040.00	45.00000	24,480.00	34.00000	18,496.00
CONCRETE BRIDGE BARRIER PARAPET EXTENSION LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0630	7051910	4.000	2,000.00000	8,000.00	2,050.00000	8,200.00	2,000.00000	8,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						
0640	7110001	6.000	1,000.00000	6,000.00	1,500.00000	9,000.00	300.00000	1,800.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						
0650	7110010	24.000	1,000.00000	24,000.00	900.00000	21,600.00	2,500.00000	60,000.00
PILE DRIVING SET-UP		EA						
0660	7111560	24.000	165.00000	3,960.00	150.00000	3,600.00	245.00000	5,880.00
REINF. PILE TIPS (HP14 X 73)		EA						
0670	7112220	1,144.000	65.00000	74,360.00	58.00000	66,352.00	33.75000	38,610.00
STEEL H BEARING PILING (HP14 X 73)		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0680 7112222	108.000	98.00000	10,584.00	154.00000	16,632.00	33.75000	3,645.00
STEEL H BEARING INDEX PILING (HP 14 X 73) LF							
0690 7120006	10.000	10,000.00000	100,000.00	6,750.00000	67,500.00	7,500.00000	75,000.00
DRILLED SHAFT SET-UP EA							
0700 7120162	305.000	625.00000	190,625.00	690.00000	210,450.00	700.00000	213,500.00
DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER LF							
0710 7120171	380.000	625.00000	237,500.00	690.00000	262,200.00	700.00000	266,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER LF							
0720 7120175	380.000	293.00000	111,340.00	330.00000	125,400.00	305.00000	115,900.00
CONSTRUCTION CASING - 54" DIAMETER LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0730 7199200	114.000	128.00000	14,592.00	200.00000	22,800.00	125.00000	14,250.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) LF							
0740 7203210	150.000	30.00000	4,500.00	50.00000	7,500.00	45.00000	6,750.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE LF							
0750 7243100	66.000	635.00000	41,910.00	275.00000	18,150.00	174.25000	11,500.50
ELASTOMERIC BEARING EA							
0760 7270010	10.000	2,000.00000	20,000.00	2,500.00000	25,000.00	550.00000	5,500.00
CROSSHOLE SONIC LOGGING SETUP EA							
0770 8011210	320.000	55.00000	17,600.00	60.00000	19,200.00	52.75000	16,880.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC TON							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0780	8041020	40.000	75.00000	3,000.00	70.00000	2,800.00	85.00000	3,400.00
RIP-RAP (CLASS B)		TON						
0790	8041030	3,730.000	70.00000	261,100.00	60.00000	223,800.00	95.00000	354,350.00
RIP-RAP (CLASS C)		TON						
0800	8048200	2,540.000	1.73000	4,394.20	3.00000	7,620.00	3.50000	8,890.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
0810	8048210	100.000	3.59000	359.00	3.00000	300.00	3.50000	350.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
0820	8051151	3.000	3,350.00000	10,050.00	3,200.00000	9,600.00	1,975.00000	5,925.00
MT3 LEADING END TREATMENT TL3		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0830	8051710	1.000	1,250.00000	1,250.00	1,500.00000	1,500.00	2,500.00000	2,500.00
MB TRAILING END TREATMENT		EA						
0840	8052100	1,763.000	16.00000	28,208.00	16.50000	29,089.50	17.00000	29,971.00
MGS3 GR STANDARD SHOULDER		LF						
0850	8053253	4.000	2,100.00000	8,400.00	2,250.00000	9,000.00	2,900.00000	11,600.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA						
0860	8053257	4.000	2,800.00000	11,200.00	2,800.00000	11,200.00	3,750.00000	15,000.00
FLUME INLET AT GUARDRAIL (HANDWORK)		EA						
0870	8055250	1,157.000	100.00000	115,700.00	10.00000	11,570.00	40.00000	46,280.00
NON-MOW STRIP UNDER GUARDRAIL		SY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0880 8068301	3,625.000	1.30000	4,712.50	3.05000	11,056.25	3.25000	11,781.25
TEMPORARY BARRIER FENCE LF							
0890 8091010	12.000	175.00000	2,100.00	150.00000	1,800.00	65.00000	780.00
RIGHT OF WAY MARKER(REBAR AND CAP) EA							
0900 8091050	(1)	4,425.00000	4,425.00	3,500.00000	3,500.00	2,500.00000	2,500.00
RIGHT OF WAY PLAT LS							
0910 8100100	3.400	1,850.00000	6,290.00	910.00000	3,094.00	1,450.00000	4,930.00
PERMANENT COVER ACRE							
0920 8100200	1.570	1,350.00000	2,119.50	745.00000	1,169.65	950.00000	1,491.50
TEMPORARY COVER ACRE							
0930 8101105	84.000	50.00000	4,200.00	38.00000	3,192.00	24.50000	2,058.00
COMPOST CY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0940 8104005	314.000	2.50000	785.00	3.00000	942.00	1.35000	423.90
FERTILIZER (NITROGEN)	LB						
0950 8104010	314.000	2.50000	785.00	3.00000	942.00	1.35000	423.90
FERTILIZER (PHOSPHORIC ACID)	LB						
0960 8104015	314.000	2.50000	785.00	3.00000	942.00	1.35000	423.90
FERTILIZER (POTASH)	LB						
0970 8105005	6,280.000	0.11000	690.80	0.40000	2,512.00	0.35000	2,198.00
AGRICULTURAL GRANULAR LIME	LB						
0980 8109050	54,300.000	0.10000	5,430.00	0.09000	4,887.00	0.05000	2,715.00
SELECTIVE WATERING	GAL						
0990 8109901	9.420	500.00000	4,710.00	410.00000	3,862.20	350.00000	3,297.00
MOWING	ACRE						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
1000 8142100	51.400	35.00000	1,799.00	60.00000	3,084.00	39.00000	2,004.60
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
1010 8151101	1.926	2,950.00000	5,681.70	3,600.00000	6,933.60	2,850.00000	5,489.10
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
1020 8151102	0.300	4,000.00000	1,200.00	3,800.00000	1,140.00	2,850.00000	855.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
1030 8151110	2.610	1,750.00000	4,567.50	1,500.00000	3,915.00	1,450.00000	3,784.50
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
1040	8152007 84.000	5.00000	420.00	30.00000	2,520.00	15.00000	1,260.00
	SEDIMENT TUBES FOR DITCH CHECKS LF						
1050	8153000 10,085.000	1.80000	18,153.00	3.60000	36,306.00	2.50000	25,212.50
	SILT FENCE LF						
1060	8153090 1,009.000	1.55000	1,563.95	6.95000	7,012.55	3.00000	3,027.00
	REPLACE/REPAIR SILT FENCE LF						
1070	8153223 551.000	25.00000	13,775.00	92.00000	50,692.00	35.00000	19,285.00
	FLOATING TURBIDITY BARRIER- MEDIUM DUTY(23'DEPTH) LF						
1080	8154050 2,521.000	10.25000	25,840.25	5.00000	12,605.00	10.00000	25,210.00
	REMOVAL OF SILT RETAINED BY SILT FENCE LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(4) ZACHRY CONSTRUCTION CORPORATION		(5) REPUBLIC CONTRACTING CORPORATION		(6) DANE CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
1090	8156490 550.000	15.00000	8,250.00	15.00000	8,250.00	7.50000	4,125.00
STABILIZED CONSTRUCTION ENTRANCE SY							
Section Totals:			\$7,357,671.18		\$7,584,480.15		\$7,650,771.52
Contract Totals			\$7,357,671.18		\$7,584,480.15		\$7,650,771.52
Cost Plus Time Totals			\$7,357,671.18		\$7,584,480.15		7,650,771.52

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0010 1031000	(1)		250,000.00000	250,000.00	384,000.00000	384,000.00	385,000.00000	385,000.00
MOBILIZATION	LS							
0020 1031100	(1)		177,000.00000	177,000.00	140,000.00000	140,000.00	190,000.00000	190,000.00
MOBILIZATION - SUBCONTRACTOR	LS							
0030 1031200	(1)		75,000.00000	75,000.00	55,000.00000	55,000.00	65,000.00000	65,000.00
BRIDGE CONSTRUCTION ACCESS	LS							
0040 1032010	(1)		68,000.00000	68,000.00	47,000.00000	47,000.00	120,000.00000	120,000.00
BONDS AND INSURANCE	LS							
0050 1050800	1.000		31,000.00000	31,000.00	125,000.00000	125,000.00	70,000.00000	70,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0060 1052001	(1)		2,500.00000	2,500.00	10,800.00000	10,800.00	2,500.00000	2,500.00
UTILITY STAKING	LS							
0070 1052100	1.000		334,152.50000	334,152.50	280,000.00000	280,000.00	301,000.00000	301,000.00
SMALL PUBLIC WATER RELOCATION NO. ____ 001	EA							
0080 1052200	1.000		221,187.50000	221,187.50	160,304.00000	160,304.00	197,000.00000	197,000.00
SMALL PUBLIC SEWER RELOCATION NO. ____ 002	EA							
0090 1071000	(1)		92,500.00000	92,500.00	150,000.00000	150,000.00	140,000.00000	140,000.00
TRAFFIC CONTROL	LS							
0100 1080300	(1)		500.00000	500.00	10,000.00000	10,000.00	2,000.00000	2,000.00
CPM PROGRESS SCHEDULE	LS							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0110	2011000	(1)	75,600.00000	75,600.00	115,000.00000	115,000.00	50,000.00000	50,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						
0120	2025000	5,048.000	6.50000	32,812.00	4.00000	20,192.00	10.00000	50,480.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0130	2027801	270.000	2.00000	540.00	2.10000	567.00	1.00000	270.00
REMOVAL OF EXIST. GUARDRAIL		LF						
0140	2028101	(1)	255,000.00000	255,000.00	579,996.44000	579,996.44	250,000.00000	250,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0150	2031000	5,948.000	11.20000	66,617.60	10.00000	59,480.00	10.50000	62,454.00
UNCLASSIFIED EXCAVATION		CY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0160	2033000	20,673.000	14.15000	292,522.95	12.00000	248,076.00	12.50000	258,412.50
BORROW EXCAVATION		CY						
0170	2034000	150.000	12.50000	1,875.00	15.00000	2,250.00	15.00000	2,250.00
MUCK EXCAVATION		CY						
0180	2036000	1,550.000	3.00000	4,650.00	1.15000	1,782.50	4.00000	6,200.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR		SY						
0190	2037010	1,550.000	5.75000	8,912.50	7.00000	10,850.00	7.50000	11,625.00
GEOGRID REINFORCEMENT (BIAXIAL)		SY						
0200	2047000	560.000	640.00000	358,400.00	280.00000	156,800.00	565.00000	316,400.00
TEMPORARY SHORING WALL		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0210	2052000 100.000	36.25000	3,625.00	38.00000	3,800.00	32.00000	3,200.00
NO. 57 STONE FOR BACKFILL TON							
0220	2081001 12,821.000	0.75000	9,615.75	2.25000	28,847.25	4.00000	51,284.00
FINE GRADING SY							
0230	3100310 5,564.000	60.00000	333,840.00	61.00000	339,404.00	56.00000	311,584.00
HOT MIX ASPHALT BASE COURSE TON - TYPE A							
0240	4011004 704.000	420.00000	295,680.00	420.00000	295,680.00	410.00000	288,640.00
LIQUID ASPHALT BINDER PG64-22 TON							
0250	4013990 1,660.000	6.50000	10,790.00	6.30000	10,458.00	10.00000	16,600.00
MILLING EXISTING ASPHALT SY PAVEMENT (VARIABLE)							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0260	4019000	1.000	3,000.00000	3,000.00	2,000.00000	2,000.00	6,000.00000	6,000.00
MILLED-IN RUMBLE STRIP			MI					
0270	4020320	3,837.000	55.00000	211,035.00	57.00000	218,709.00	54.25000	208,157.25
HOT MIX ASPHALT INTERMEDIATE			TON					
COURSE TYPE B								
0280	4030320	1,380.000	58.50000	80,730.00	59.00000	81,420.00	58.50000	80,730.00
HOT MIX ASPHALT SURFACE			TON					
COURSE TYPE B								
0290	6021120	504.000	9.00000	4,536.00	8.50000	4,284.00	5.50000	2,772.00
PERMANENT CONSTRUCTION			SF					
SIGNS (GROUND MOUNTED)								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0300	6052122	4.000	15,000.00000	60,000.00	14,000.00000	56,000.00	10,500.00000	42,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)		EA						
0310	605212B	4.000	500.00000	2,000.00	2,800.00000	11,200.00	2,750.00000	11,000.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH		EA						
0320	6053110	2,723.000	17.50000	47,652.50	28.00000	76,244.00	40.00000	108,920.00
TEMPORARY CONCRETE BARRIER		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0330	6053112	147.000	64.00000	9,408.00	90.00000	13,230.00	58.50000	8,599.50
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)		LF						
0340	6053200	1.000	6,000.00000	6,000.00	2,300.00000	2,300.00	5,350.00000	5,350.00
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE		EA						
0350	6062000	2.000	10,000.00000	20,000.00	11,000.00000	22,000.00	9,500.00000	19,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0360 609115G	560.000	1.75000	980.00	4.20000	2,352.00	1.50000	840.00
PREF.FLEX.WET LF RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.							
0370 609115H	1,120.000	3.50000	3,920.00	4.20000	4,704.00	3.00000	3,360.00
PREF.FLEX.WET LF RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							
0380 6091400	22,845.000	0.40000	9,138.00	0.42000	9,594.90	0.35000	7,995.75
REMOVAL OF PAVEMENT LF MARKINGS (LINES) (TRAFFIC CONTROL)							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0390	6091401 100.000	0.80000	80.00	52.00000	5,200.00	0.70000	70.00
REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL) LF							
0400	6092155 120.000	8.75000	1,050.00	16.00000	1,920.00	7.50000	900.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" EA							
0410	6250005 3,812.000	0.25000	953.00	0.31000	1,181.72	0.20000	762.40
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
0420	6250010 14,836.000	0.20000	2,967.20	0.31000	4,599.16	0.15000	2,225.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0430	6250030	8.000	30.00000	240.00	52.00000	416.00	25.00000	200.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						
0440	6250105	2,100.000	0.25000	525.00	0.31000	651.00	0.20000	420.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0450	6250110	21,295.000	0.20000	4,259.00	0.31000	6,601.45	0.15000	3,194.25
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0460	6271005	855.000	1.45000	1,239.75	1.05000	897.75	1.25000	1,068.75
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0470	6271010 3,400.000	0.60000	2,040.00	0.94000	3,196.00	0.50000	1,700.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0480	6271064 860.000	1.20000	1,032.00	1.05000	903.00	1.00000	860.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0490	6271074 3,400.000	0.60000	2,040.00	0.94000	3,196.00	0.50000	1,700.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0500	6300005 85.000	8.75000	743.75	16.00000	1,360.00	7.50000	637.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0510	6301005	84.000	8.75000	735.00	16.00000	1,344.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.		EA						
0520	6301100	84.000	8.75000	735.00	16.00000	1,344.00	7.50000	630.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0530	6510105	38.000	27.50000	1,045.00	16.50000	627.00	22.50000	855.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						
0540	6531210	50.000	9.00000	450.00	10.50000	525.00	7.00000	350.00
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0550	6750278	1,124.000	13.00000	14,612.00	9.50000	10,678.00	12.00000	13,488.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0560	7011400	1,157.600	850.00000	983,960.00	950.00000	1,099,720.00	940.00000	1,088,144.00
CONC. FOR STRUCTURES - CLASS 4000		CY						
0570	7023200	2,157.000	10.00000	21,570.00	7.50000	16,177.50	20.00000	43,140.00
GROOVED SURFACE FINISH		SY						
0580	7031200	360,936.000	1.25000	451,170.00	1.08000	389,810.88	1.25000	451,170.00
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB						
0590	7031220	19,401.000	2.30000	44,622.30	1.65000	32,011.65	2.50000	48,502.50
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)		LB						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0600	7043000	2,605.800	300.00000	781,740.00	325.00000	846,885.00	285.00000	742,653.00
PRESTRESSED CONC. BEAM (TYPE III)		LF						
0610	7051000	496.000	93.00000	46,128.00	74.00000	36,704.00	85.00000	42,160.00
CONCRETE BRIDGE BARRIER PARAPET		LF						
0620	7051900	544.000	40.00000	21,760.00	36.00000	19,584.00	36.00000	19,584.00
CONCRETE BRIDGE BARRIER PARAPET EXTENSION		LF						
0630	7051910	4.000	2,200.00000	8,800.00	2,000.00000	8,000.00	2,000.00000	8,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0640	7110001	6.000	275.00000	1,650.00	2,150.00000	12,900.00	250.00000	1,500.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						
0650	7110010	24.000	1,600.00000	38,400.00	2,500.00000	60,000.00	1,265.00000	30,360.00
PILE DRIVING SET-UP		EA						
0660	7111560	24.000	165.00000	3,960.00	80.00000	1,920.00	165.00000	3,960.00
REINF. PILE TIPS (HP14 X 73)		EA						
0670	7112220	1,144.000	50.00000	57,200.00	70.00000	80,080.00	45.00000	51,480.00
STEEL H BEARING PILING (HP14 X 73)		LF						
0680	7112222	108.000	66.00000	7,128.00	83.00000	8,964.00	55.50000	5,994.00
STEEL H BEARING INDEX PILING (HP 14 X 73)		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0690	7120006	10.000	27,500.00000	275,000.00	2,600.00000	26,000.00	30,000.00000	300,000.00
DRILLED SHAFT SET-UP		EA						
0700	7120162	305.000	660.00000	201,300.00	800.00000	244,000.00	600.00000	183,000.00
DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER		LF						
0710	7120171	380.000	660.00000	250,800.00	1,050.00000	399,000.00	600.00000	228,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER		LF						
0720	7120175	380.000	315.00000	119,700.00	220.00000	83,600.00	285.00000	108,300.00
CONSTRUCTION CASING - 54" DIAMETER		LF						
0730	7199200	114.000	140.00000	15,960.00	100.00000	11,400.00	128.00000	14,592.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0740	7203210	150.000	55.00000	8,250.00	43.00000	6,450.00	30.00000	4,500.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0750	7243100	66.000	185.00000	12,210.00	800.00000	52,800.00	190.00000	12,540.00
ELASTOMERIC BEARING		EA						
0760	7270010	10.000	400.00000	4,000.00	3,150.00000	31,500.00	500.00000	5,000.00
CROSSHOLE SONIC LOGGING SETUP		EA						
0770	8011210	320.000	685.00000	219,200.00	70.00000	22,400.00	65.00000	20,800.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						
0780	8041020	40.000	49.00000	1,960.00	65.00000	2,600.00	85.00000	3,400.00
RIP-RAP (CLASS B)		TON						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0790	8041030	3,730.000	51.75000	193,027.50	50.00000	186,500.00	95.00000	354,350.00
RIP-RAP (CLASS C)		TON						
0800	8048200	2,540.000	2.00000	5,080.00	1.50000	3,810.00	3.50000	8,890.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
0810	8048210	100.000	4.00000	400.00	2.80000	280.00	3.50000	350.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
0820	8051151	3.000	2,300.00000	6,900.00	3,350.00000	10,050.00	3,350.00000	10,050.00
MT3 LEADING END TREATMENT TL3		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0830	8051710 1.000 Road MB TRAILING END TREATMENT EA	2,800.00000	2,800.00	1,575.00000	1,575.00	1,250.00000	1,250.00
0840	8052100 1,763.000 MGS3 GR STANDARD SHOULDER LF	18.50000	32,615.50	17.30000	30,499.90	16.00000	28,208.00
0850	8053253 4.000 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 EA	3,150.00000	12,600.00	2,350.00000	9,400.00	2,100.00000	8,400.00
0860	8053257 4.000 FLUME INLET AT GUARDRAIL (HANDWORK) EA	3,600.00000	14,400.00	780.00000	3,120.00	2,800.00000	11,200.00
0870	8055250 1,157.000 NON-MOW STRIP UNDER GUARDRAIL SY	45.00000	52,065.00	55.00000	63,635.00	70.00000	80,990.00



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0880	8068301 3,625.000	3.40000	12,325.00	2.60000	9,425.00	2.50000	9,062.50
	TEMPORARY BARRIER FENCE LF						
0890	8091010 12.000	130.00000	1,560.00	200.00000	2,400.00	65.00000	780.00
	RIGHT OF WAY MARKER(REBAR AND CAP) EA						
0900	8091050 (1)	2,000.00000	2,000.00	10,500.00000	10,500.00	2,500.00000	2,500.00
	RIGHT OF WAY PLAT LS						
0910	8100100 3.400	975.00000	3,315.00	1,625.00000	5,525.00	1,450.00000	4,930.00
	PERMANENT COVER ACRE						
0920	8100200 1.570	825.00000	1,295.25	945.00000	1,483.65	950.00000	1,491.50
	TEMPORARY COVER ACRE						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0930 8101105	84.000	45.00000	3,780.00	5.25000	441.00	24.50000	2,058.00
COMPOST	CY						
0940 8104005	314.000	3.50000	1,099.00	1.05000	329.70	1.35000	423.90
FERTILIZER (NITROGEN)	LB						
0950 8104010	314.000	3.50000	1,099.00	1.05000	329.70	1.35000	423.90
FERTILIZER (PHOSPHORIC ACID)	LB						
0960 8104015	314.000	3.50000	1,099.00	1.05000	329.70	1.35000	423.90
FERTILIZER (POTASH)	LB						
0970 8105005	6,280.000	6.00000	37,680.00	0.42000	2,637.60	0.35000	2,198.00
AGRICULTURAL GRANULAR LIME	LB						
0980 8109050	54,300.000	1.00000	54,300.00	0.02000	1,086.00	0.05000	2,715.00
SELECTIVE WATERING	GAL						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0990 8109901	9.420	475.00000	4,474.50	525.00000	4,945.50	350.00000	3,297.00
MOWING	ACRE						
1000 8142100	51.400	50.00000	2,570.00	36.00000	1,850.40	45.00000	2,313.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
1010 8151101	1.926	4,500.00000	8,667.00	3,150.00000	6,066.90	2,850.00000	5,489.10
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
1020 8151102	0.300	5,000.00000	1,500.00	3,150.00000	945.00	2,850.00000	855.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
1030	8151110 Road 2.610	2,000.00000	5,220.00	1,975.00000	5,154.75	1,450.00000	3,784.50
TEMPORARY EROSION CONTROL BLANKET (ECB) MSY							
1040	8152007 84.000	12.00000	1,008.00	10.50000	882.00	15.00000	1,260.00
SEDIMENT TUBES FOR DITCH CHECKS LF							
1050	8153000 10,085.000	4.00000	40,340.00	2.60000	26,221.00	5.25000	52,946.25
SILT FENCE LF							
1060	8153090 1,009.000	7.50000	7,567.50	8.50000	8,576.50	7.50000	7,567.50
REPLACE/REPAIR SILT FENCE LF							
1070	8153223 551.000	96.00000	52,896.00	50.00000	27,550.00	55.00000	30,305.00
FLOATING TURBIDITY BARRIER- MEDIUM DUTY(23'DEPTH) LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(7) EAGLE CONSTRUCTION COMPANY		(8) CONTI ENTERPRISES, INC.		(9) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
1080	8154050 2,521.000 REMOVAL OF SILT RETAINED BY LF SILT FENCE	3.00000	7,563.00	10.50000	26,470.50	4.50000	11,344.50
1090	8156490 550.000 STABILIZED CONSTRUCTION SY ENTRANCE	18.00000	9,900.00	9.00000	4,950.00	7.50000	4,125.00
Section Totals:		\$7,653,081.55		\$7,733,442.00		\$7,757,076.35	
Contract Totals		\$7,653,081.55		\$7,733,442.00		\$7,757,076.35	
Cost Plus Time Totals		\$7,653,081.55		\$7,733,442.00		7,757,076.35	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0010 1031000	(1)		155,000.00000	155,000.00	400,000.00000	400,000.00	421,000.00000	421,000.00
MOBILIZATION	LS							
0020 1031100	(1)		300,000.00000	300,000.00	100,000.00000	100,000.00	382,100.00000	382,100.00
MOBILIZATION - SUBCONTRACTOR	LS							
0030 1031200	(1)		150,000.00000	150,000.00	157,000.00000	157,000.00	200,000.00000	200,000.00
BRIDGE CONSTRUCTION ACCESS	LS							
0040 1032010	(1)		65,000.00000	65,000.00	160,000.00000	160,000.00	168,000.00000	168,000.00
BONDS AND INSURANCE	LS							
0050 1050800	1.000		75,000.00000	75,000.00	22,800.00000	22,800.00	50,000.00000	50,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0060 1052001	(1)		10,000.00000	10,000.00	3,400.00000	3,400.00	12,500.00000	12,500.00
UTILITY STAKING	LS							
0070 1052100	1.000		400,000.00000	400,000.00	250,000.00000	250,000.00	400,000.00000	400,000.00
SMALL PUBLIC WATER RELOCATION NO. ____ 001	EA							
0080 1052200	1.000		200,000.00000	200,000.00	250,000.00000	250,000.00	200,000.00000	200,000.00
SMALL PUBLIC SEWER RELOCATION NO. ____ 002	EA							
0090 1071000	(1)		250,000.00000	250,000.00	100,000.00000	100,000.00	350,000.00000	350,000.00
TRAFFIC CONTROL	LS							
0100 1080300	(1)		30,000.00000	30,000.00	2,500.00000	2,500.00	10,000.00000	10,000.00
CPM PROGRESS SCHEDULE	LS							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:			Cat Alt Member:		
0110	2011000	(1)	100,000.00000	100,000.00	400,000.00000	400,000.00	75,600.00000	75,600.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY								
0120	2025000	5,048.000	10.00000	50,480.00	3.65000	18,425.20	6.50000	32,812.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT								
0130	2027801	270.000	8.00000	2,160.00	5.00000	1,350.00	2.00000	540.00
REMOVAL OF EXIST. GUARDRAIL								
0140	2028101	(1)	260,000.00000	260,000.00	249,000.00000	249,000.00	210,000.00000	210,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE								
0150	2031000	5,948.000	13.00000	77,324.00	18.00000	107,064.00	11.20000	66,617.60
UNCLASSIFIED EXCAVATION								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0160 2033000	20,673.000	14.50000	299,758.50	20.00000	413,460.00	14.15000	292,522.95
BORROW EXCAVATION CY							
0170 2034000	150.000	13.00000	1,950.00	20.00000	3,000.00	12.50000	1,875.00
MUCK EXCAVATION CY							
0180 2036000	1,550.000	4.00000	6,200.00	3.00000	4,650.00	3.00000	4,650.00
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR SY							
0190 2037010	1,550.000	8.00000	12,400.00	3.00000	4,650.00	5.75000	8,912.50
GEOGRID REINFORCEMENT (BIAXIAL) SY							
0200 2047000	560.000	280.00000	156,800.00	1,200.00000	672,000.00	300.00000	168,000.00
TEMPORARY SHORING WALL LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0210 2052000	100.000	55.00000	5,500.00	50.00000	5,000.00	36.25000	3,625.00
NO. 57 STONE FOR BACKFILL TON							
0220 2081001	12,821.000	2.93000	37,565.53	3.25000	41,668.25	0.75000	9,615.75
FINE GRADING SY							
0230 3100310	5,564.000	58.00000	322,712.00	56.00000	311,584.00	58.00000	322,712.00
HOT MIX ASPHALT BASE COURSE - TYPE A TON							
0240 4011004	704.000	400.00000	281,600.00	510.00000	359,040.00	400.00000	281,600.00
LIQUID ASPHALT BINDER PG64-22 TON							
0250 4013990	1,660.000	6.00000	9,960.00	5.00000	8,300.00	6.00000	9,960.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0260 4019000	1.000	6,000.00000	6,000.00	2,500.00000	2,500.00	3,000.00000	3,000.00
MILLED-IN RUMBLE STRIP	MI						
0270 4020320	3,837.000	53.75000	206,238.75	57.00000	218,709.00	53.75000	206,238.75
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0280 4030320	1,380.000	56.00000	77,280.00	61.00000	84,180.00	56.00000	77,280.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0290 6021120	504.000	5.00000	2,520.00	5.50000	2,772.00	9.00000	4,536.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0300 6052122	4.000	9,250.00000	37,000.00	9,250.00000	37,000.00	15,000.00000	60,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)	EA						
0310 605212B	4.000	2,750.00000	11,000.00	2,750.00000	11,000.00	500.00000	2,000.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	EA						
0320 6053110	2,723.000	39.53000	107,640.19	37.60000	102,384.80	17.50000	47,652.50
TEMPORARY CONCRETE BARRIER	LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0330	6053112	147.000	500.00000	73,500.00	58.30000	8,570.10	64.00000	9,408.00
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)		LF						
0340	6053200	1.000	5,350.00000	5,350.00	5,350.00000	5,350.00	6,000.00000	6,000.00
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE		EA						
0350	6062000	2.000	15,000.00000	30,000.00	9,500.00000	19,000.00	10,000.00000	20,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0360	609115G	560.000	1.50000	840.00	4.00000	2,240.00	1.75000	980.00
PREF.FLEX.WET LF RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.								
0370	609115H	1,120.000	3.00000	3,360.00	4.00000	4,480.00	3.50000	3,920.00
PREF.FLEX.WET LF RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.								
0380	6091400	22,845.000	0.35000	7,995.75	0.40000	9,138.00	0.40000	9,138.00
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL) LF								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0390	6091401 100.000	0.70000	70.00	50.00000	5,000.00	0.80000	80.00
REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL) LF							
0400	6092155 120.000	7.50000	900.00	15.00000	1,800.00	8.75000	1,050.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" EA							
0410	6250005 3,812.000	0.20000	762.40	0.30000	1,143.60	0.25000	953.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT LF							
0420	6250010 14,836.000	0.15000	2,225.40	0.30000	4,450.80	0.20000	2,967.20
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0430	6250030 8.000	25.00000	200.00	50.00000	400.00	30.00000	240.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT EA							
0440	6250105 2,100.000	0.20000	420.00	0.30000	630.00	0.25000	525.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF							
0450	6250110 21,295.000	0.15000	3,194.25	0.30000	6,388.50	0.20000	4,259.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF							
0460	6271005 855.000	1.25000	1,068.75	1.00000	855.00	1.45000	1,239.75
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0470 6271010	3,400.000	0.50000	1,700.00	0.90000	3,060.00	0.60000	2,040.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.							
0480 6271064	860.000	1.00000	860.00	1.00000	860.00	1.20000	1,032.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.							
0490 6271074	3,400.000	0.50000	1,700.00	0.90000	3,060.00	0.60000	2,040.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.							
0500 6300005	85.000	7.50000	637.50	15.00000	1,275.00	8.75000	743.75
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0510	6301005	84.000	7.50000	630.00	15.00000	1,260.00	8.75000	735.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.								
0520	6301100	84.000	7.50000	630.00	15.00000	1,260.00	8.75000	735.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"								
0530	6510105	38.000	9.75000	370.50	22.50000	855.00	27.50000	1,045.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN								
0540	6531210	50.000	6.25000	312.50	7.00000	350.00	9.00000	450.00
U-SECTION POST FOR SIGN SUPPORTS - 3P								



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0550 6750278	1,124.000	26.79000	30,111.96	4.00000	4,496.00	10.00000	11,240.00
FURNISH & INSTALL 2.0" LF SCHEDULE 80 PVC CONDUIT							
0560 7011400	1,157.600	1,000.00000	1,157,600.00	1,200.00000	1,389,120.00	900.00000	1,041,840.00
CONC. FOR STRUCTURES - CY CLASS 4000							
0570 7023200	2,157.000	10.00000	21,570.00	3.88000	8,369.16	10.00000	21,570.00
GROOVED SURFACE FINISH SY							
0580 7031200	360,936.000	1.00000	360,936.00	0.85000	306,795.60	1.50000	541,404.00
REINF. STEEL FOR STRUCTURES LB (BRIDGE)							
0590 7031220	19,401.000	1.50000	29,101.50	4.00000	77,604.00	2.00000	38,802.00
HOOP REINFORCING STEEL FOR LB STRUCTURES (BRIDGE)							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0600	7043000	2,605.800	320.00000	833,856.00	240.00000	625,392.00	300.00000	781,740.00
PRESTRESSED CONC. BEAM (TYPE III)		LF						
0610	7051000	496.000	100.00000	49,600.00	120.00000	59,520.00	175.00000	86,800.00
CONCRETE BRIDGE BARRIER PARAPET		LF						
0620	7051900	544.000	50.00000	27,200.00	30.00000	16,320.00	65.00000	35,360.00
CONCRETE BRIDGE BARRIER PARAPET EXTENSION		LF						
0630	7051910	4.000	3,500.00000	14,000.00	1,780.00000	7,120.00	1,500.00000	6,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0640	7110001 6.000	100.00000	600.00	400.00000	2,400.00	2,500.00000	15,000.00
	DYNAMIC PILE ANALYZER TEST EA						
	SET-UP DYNAMIC PILE ANALYZER						
	TEST SETUP						
0650	7110010 24.000	2,500.00000	60,000.00	400.00000	9,600.00	1,000.00000	24,000.00
	PILE DRIVING SET-UP EA						
0660	7111560 24.000	100.00000	2,400.00	125.00000	3,000.00	250.00000	6,000.00
	REINF. PILE TIPS (HP14 X 73) EA						
0670	7112220 1,144.000	35.00000	40,040.00	60.00000	68,640.00	75.00000	85,800.00
	STEEL H BEARING PILING (HP14 X 73) LF						
0680	7112222 108.000	35.00000	3,780.00	60.00000	6,480.00	75.00000	8,100.00
	STEEL H BEARING INDEX PILING (HP 14 X 73) LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0690	7120006	10.000	15,000.00000	150,000.00	2,000.00000	20,000.00	10,000.00000	100,000.00
DRILLED SHAFT SET-UP		EA						
0700	7120162	305.000	650.00000	198,250.00	500.00000	152,500.00	1,200.00000	366,000.00
DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER		LF						
0710	7120171	380.000	650.00000	247,000.00	725.00000	275,500.00	1,200.00000	456,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER		LF						
0720	7120175	380.000	340.00000	129,200.00	200.00000	76,000.00	300.00000	114,000.00
CONSTRUCTION CASING - 54" DIAMETER		LF						
0730	7199200	114.000	128.00000	14,592.00	125.00000	14,250.00	140.00000	15,960.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0740	7203210	150.000	30.00000	4,500.00	35.00000	5,250.00	55.00000	8,250.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0750	7243100	66.000	150.00000	9,900.00	400.00000	26,400.00	250.00000	16,500.00
ELASTOMERIC BEARING		EA						
0760	7270010	10.000	100.00000	1,000.00	100.00000	1,000.00	2,500.00000	25,000.00
CROSSHOLE SONIC LOGGING SETUP		EA						
0770	8011210	320.000	150.00000	48,000.00	50.00000	16,000.00	100.00000	32,000.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						
0780	8041020	40.000	85.00000	3,400.00	62.00000	2,480.00	49.00000	1,960.00
RIP-RAP (CLASS B)		TON						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0790 8041030	3,730.000	85.00000	317,050.00	65.00000	242,450.00	51.75000	193,027.50
RIP-RAP (CLASS C) TON							
0800 8048200	2,540.000	5.00000	12,700.00	3.00000	7,620.00	2.00000	5,080.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A SY							
0810 8048210	100.000	5.00000	500.00	4.00000	400.00	4.00000	400.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C SY							
0820 8051151	3.000	1,975.00000	5,925.00	3,500.00000	10,500.00	2,300.00000	6,900.00
MT3 LEADING END TREATMENT TL3 EA							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
	Road						
0830 8051710	1.000	2,500.00000	2,500.00	1,000.00000	1,000.00	2,800.00000	2,800.00
MB TRAILING END TREATMENT EA							
0840 8052100	1,763.000	17.00000	29,971.00	25.00000	44,075.00	18.50000	32,615.50
MGS3 GR STANDARD SHOULDER LF							
0850 8053253	4.000	2,900.00000	11,600.00	2,150.00000	8,600.00	3,150.00000	12,600.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 EA							
0860 8053257	4.000	2,800.00000	11,200.00	1,500.00000	6,000.00	3,600.00000	14,400.00
FLUME INLET AT GUARDRAIL (HANDWORK) EA							
0870 8055250	1,157.000	45.00000	52,065.00	20.00000	23,140.00	45.00000	52,065.00
NON-MOW STRIP UNDER GUARDRAIL SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0880	8068301	3,625.000	2.50000	9,062.50	2.50000	9,062.50	3.05000	11,056.25
TEMPORARY BARRIER FENCE		LF						
0890	8091010	12.000	100.00000	1,200.00	80.00000	960.00	130.00000	1,560.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0900	8091050	(1)	4,500.00000	4,500.00	3,200.00000	3,200.00	2,000.00000	2,000.00
RIGHT OF WAY PLAT		LS						
0910	8100100	3.400	1,450.00000	4,930.00	1,450.00000	4,930.00	910.00000	3,094.00
PERMANENT COVER		ACRE						
0920	8100200	1.570	950.00000	1,491.50	950.00000	1,491.50	745.00000	1,169.65
TEMPORARY COVER		ACRE						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road	Cat Alt Set:		Cat Alt Member:			
0930 8101105	84.000	24.50000	2,058.00	24.50000	2,058.00	38.00000	3,192.00
COMPOST	CY						
0940 8104005	314.000	1.35000	423.90	1.35000	423.90	3.00000	942.00
FERTILIZER (NITROGEN)	LB						
0950 8104010	314.000	1.35000	423.90	1.35000	423.90	3.00000	942.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0960 8104015	314.000	1.35000	423.90	1.35000	423.90	3.00000	942.00
FERTILIZER (POTASH)	LB						
0970 8105005	6,280.000	0.35000	2,198.00	0.35000	2,198.00	0.40000	2,512.00
AGRICULTURAL GRANULAR LIME	LB						
0980 8109050	54,300.000	0.05000	2,715.00	0.05000	2,715.00	0.09000	4,887.00
SELECTIVE WATERING	GAL						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:			Cat Alt Member:		
0990	8109901	9.420	350.00000	3,297.00	350.00000	3,297.00	410.00000	3,862.20
MOWING		ACRE						
1000	8142100	51.400	50.46000	2,593.64	56.00000	2,878.40	65.00000	3,341.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)		SY						
1010	8151101	1.926	2,850.00000	5,489.10	2,850.00000	5,489.10	3,600.00000	6,933.60
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
1020	8151102	0.300	2,850.00000	855.00	2,850.00000	855.00	3,800.00000	1,140.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2		MSY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
1030 8151110	2.610	1,450.00000	3,784.50	1,450.00000	3,784.50	1,500.00000	3,915.00
TEMPORARY EROSION CONTROL BLANKET (ECB) MSY							
1040 8152007	84.000	6.50000	546.00	6.50000	546.00	12.00000	1,008.00
SEDIMENT TUBES FOR DITCH CHECKS LF							
1050 8153000	10,085.000	3.00000	30,255.00	2.50000	25,212.50	3.60000	36,306.00
SILT FENCE LF							
1060 8153090	1,009.000	2.50000	2,522.50	2.50000	2,522.50	7.00000	7,063.00
REPLACE/REPAIR SILT FENCE LF							
1070 8153223	551.000	14.50000	7,989.50	14.50000	7,989.50	25.00000	13,775.00
FLOATING TURBIDITY BARRIER-MEDIUM DUTY(23'DEPTH) LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(10) DELLINGER, INC.		(11) BOGGS CONTRACTING, INC.		(12) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
1080	8154050 2,521.000	2.50000	6,302.50	2.50000	6,302.50	3.00000	7,563.00
REMOVAL OF SILT RETAINED BY LF SILT FENCE							
1090	8156490 550.000	16.00000	8,800.00	13.00000	7,150.00	18.00000	9,900.00
STABILIZED CONSTRUCTION SY ENTRANCE							
Section Totals:			\$7,825,825.92		\$8,196,798.71		\$8,439,248.45
Contract Totals			\$7,825,825.92		\$8,196,798.71		\$8,439,248.45
Cost Plus Time Totals			\$7,825,825.92		\$8,196,798.71		8,439,248.45

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0010	1031000	(1)	431,507.70000	431,507.70				
MOBILIZATION		LS						
0020	1031100	(1)	161,348.98000	161,348.98				
MOBILIZATION - SUBCONTRACTOR		LS						
0030	1031200	(1)	86,352.33000	86,352.33				
BRIDGE CONSTRUCTION ACCESS		LS						
0040	1032010	(1)	31,851.62000	31,851.62				
BONDS AND INSURANCE		LS						
0050	1050800	1.000	29,444.44000	29,444.44				
CONSTRUCTION STAKES, LINES & GRADES		EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0060	1052001	(1)	2,777.78000	2,777.78				
UTILITY STAKING		LS						
0070	1052100	1.000	210,319.40000	210,319.40				
SMALL PUBLIC WATER RELOCATION NO. ____ 001		EA						
0080	1052200	1.000	188,840.36000	188,840.36				
SMALL PUBLIC SEWER RELOCATION NO. ____ 002		EA						
0090	1071000	(1)	180,023.77000	180,023.77				
TRAFFIC CONTROL		LS						
0100	1080300	(1)	15,595.55000	15,595.55				
CPM PROGRESS SCHEDULE		LS						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
0110	2011000	(1)	60,000.00000	60,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						
0120	2025000	5,048.000	9.55000	48,208.40				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0130	2027801	270.000	2.00000	540.00				
REMOVAL OF EXIST. GUARDRAIL		LF						
0140	2028101	(1)	277,000.00000	277,000.00				
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0150	2031000	5,948.000	11.57000	68,818.36				
UNCLASSIFIED EXCAVATION		CY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0160	2033000	20,673.000	20.15000	416,560.95			
BORROW EXCAVATION		CY					
0170	2034000	150.000	32.18000	4,827.00			
MUCK EXCAVATION		CY					
0180	2036000	1,550.000	2.93000	4,541.50			
GEOTEXTILE FOR SEPARATION OF SUBGRADE&SUBBASE/BASE CR		SY					
0190	2037010	1,550.000	4.67000	7,238.50			
GEOGRID REINFORCEMENT (BIAXIAL)		SY					
0200	2047000	560.000	140.00000	78,400.00			
TEMPORARY SHORING WALL		LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0210 2052000	100.000	54.79000	5,479.00				
NO. 57 STONE FOR BACKFILL TON							
0220 2081001	12,821.000	7.72000	98,978.12				
FINE GRADING SY							
0230 3100310	5,564.000	56.57000	314,755.48				
HOT MIX ASPHALT BASE COURSE - TYPE A TON							
0240 4011004	704.000	414.14000	291,554.56				
LIQUID ASPHALT BINDER PG64-22 TON							
0250 4013990	1,660.000	6.82000	11,321.20				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) SY							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0260	4019000	1.000	6,000.00000	6,000.00			
MILLED-IN RUMBLE STRIP		MI					
0270	4020320	3,837.000	54.80000	210,267.60			
HOT MIX ASPHALT INTERMEDIATE		TON					
COURSE TYPE B							
0280	4030320	1,380.000	59.09000	81,544.20			
HOT MIX ASPHALT SURFACE		TON					
COURSE TYPE B							
0290	6021120	504.000	6.00000	3,024.00			
PERMANENT CONSTRUCTION		SF					
SIGNS (GROUND MOUNTED)							
0300	6052122	4.000	10,806.60000	43,226.40			
PORTABLE TERMINAL IMPACT		EA					
ATTENUATOR-TEST LEVEL 3(60							
MPH)							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0310 605212B	4.000	1,500.00000	6,000.00				
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH		EA					
0320 6053110	2,723.000	36.92000	100,533.16				
TEMPORARY CONCRETE BARRIER		LF					
0330 6053112	147.000	50.00000	7,350.00				
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)		LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0340	6053200	1.000	2,200.00000	2,200.00			
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE		EA					
0350	6062000	2.000	14,250.00000	28,500.00			
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER		EA					
0360	609115G	560.000	1.50000	840.00			
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.		LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0370 609115H	1,120.000	3.00000	3,360.00				
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							
0380 6091400	22,845.000	0.35000	7,995.75				
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)							
0390 6091401	100.000	0.70000	70.00				
REMOVAL OF PAVEMENT MARKINGS (ARROWS, WORDS, RR CROSSING SYMBOLS) (TRAFFIC CONTROL)							
0400 6092155	120.000	7.50000	900.00				
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0410 6250005	3,812.000	0.20000	762.40				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT							
0420 6250010	14,836.000	0.15000	2,225.40				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT							
0430 6250030	8.000	25.00000	200.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT							
0440 6250105	2,100.000	0.20000	420.00				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0450	6250110	21,295.000	0.15000	3,194.25			
	4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF					
0460	6271005	855.000	1.25000	1,068.75			
	4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF					
0470	6271010	3,400.000	0.50000	1,700.00			
	4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF					
0480	6271064	860.000	1.00000	860.00			
	4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0490 6271074	3,400.000	0.50000	1,700.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.							
0500 6300005	85.000	7.50000	637.50				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							
0510 6301005	84.000	7.50000	630.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.							
0520 6301100	84.000	7.50000	630.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0530	6510105	38.000	18.50000	703.00			
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF					
0540	6531210	50.000	8.00000	400.00			
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF					
0550	6750278	1,124.000	10.63000	11,948.12			
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF					
0560	7011400	1,157.600	1,425.00000	1,649,580.00			
CONC. FOR STRUCTURES - CLASS 4000		CY					
0570	7023200	2,157.000	18.29000	39,451.53			
GROOVED SURFACE FINISH		SY					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0580	7031200	360,936.000	1.33000	480,044.88			
REINF. STEEL FOR STRUCTURES (BRIDGE)		LB					
0590	7031220	19,401.000	2.04000	39,578.04			
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)		LB					
0600	7043000	2,605.800	396.00000	1,031,896.80			
PRESTRESSED CONC. BEAM (TYPE III)		LF					
0610	7051000	496.000	72.45000	35,935.20			
CONCRETE BRIDGE BARRIER PARAPET		LF					
0620	7051900	544.000	35.70000	19,420.80			
CONCRETE BRIDGE BARRIER PARAPET EXTENSION		LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0630	7051910	4.000	1,995.00000	7,980.00			
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA					
0640	7110001	6.000	6,006.02000	36,036.12			
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA					
0650	7110010	24.000	2,500.00000	60,000.00			
PILE DRIVING SET-UP		EA					
0660	7111560	24.000	217.47000	5,219.28			
REINF. PILE TIPS (HP14 X 73)		EA					
0670	7112220	1,144.000	80.00000	91,520.00			
STEEL H BEARING PILING (HP14 X 73)		LF					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0680 7112222	108.000	132.00000	14,256.00				
STEEL H BEARING INDEX PILING (HP 14 X 73) LF							
0690 7120006	10.000	10,819.21000	108,192.10				
DRILLED SHAFT SET-UP EA							
0700 7120162	305.000	962.72000	293,629.60				
DRILLED SHAFT WITH ROCK EXCAVATION - 48" DIAMETER LF							
0710 7120171	380.000	825.74000	313,781.20				
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER LF							
0720 7120175	380.000	431.93000	164,133.40				
CONSTRUCTION CASING - 54" DIAMETER LF							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0730 7199200	114.000	128.00000	14,592.00				
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS) LF							
0740 7203210	150.000	30.00000	4,500.00				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE LF							
0750 7243100	66.000	223.65000	14,760.90				
ELASTOMERIC BEARING EA							
0760 7270010	10.000	3,448.65000	34,486.50				
CROSSHOLE SONIC LOGGING SETUP EA							
0770 8011210	320.000	81.03000	25,929.60				
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPES FOR STRUC TON							



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road		Cat Alt Set:		Cat Alt Member:			
0780	8041020	40.000	63.95000	2,558.00				
	RIP-RAP (CLASS B)	TON						
0790	8041030	3,730.000	84.37000	314,700.10				
	RIP-RAP (CLASS C)	TON						
0800	8048200	2,540.000	2.65000	6,731.00				
	GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	SY						
0810	8048210	100.000	1.65000	165.00				
	GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0820	8051151	3.000	3,200.00000	9,600.00				
	MT3 LEADING END TREATMENT TL3	EA						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0830	8051710	1.000	1,500.00000	1,500.00			
MB TRAILING END TREATMENT		EA					
0840	8052100	1,763.000	16.50000	29,089.50			
MGS3 GR STANDARD SHOULDER		LF					
0850	8053253	4.000	2,250.00000	9,000.00			
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA					
0860	8053257	4.000	2,800.00000	11,200.00			
FLUME INLET AT GUARDRAIL (HANDWORK)		EA					
0870	8055250	1,157.000	81.40000	94,179.80			
NON-MOW STRIP UNDER GUARDRAIL		SY					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road		Cat Alt Set:		Cat Alt Member:			
0880 8068301	3,625.000	2.50000	9,062.50				
TEMPORARY BARRIER FENCE	LF						
0890 8091010	12.000	65.66000	787.92				
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0900 8091050	(1)	2,525.25000	2,525.25				
RIGHT OF WAY PLAT	LS						
0910 8100100	3.400	1,450.00000	4,930.00				
PERMANENT COVER	ACRE						
0920 8100200	1.570	950.00000	1,491.50				
TEMPORARY COVER	ACRE						
0930 8101105	84.000	24.50000	2,058.00				
COMPOST	CY						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
0940	8104005	314.000	1.35000	423.90			
	FERTILIZER (NITROGEN)	LB					
0950	8104010	314.000	1.35000	423.90			
	FERTILIZER (PHOSPHORIC ACID)	LB					
0960	8104015	314.000	1.35000	423.90			
	FERTILIZER (POTASH)	LB					
0970	8105005	6,280.000	0.35000	2,198.00			
	AGRICULTURAL GRANULAR LIME	LB					
0980	8109050	54,300.000	0.05000	2,715.00			
	SELECTIVE WATERING	GAL					
0990	8109901	9.420	350.00000	3,297.00			
	MOWING	ACRE					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
1000	8142100	51.400	115.20000	5,921.28			
	WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY					
1010	8151101	1.926	2,841.12000	5,472.00			
	TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY					
1020	8151102	0.300	2,850.00000	855.00			
	TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY					
1030	8151110	2.610	1,450.00000	3,784.50			
	TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY					



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description			(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road			Cat Alt Set:		Cat Alt Member:			
1040	8152007	84.000	6.50000	546.00				
SEDIMENT TUBES FOR DITCH CHECKS		LF						
1050	8153000	10,085.000	3.50000	35,297.50				
SILT FENCE		LF						
1060	8153090	1,009.000	2.50000	2,522.50				
REPLACE/REPAIR SILT FENCE		LF						
1070	8153223	551.000	14.50000	7,989.50				
FLOATING TURBIDITY BARRIER-MEDIUM DUTY(23'DEPTH)		LF						
1080	8154050	2,521.000	2.50000	6,302.50				
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						



Tabulation of Bids

Contract ID: 2813440

Counties: Kershaw

Letting Date: October 13, 2020

District(s): District 1

Call Order: 080

Project(s): P030167

Contract Time: 10/31/23 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek)

Line No / Item ID Item Description		(13) CROWDER CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road		Cat Alt Set:		Cat Alt Member:	
1090	8156490 550.000	22.37000	12,303.50				
STABILIZED CONSTRUCTION ENTRANCE SY							
Section Totals:			\$8,630,154.03				
Contract Totals			\$8,630,154.03				
Cost Plus Time Totals			\$8,630,154.03				

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

2/4/2021

Vendor Ranking

Page: 1

Call Order: 080 **Contract ID:** 2813440 **Counties:** Kershaw
Letting Date: October 13, 2020 2:00 P.M. **District(s):** District 1
Contract Time: 10/31/23 COMPLETION DATE

Contract Description: Bridge Replacement - US 521 (Big Pine Tree Creek) **PCN(s):** P030167

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1UN002 UNITED INFRASTRUCTURE GROUP, INC.	\$6,856,627.23	100.00%
2	1TH039 E. S. WAGNER COMPANY, LLC	\$6,886,488.21	100.44%
3	1PA056 PALMETTO INFRASTRUCTURE, INC.	\$6,910,562.30	100.79%
4	1ZA001 ZACHRY CONSTRUCTION CORPORATION	\$7,357,671.18	107.31%
5	1RE006 REPUBLIC CONTRACTING CORPORATION	\$7,584,480.15	110.62%
6	1DA002 DANE CONSTRUCTION, INC.	\$7,650,771.52	111.58%
7	1EA001 EAGLE CONSTRUCTION COMPANY	\$7,653,081.55	111.62%
8	1CO102 CONTI ENTERPRISES, INC.	\$7,733,442.00	112.79%
9	1SL002 SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	\$7,757,076.35	113.13%
10	1DE003 DELLINGER, INC.	\$7,825,825.92	114.14%
11	1BO002 BOGGS CONTRACTING, INC.	\$8,196,798.71	119.55%
12	1LE006 LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	\$8,439,248.45	123.08%
13	1CR007 CROWDER CONSTRUCTION COMPANY	\$8,630,154.03	125.87%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date _____

Jennifer Taylor