**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042457 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 170,000.00000 | 170,000.00 | 170,000.00000 | 170,000.00 | 199,000.00000 | 199,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 68,000.00000 | 68,000.00 | 70,000.00000 | 70,000.00 | 79,000.00000 | 79,000.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071000 | (1) | 182,660.00000 | 182,660.00 | 110,625.00000 | 110,625.00 | 423,000.00000 | 423,000.00 |
| TRAFFIC CONTROL | LS | | | | | | |
| 0040 1071403 | (1) | 23,000.00000 | 23,000.00 | 14,000.00000 | 14,000.00 | 20,000.00000 | 20,000.00 |
| RAILROAD INSURANCE AND FLAGGING 001 | LS | | | | | | |
| 0050 2023000 | 485.000 | 32.25000 | 15,641.25 | 40.00000 | 19,400.00 | 45.00000 | 21,825.00 |
| REMOVAL & DISPOSAL OF EXISTING PAVEMENT | SY | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0060 2031000 | 35.000 | 80.00000 | 2,800.00 | 85.00000 | 2,975.00 | 225.00000 | 7,875.00 |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0070 2033000 | 1,496.000 | 48.10000 | 71,957.60 | 35.00000 | 52,360.00 | 94.00000 | 140,624.00 |
| BORROW EXCAVATION | CY | | | | | | |
| 0080 2035100 | 296.860 | 33.95000 | 10,078.40 | 110.00000 | 32,654.60 | 84.00000 | 24,936.24 |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0090 2072000 | 296.860 | 80.20000 | 23,808.17 | 55.00000 | 16,327.30 | 63.00000 | 18,702.18 |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |
| 0100 3063232 | 37,600.000 | 6.10000 | 229,360.00 | 8.00000 | 300,800.00 | 7.50000 | 282,000.00 |
| CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | SY | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 3064000 | 1,015.000 | 240.00000 | 243,600.00 | 250.00000 | 253,750.00 | 220.00000 | 223,300.00 |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0120 3069900 | 39.500 | 105.00000 | 4,147.50 | 100.00000 | 3,950.00 | 100.00000 | 3,950.00 |
| MAINTENANCE STONE | TON | | | | | | |
| 0130 3104000 | 1,748.267 | 68.95000 | 120,543.01 | 85.00000 | 148,602.70 | 85.00000 | 148,602.70 |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0140 4011004 | 849.410 | 625.00000 | 530,881.25 | 625.00000 | 530,881.25 | 671.00000 | 569,954.11 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0150 4012040 | 1,300.000 | 50.40000 | 65,520.00 | 45.00000 | 58,500.00 | 60.00000 | 78,000.00 |
| FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. | SY | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042457 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0160 4012060 | 2,000.000 | 72.90000 | 145,800.00 | 60.00000 | 120,000.00 | 73.00000 | 146,000.00 |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |
| 0170 4012080 | 650.000 | 81.40000 | 52,910.00 | 70.00000 | 45,500.00 | 90.00000 | 58,500.00 |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0180 4013150 | 600.000 | 10.75000 | 6,450.00 | 15.00000 | 9,000.00 | 7.50000 | 4,500.00 |
| MILLING EXISTING ASPHALT PAVEMENT 1.5" | SY | | | | | | |
| 0190 4013175 | 7,400.000 | 1.95000 | 14,430.00 | 3.00000 | 22,200.00 | 1.60000 | 11,840.00 |
| MILLING EXISTING ASPHALT PAVEMENT 1.75" | SY | | | | | | |
| 0200 4013200 | 5,310.000 | 2.20000 | 11,682.00 | 3.00000 | 15,930.00 | 3.00000 | 15,930.00 |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0210 4013990 | 3,125.000 | 13.50000 | 42,187.50 | 12.00000 | 37,500.00 | 6.00000 | 18,750.00 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0220 4019000 | 8.860 | 550.00000 | 4,873.00 | 1,000.00000 | 8,860.00 | 950.00000 | 8,417.00 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0230 4030340 | 8,874.553 | 76.10000 | 675,353.48 | 85.00000 | 754,337.01 | 82.00000 | 727,713.35 |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0240 4030350 | 1,728.960 | 87.15000 | 150,678.86 | 100.00000 | 172,896.00 | 99.00000 | 171,167.04 |
| HOT MIX ASPHALT SURFACE COURSE TYPE D | TON | | | | | | |
| 0250 4030360 | 25.000 | 234.00000 | 5,850.00 | 150.00000 | 3,750.00 | 99.00000 | 2,475.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0260 4037220 | 1,209.750 | 225.00000 | 272,193.75 | 200.00000 | 241,950.00 | 225.00000 | 272,193.75 |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0270 4037230 | 195.000 | 200.00000 | 39,000.00 | 200.00000 | 39,000.00 | 225.00000 | 43,875.00 |
| DRIVEWAY PAVING-SURFACE TYPE D | TON | | | | | | |
| 0280 6021120 | 1,836.000 | 5.50000 | 10,098.00 | 5.50000 | 10,098.00 | 5.50000 | 10,098.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0290 6250005 | 5,270.000 | 0.15000 | 790.50 | 0.14000 | 737.80 | 0.15000 | 790.50 |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |
| 0300 6250010 | 328,280.000 | 0.15000 | 49,242.00 | 0.13000 | 42,676.40 | 0.15000 | 49,242.00 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0310 6250015 | 1,500.000 | 0.15000 | 225.00 | 0.50000 | 750.00 | 0.15000 | 225.00 |
| 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT | LF | | | | | | |
| 0320 6250025 | 1,760.000 | 1.50000 | 2,640.00 | 1.00000 | 1,760.00 | 1.50000 | 2,640.00 |
| 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0330 6250030 | 4.000 | 15.00000 | 60.00 | 30.00000 | 120.00 | 15.00000 | 60.00 |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0340 6250035 | 2.000 | 15.00000 | 30.00 | 30.00000 | 60.00 | 15.00000 | 30.00 |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0350 6250040<br>WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT | 4.000<br>EA | 15.00000 | 60.00 | 30.00000 | 120.00 | 15.00000 | 60.00 |
| 0360 6250045<br>RAILROAD CROSSING SYMBOLS - FAST DRY PAINT | 2.000<br>EA | 25.00000 | 50.00 | 200.00000 | 400.00 | 25.00000 | 50.00 |
| 0370 6250105<br>4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | 4,100.000<br>LF | 0.15000 | 615.00 | 0.14000 | 574.00 | 0.15000 | 615.00 |
| 0380 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 189,080.000<br>LF | 0.15000 | 28,362.00 | 0.13000 | 24,580.40 | 0.15000 | 28,362.00 |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0390 6271005 | 1,700.000 | 0.75000 | 1,275.00 | 0.75000 | 1,275.00 | 0.75000 | 1,275.00 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0400 6271010 | 68,000.000 | 0.45000 | 30,600.00 | 0.45000 | 30,600.00 | 0.45000 | 30,600.00 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0410 6271015 | 530.000 | 2.50000 | 1,325.00 | 2.50000 | 1,325.00 | 2.50000 | 1,325.00 |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0420 6271025 | 910.000 | 7.50000 | 6,825.00 | 7.50000 | 6,825.00 | 7.50000 | 6,825.00 |
| 24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0430 6271030 | 4.000 | 100.00000 | 400.00 | 100.00000 | 400.00 | 100.00000 | 400.00 |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0440 6271035 | 2.000 | 100.00000 | 200.00 | 100.00000 | 200.00 | 100.00000 | 200.00 |
| WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0450 6271040 | 4.000 | 125.00000 | 500.00 | 125.00000 | 500.00 | 125.00000 | 500.00 |
| WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL | EA | | | | | | |
| 0460 6271045 | 2.000 | 550.00000 | 1,100.00 | 550.00000 | 1,100.00 | 550.00000 | 1,100.00 |
| RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0470 6271064 | 1,250.000 | 0.75000 | 937.50 | 0.75000 | 937.50 | 0.75000 | 937.50 |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0480 6271074 | 68,210.000 | 0.45000 | 30,694.50 | 0.45000 | 30,694.50 | 0.45000 | 30,694.50 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0490 6300005 | 35.000 | 6.50000 | 227.50 | 6.50000 | 227.50 | 6.50000 | 227.50 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |
| 0500 6301100 | 600.000 | 6.50000 | 3,900.00 | 6.50000 | 3,900.00 | 6.50000 | 3,900.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0510 6750275 | 60.000 | 20.00000 | 1,200.00 | 20.00000 | 1,200.00 | 20.00000 | 1,200.00 |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0520 6770413 | 2,776.000 | 0.52000 | 1,443.52 | 0.52000 | 1,443.52 | 3.00000 | 8,328.00 |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0530 6780495 | 867.000 | 12.00000 | 10,404.00 | 12.00000 | 10,404.00 | 10.00000 | 8,670.00 |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0540 7197110 | 1.000 | 2,010.00000 | 2,010.00 | 2,300.00000 | 2,300.00 | 2,900.00000 | 2,900.00 |
| ADJUST CATCH BASIN | EA | | | | | | |
| 0550 7197130 | 1.000 | 2,010.00000 | 2,010.00 | 2,300.00000 | 2,300.00 | 2,900.00000 | 2,900.00 |
| ADJUST DROP INLET ADJUST D. I. | EA | | | | | | |
| 0560 7204900 | 187.500 | 45.00000 | 8,437.50 | 45.00000 | 8,437.50 | 55.00000 | 10,312.50 |
| DETECTABLE WARNING MATERIAL | SF | | | | | | |

**Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 **District(s):** District 1

**Call Order:** 160 **Project(s):** P042457

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Kershaw County Rehabilitation

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO CORP. OF CONWAY | | (2) LYNCHES RIVER CONTRACTING, INC. | | (3) C.R. JACKSON, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042457 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0570 7209000 | 375.000 | 97.60000 | 36,600.00 | 130.00000 | 48,750.00 | 116.00000 | 43,500.00 |
| PEDESTRIAN RAMP CONSTRUCTION | SY | | | | | | |
| 0580 8100102 | 7.251 | 3,250.00000 | 23,565.75 | 3,000.00000 | 21,753.00 | 3,500.00000 | 25,378.50 |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $3,439,233.54 | | $3,512,197.98 | | $3,995,476.37 |
| **Contract Totals** | | | **$3,439,233.54** | | **$3,512,197.98** | | **$3,995,476.37** |
| **Cost Plus Time Totals** | | | **$3,439,233.54** | | **$3,512,197.98** | | **3,995,476.37** |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**12/12/2023**

**Vendor Ranking**



**Call Order:** 160 **Contract ID:** 2866750 **Counties:** Kershaw

**Letting Date:** November 14, 2023 02:00 PM **District(s):** District 1

**Contract Time:** 05/31/25 COMPLETION DATE

**Contract Description:** Kershaw County Rehabilitation **PCN(s):** P042457

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1PA005 | PALMETTO CORP. OF CONWAY | $3,439,233.54 | 100.00% |
| 2 | 1LY003 | LYNCHES RIVER CONTRACTING, INC. | $3,512,197.98 | 102.12% |
| 3 | 1CR001 | C.R. JACKSON, INC. | $3,995,476.37 | 116.17% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor