**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description | | | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000 | | (1) | 131,000.00000 | 131,000.00 | 135,000.00000 | 135,000.00 | 145,000.00000 | 145,000.00 |
| MOBILIZATION | | LS | | | | | | |
| 0020 1032010 | | (1) | 52,000.00000 | 52,000.00 | 53,000.00000 | 53,000.00 | 58,000.00000 | 58,000.00 |
| BONDS AND INSURANCE | | LS | | | | | | |
| 0030 1050800 | | 1.000 | 20,479.00000 | 20,479.00 | 25,000.00000 | 25,000.00 | 15,000.00000 | 15,000.00 |
| CONSTRUCTION STAKES, LINES & GRADES | | EA | | | | | | |
| 0040 1071000 | | (1) | 110,000.00000 | 110,000.00 | 247,500.00000 | 247,500.00 | 225,000.00000 | 225,000.00 |
| TRAFFIC CONTROL | | LS | | | | | | |
| 0050 1080300 | | (1) | 6,050.09000 | 6,050.09 | 5,115.00000 | 5,115.00 | 10,000.00000 | 10,000.00 |
| CPM PROGRESS SCHEDULE | | LS | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0060 2011000 | (1) | 86,950.00000 | 86,950.00 | 170,500.00000 | 170,500.00 | 275,000.00000 | 275,000.00 |
| CLEARING & GRUBBING WITHIN RIGHT OF WAY | LS | | | | | | |
| 0070 2022001 | (1) | 7,085.00000 | 7,085.00 | 12,650.00000 | 12,650.00 | 25,000.00000 | 25,000.00 |
| REMOVAL & DISPOSAL ITEMS | LS | | | | | | |
| 0080 2025000 | 1,925.000 | 10.50000 | 20,212.50 | 9.90000 | 19,057.50 | 13.00000 | 25,025.00 |
| REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | SY | | | | | | |
| 0090 2031000 | 7,900.000 | 33.50000 | 264,650.00 | 25.00000 | 197,500.00 | 30.00000 | 237,000.00 |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0100 2033000 | 11,920.000 | 32.00000 | 381,440.00 | 26.40000 | 314,688.00 | 17.00000 | 202,640.00 |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0110 2034000 | 3,000.000 | 26.54000 | 79,620.00 | 21.00000 | 63,000.00 | 22.00000 | 66,000.00 |
| MUCK EXCAVATION | CY | | | | | | |
| 0120 2081001 | 11,270.000 | 6.50000 | 73,255.00 | 5.50000 | 61,985.00 | 3.00000 | 33,810.00 |
| FINE GRADING | SY | | | | | | |
| 0130 3069900 | 100.000 | 60.85000 | 6,085.00 | 65.00000 | 6,500.00 | 97.00000 | 9,700.00 |
| MAINTENANCE STONE | TON | | | | | | |
| 0140 3100310 | 3,570.000 | 66.50000 | 237,405.00 | 75.35000 | 268,999.50 | 80.00000 | 285,600.00 |
| HOT MIX ASPHALT BASE COURSE - TYPE A | TON | | | | | | |
| 0150 4011004 | 465.000 | 556.00000 | 258,540.00 | 611.60000 | 284,394.00 | 680.00000 | 316,200.00 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0160 4013990 | 1,550.000 | 9.50000 | 14,725.00 | 10.45000 | 16,197.50 | 18.00000 | 27,900.00 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0170 4019000 | 1.400 | 750.00000 | 1,050.00 | 1,650.00000 | 2,310.00 | 1,500.00000 | 2,100.00 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0180 4020320 | 1,000.000 | 72.00000 | 72,000.00 | 81.40000 | 81,400.00 | 72.00000 | 72,000.00 |
| HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B | TON | | | | | | |
| 0190 4020330 | 1,200.000 | 65.50000 | 78,600.00 | 74.25000 | 89,100.00 | 78.00000 | 93,600.00 |
| HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C | TON | | | | | | |
| 0200 4030320 | 2,245.000 | 58.90000 | 132,230.50 | 66.99000 | 150,392.55 | 83.00000 | 186,335.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0210 4030360 | 1,200.000 | 71.75000 | 86,100.00 | 81.13000 | 97,356.00 | 70.00000 | 84,000.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0220 6021120 | 368.000 | 5.50000 | 2,024.00 | 7.15000 | 2,631.20 | 5.50000 | 2,024.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0230 609110A | 5,700.000 | 0.11000 | 627.00 | 0.23000 | 1,311.00 | 0.11000 | 627.00 |
| PAVEMENT MARKINGS(TEMP-PAINT) 6" WHITE BROKEN LINES | LF | | | | | | |
| 0240 609120A | 18,600.000 | 0.10000 | 1,860.00 | 0.21000 | 3,906.00 | 0.10000 | 1,860.00 |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES | LF | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC<br>Unit Price | <br>Ext Amount | (2) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount | (3) BOGGS PAVING, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0250 609120B<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" YELLOW SOLID LINES | 13,800.000<br>LF | 0.10000 | 1,380.00 | 0.21000 | 2,898.00 | 0.10000 | 1,380.00 |
| 0260 609135A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES | 2,250.000<br>LF | 2.25000 | 5,062.50 | 2.20000 | 4,950.00 | 2.25000 | 5,062.50 |
| 0270 609135B<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"YELLOW SOLID LINES | 600.000<br>LF | 2.25000 | 1,350.00 | 2.75000 | 1,650.00 | 2.25000 | 1,350.00 |
| 0280 6250112<br>6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | 3,600.000<br>LF | 1.00000 | 3,600.00 | 1.93000 | 6,948.00 | 1.00000 | 3,600.00 |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC<br>Unit Price | <br>Ext Amount | (2) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount | (3) BOGGS PAVING, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0290 6271007 | 1,900.000 | 0.56000 | 1,064.00 | 0.55000 | 1,045.00 | 0.56000 | 1,064.00 |
| 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0300 6271012 | 6,200.000 | 0.53000 | 3,286.00 | 0.53000 | 3,286.00 | 0.53000 | 3,286.00 |
| 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0310 6271025 | 750.000 | 4.52000 | 3,390.00 | 6.60000 | 4,950.00 | 4.52000 | 3,390.00 |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0320 6271030 | 20.000 | 61.72000 | 1,234.40 | 88.00000 | 1,760.00 | 61.72000 | 1,234.40 |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC<br>Unit Price | <br>Ext Amount | (2) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount | (3) BOGGS PAVING, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0330 6271035 | 20.000 | 61.72000 | 1,234.40 | 110.00000 | 2,200.00 | 61.72000 | 1,234.40 |
| WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0340 6271076 | 4,600.000 | 0.53000 | 2,438.00 | 0.53000 | 2,438.00 | 0.53000 | 2,438.00 |
| 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0350 6271080 | 200.000 | 3.35000 | 670.00 | 7.70000 | 1,540.00 | 3.35000 | 670.00 |
| 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0360 6301005 | 130.000 | 2.50000 | 325.00 | 6.60000 | 858.00 | 2.50000 | 325.00 |
| PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | EA | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0370 6301100 | 90.000 | 2.50000 | 225.00 | 6.60000 | 594.00 | 2.50000 | 225.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0380 6510105 | 311.900 | 15.21000 | 4,744.00 | 27.50000 | 8,577.25 | 15.21000 | 4,744.00 |
| FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | SF | | | | | | |
| 0390 6531210 | 514.000 | 7.40000 | 3,803.60 | 8.80000 | 4,523.20 | 7.40000 | 3,803.60 |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0400 6562305 | 135.000 | 3.00000 | 405.00 | 3.30000 | 445.50 | 7.00000 | 945.00 |
| GUARDRAIL DELINEATOR - WHITE | EA | | | | | | |
| 0410 7143618 | 696.000 | 112.00000 | 77,952.00 | 120.02000 | 83,533.92 | 120.00000 | 83,520.00 |
| 18" SMOOTH WALL PIPE | LF | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description | | | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0420 7143624 | 184.000 | | 256.00000 | 47,104.00 | 142.95000 | 26,302.80 | 170.00000 | 31,280.00 |
| 24" SMOOTH WALL PIPE | LF | | | | | | | |
| 0430 7149999 | 400.000 | | 23.00000 | 9,200.00 | 66.00000 | 26,400.00 | 31.00000 | 12,400.00 |
| CLEANING EXISTING PIPE | LF | | | | | | | |
| 0440 7191005 | 1.000 | | 6,750.00000 | 6,750.00 | 3,420.62000 | 3,420.62 | 3,400.00000 | 3,400.00 |
| CATCH BASIN -TYPE 1 CB - TYPE 1 | EA | | | | | | | |
| 0450 7191205 | 2.000 | | 6,100.00000 | 12,200.00 | 2,970.99000 | 5,941.98 | 3,600.00000 | 7,200.00 |
| CATCH BASIN -TYPE 9 | EA | | | | | | | |
| 0460 7192040 | 2.000 | | 7,800.00000 | 15,600.00 | 4,303.97000 | 8,607.94 | 5,500.00000 | 11,000.00 |
| DROP INLET TYPE 112 | EA | | | | | | | |
| 0470 7192105 | 2.000 | | 6,700.00000 | 13,400.00 | 2,686.09000 | 5,372.18 | 3,400.00000 | 6,800.00 |
| MANHOLE | EA | | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description | | | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0480 | 7199100 | 7.000 | 725.00000 | 5,075.00 | 220.00000 | 1,540.00 | 650.00000 | 4,550.00 |
| BEVELING OF PIPE END | | EA | | | | | | |
| 0490 | 7205000 | 75.000 | 50.00000 | 3,750.00 | 63.80000 | 4,785.00 | 50.00000 | 3,750.00 |
| CONCRETE DRIVEWAY(6" UNIFORM) | | SY | | | | | | |
| 0500 | 7206000 | 1,670.000 | 54.00000 | 90,180.00 | 59.40000 | 99,198.00 | 50.00000 | 83,500.00 |
| CONCRETE MEDIAN | | SY | | | | | | |
| 0510 | 8041020 | 34.000 | 51.00000 | 1,734.00 | 99.00000 | 3,366.00 | 80.00000 | 2,720.00 |
| RIP-RAP (CLASS B) | | TON | | | | | | |
| 0520 | 8048210 | 55.000 | 3.70000 | 203.50 | 6.05000 | 332.75 | 15.00000 | 825.00 |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C | | SY | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0530 8051151 | 4.000 | 3,094.00000 | 12,376.00 | 3,403.40000 | 13,613.60 | 3,300.00000 | 13,200.00 |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0540 8052100 | 1,725.000 | 18.35000 | 31,653.75 | 20.19000 | 34,827.75 | 19.00000 | 32,775.00 |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0550 8091010 | 28.000 | 75.00000 | 2,100.00 | 176.00000 | 4,928.00 | 35.00000 | 980.00 |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0560 8091050 | (1) | 1,000.00000 | 1,000.00 | 9,498.50000 | 9,498.50 | 3,200.00000 | 3,200.00 |
| RIGHT OF WAY PLAT | LS | | | | | | |
| 0570 8100100 | 3.600 | 2,000.00000 | 7,200.00 | 1,705.00000 | 6,138.00 | 3,000.00000 | 10,800.00 |
| PERMANENT COVER | ACRE | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0580 8104005 | 336.000 | 1.50000 | 504.00 | 1.65000 | 554.40 | 4.00000 | 1,344.00 |
| FERTILIZER (NITROGEN) | LB | | | | | | |
| 0590 8104010 | 336.000 | 1.50000 | 504.00 | 1.65000 | 554.40 | 4.00000 | 1,344.00 |
| FERTILIZER (PHOSPHORIC ACID) | LB | | | | | | |
| 0600 8104015 | 336.000 | 1.50000 | 504.00 | 1.65000 | 554.40 | 4.00000 | 1,344.00 |
| FERTILIZER (POTASH) | LB | | | | | | |
| 0610 8105005 | 7,120.000 | 0.35000 | 2,492.00 | 0.55000 | 3,916.00 | 0.10000 | 712.00 |
| AGRICULTURAL GRANULAR LIME | LB | | | | | | |
| 0620 8109050 | 54,300.000 | 0.20000 | 10,860.00 | 0.22000 | 11,946.00 | 0.04000 | 2,172.00 |
| SELECTIVE WATERING | GAL | | | | | | |
| 0630 8109901 | 7.200 | 350.00000 | 2,520.00 | 605.00000 | 4,356.00 | 300.00000 | 2,160.00 |
| MOWING | ACRE | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0640 8151101 | 0.384 | 3,450.00000 | 1,324.80 | 4,895.00000 | 1,879.68 | 4,000.00000 | 1,536.00 |
| TURF REINFORCEMENT MATTING (TRM) TYPE 1 | MSY | | | | | | |
| 0650 8151102 | 0.328 | 3,450.00000 | 1,131.60 | 5,775.00000 | 1,894.20 | 4,000.00000 | 1,312.00 |
| TURF REINFORCEMENT MATTING (TRM) TYPE 2 | MSY | | | | | | |
| 0660 8151110 | 1.430 | 1,800.00000 | 2,574.00 | 1,705.00000 | 2,438.15 | 2,500.00000 | 3,575.00 |
| TEMPORARY EROSION CONTROL BLANKET (ECB) | MSY | | | | | | |
| 0670 8151202 | 7.200 | 2,050.00000 | 14,760.00 | 3,025.00000 | 21,780.00 | 2,000.00000 | 14,400.00 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 | ACRE | | | | | | |
| 0680 8152004 | 18.000 | 10.50000 | 189.00 | 11.68000 | 210.24 | 30.00000 | 540.00 |
| INLET STRUCTURE FILTER - TYPE F (WEIGHTED) | LF | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID<br>Item Description | | | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0690 | 8152007 | 765.000 | 8.50000 | 6,502.50 | 8.90000 | 6,808.50 | 7.75000 | 5,928.75 |
| SEDIMENT TUBES FOR DITCH CHECKS | | LF | | | | | | |
| 0700 | 8153000 | 2,000.000 | 2.50000 | 5,000.00 | 3.19000 | 6,380.00 | 2.50000 | 5,000.00 |
| SILT FENCE | | LF | | | | | | |
| 0710 | 8153090 | 200.000 | 3.00000 | 600.00 | 4.95000 | 990.00 | 2.50000 | 500.00 |
| REPLACE/REPAIR SILT FENCE | | LF | | | | | | |
| 0720 | 8154000 | 3,136.000 | 16.70000 | 52,371.20 | 15.40000 | 48,294.40 | 26.00000 | 81,536.00 |
| SILT BASINS | | CY | | | | | | |
| 0730 | 8154050 | 500.000 | 9.50000 | 4,750.00 | 4.40000 | 2,200.00 | 11.00000 | 5,500.00 |
| REMOVAL OF SILT RETAINED BY SILT FENCE | | LF | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Roadway Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0740 8156200 | 9.000 | 125.00000 | 1,125.00 | 225.50000 | 2,029.50 | 318.00000 | 2,862.00 |
| CLEANING INLET STRUCTURE FILTERS | EA | | | | | | |
| 0750 8156205 | 1.000 | 500.00000 | 500.00 | 446.05000 | 446.05 | 872.00000 | 872.00 |
| INLET STRUCTURE FILTER - TYPE D1 | EA | | | | | | |
| 0760 8156215 | 3.000 | 500.00000 | 1,500.00 | 446.05000 | 1,338.15 | 590.00000 | 1,770.00 |
| INLET STRUCTURE FILTER - TYPE D2 | EA | | | | | | |
| 0770 8156300 | 96.000 | 51.25000 | 4,920.00 | 99.00000 | 9,504.00 | 60.00000 | 5,760.00 |
| SEDIMENT DAM RIPRAP | TON | | | | | | |
| 0780 8156405 | 15.000 | 70.45000 | 1,056.75 | 26.40000 | 396.00 | 206.00000 | 3,090.00 |
| AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM) | SY | | | | | | |

**Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 **District(s):** 4

**Call Order:** 130 **Project(s):** P029007

**Contract Time:** 11/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RCUT Intersection at US 521 & S-755

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) GRANITE CONTRACTING, LLC | | (2) CHEROKEE, INC. | | (3) BOGGS PAVING, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Roadway Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0790 8156490 STABILIZED CONSTRUCTION ENTRANCE | | 550.000 SY | 17.75000 | 9,762.50 | 26.40000 | 14,520.00 | 11.00000 | 6,050.00 |
| **Section Totals:** | | | | $2,621,129.59 | | $2,838,953.31 | | $2,895,380.65 |
| **Contract Totals** | | | | **$2,621,129.59** | | **$2,838,953.31** | | **$2,895,380.65** |
| **Cost Plus Time Totals** | | | | **$2,621,129.59** | | **$2,838,953.31** | | **2,895,380.65** |

**( ) indicates item is bid as Lump Sum**

**Call Order:** 130 **Contract ID:** 2913540 **Counties:** Lancaster

**Letting Date:** February 12, 2019 2:00 P.M. **District(s):** 4

**Contract Time:** 11/30/19 COMPLETION DATE

**Contract Description:** RCUT Intersection at US 521 & S-755 **PCN(s):** P029007

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1GR028 | GRANITE CONTRACTING, LLC | $2,621,129.59 | 100.00% |
| 2 | 1CH005 | CHEROKEE, INC. | $2,838,953.31 | 108.31% |
| 3 | 1BO002 | BOGGS PAVING, INC. | $2,895,380.65 | 110.46% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell