Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	200,000.00000	200,000.00	375,000.00000	375,000.00	85,000.00000	85,000.00
MOBILIZATION	LS						
0020 1032010	(1)	100,000.00000	100,000.00	125,000.00000	125,000.00	85,000.00000	85,000.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	13,500.00000	13,500.00	10,000.00000	10,000.00	3,750.00000	3,750.00
RAILROAD INSURANCE AND FLAGGING 01	LS						
0040 1071403	(1)	13,500.00000	13,500.00	10,000.00000	10,000.00	3,750.00000	3,750.00
RAILROAD INSURANCE AND FLAGGING Lancaster & Chester	LS						
0050 2023000	1,519.520	40.00000	60,780.80	27.00000	41,027.04	17.73000	26,941.09
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2024100	310.000	16.00000	4,960.00	25.00000	7,750.00	17.39000	5,390.90
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2027801	300.000	2.00000	600.00	2.00000	600.00	2.21000	663.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2031000	2,447.000	53.25000	130,302.75	35.00000	85,645.00	57.28000	140,164.16
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	2,373.000	50.00000	118,650.00	30.00000	71,190.00	49.27000	116,917.71
BORROW EXCAVATION	CY						
0100 2035000	78.230	850.00000	66,495.50	1,500.00000	117,345.00	662.58000	51,833.63
STATION GRADING	STA						
0110 3059900	287.000	50.00000	14,350.00	25.00000	7,175.00	69.46000	19,935.02
MAINTENANCE STONE	TON						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0120	3063222	4,807.000	13.50000	64,894.50	9.50000	45,666.50	10.09000	48,502.63
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B		SY						
0130	3063232	91,470.000	6.50000	594,555.00	7.00000	640,290.00	7.24000	662,242.80
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0140	3064000	2,779.000	202.00000	561,358.00	220.00000	611,380.00	220.57000	612,964.03
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0150	4011004	2,194.464	765.00000	1,678,764.96	720.00000	1,580,014.08	835.00000	1,832,377.44
LIQUID ASPHALT BINDER PG64-22		TON						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0160 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	120.000 SY	197.00000	23,640.00	130.00000	15,600.00	92.62000	11,114.40
0170 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,515.000 SY	115.00000	174,225.00	90.00000	136,350.00	89.97000	136,304.55
0180 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	58,574.000 SY	2.50000	146,435.00	2.75000	161,078.50	1.78000	104,261.72
0190 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	37,600.000 SY	3.00000	112,800.00	3.25000	122,200.00	1.94000	72,944.00
0200 4020320 ASPHALT BASE COURSE - TYPE B	8,385.150 TON	70.00000	586,960.50	80.00000	670,812.00	111.10000	931,590.17

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045295 **Cat Alt Set:** **Cat Alt Member:**							
0210 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	5,322.239 TON	65.00000	345,945.54	65.00000	345,945.54	76.51000	407,204.51
0220 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	6,012.160 TON	67.00000	402,814.72	68.00000	408,826.88	76.98000	462,816.08
0230 4040320 ASPHALT SURFACE COURSE TYPE B	10,124.185 TON	67.00000	678,320.40	68.00000	688,444.58	76.69000	776,423.75
0240 4040340 ASPHALT SURFACE COURSE TYPE C	8,862.897 TON	74.00000	655,854.38	68.00000	602,677.00	79.86000	707,790.95
0250 4047220 DRIVEWAY PAVING-SURFACE TYPE C	1,713.000 TON	175.00000	299,775.00	180.00000	308,340.00	192.99000	330,591.87

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0260 4060010	96,277.000	2.50000	240,692.50	2.75000	264,761.75	2.67000	257,059.59
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	SY						
0270 5021011	140.000	250.00000	35,000.00	200.00000	28,000.00	124.57000	17,439.80
FULL DEPTH CONCRETE PAVEMENT PATCH - 8"	SY						
0280 6011000	(1)	119,000.00000	119,000.00	150,000.00000	150,000.00	314,708.77000	314,708.77
TRAFFIC CONTROL	LS						
0290 6051120	1,556.000	5.70000	8,869.20	6.00000	9,336.00	7.42000	11,545.52
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6240005	1,130.000	0.12000	135.60	0.12000	135.60	0.13000	146.90
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0310 6240010	426,743.000	0.12000	51,209.16	0.12000	51,209.16	0.13000	55,476.59
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0320 6240015	878.000	0.25000	219.50	0.25000	219.50	0.27000	237.06
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0330 6240025	1,907.000	0.50000	953.50	0.50000	953.50	0.54000	1,029.78
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0340 6240045	8.000	100.00000	800.00	100.00000	800.00	108.52000	868.16
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6240105	4,150.000	0.12000	498.00	0.12000	498.00	0.13000	539.50
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0360 6240110	365,374.000	0.12000	43,844.88	0.12000	43,844.88	0.13000	47,498.62
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0370 6240113	120.000	1.00000	120.00	1.00000	120.00	1.08000	129.60
6"YEL SOLID LINES ON 6"CONC.CURB(TOP&SIDE)-FAST DRY PNT	LF						
0380 6271005	1,118.000	0.45000	503.10	0.45000	503.10	0.49000	547.82
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6271010	134,299.000	0.45000	60,434.55	0.45000	60,434.55	0.49000	65,806.51
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0400 6271015	878.000	2.50000	2,195.00	2.50000	2,195.00	2.71000	2,379.38
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0410 6271025	1,688.000	8.00000	13,504.00	8.00000	13,504.00	8.66000	14,618.08
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0420 6271045	4.000	350.00000	1,400.00	350.00000	1,400.00	378.89000	1,515.56
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0430 6271064	4,150.000	0.46000	1,909.00	0.46000	1,909.00	0.50000	2,075.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0440 6271074	105,480.000	0.45000	47,466.00	0.45000	47,466.00	0.49000	51,685.20
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0450 6301100	914.000	6.00000	5,484.00	6.00000	5,484.00	6.50000	5,941.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0460 6321000	21.030	500.00000	10,515.00	840.00000	17,665.20	541.27000	11,382.91
MILLED-IN RUMBLE STRIP	MI						
0470 7143624	8.000	375.00000	3,000.00	500.00000	4,000.00	652.72000	5,221.76
24" SMOOTH WALL PIPE	LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0480 7143672	8.000	1,150.00000	9,200.00	2,100.00000	16,800.00	1,908.91000	15,271.28
72" SMOOTH WALL PIPE	LF						
0490 7197052	1.000	3,000.00000	3,000.00	3,200.00000	3,200.00	2,137.07000	2,137.07
CONCRETE COLLAR FOR UP TO 24" PIPE	EA						
0500 7197056	1.000	6,000.00000	6,000.00	6,800.00000	6,800.00	5,625.36000	5,625.36
CONCRETE COLLAR FOR UP TO 72" PIPE	EA						
0510 7197110	1.000	2,900.00000	2,900.00	2,750.00000	2,750.00	4,452.85000	4,452.85
ADJUST CATCH BASIN	EA						
0520 7197130	1.000	2,900.00000	2,900.00	2,750.00000	2,750.00	4,452.85000	4,452.85
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0530 7198292	2.000	4,725.00000	9,450.00	5,750.00000	11,500.00	6,218.27000	12,436.54
CATCH BASIN T-17 (CONVERT C.B. TYPE 6)	EA						
0540 7203110	20.000	54.00000	1,080.00	96.50000	1,930.00	101.74000	2,034.80
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0550 7203210	290.000	58.00000	16,820.00	60.00000	17,400.00	37.07000	10,750.30
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0560 7204100	292.250	95.00000	27,763.75	73.50000	21,480.38	65.37000	19,104.38
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0570 7204600	400.000	115.00000	46,000.00	90.50000	36,200.00	79.42000	31,768.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045295 **Cat Alt Set:** **Cat Alt Member:**							
0580 7204900 DETECTABLE WARNING MATERIAL	350.000 SF	60.00000	21,000.00	42.30000	14,805.00	17.32000	6,062.00
0590 7209000 PEDESTRIAN RAMP CONSTRUCTION	700.000 SY	145.00000	101,500.00	99.50000	69,650.00	77.51000	54,257.00
0600 8041020 RIP-RAP (CLASS B)	20.000 TON	215.00000	4,300.00	175.00000	3,500.00	145.29000	2,905.80
0610 8048100 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	5.000 SY	27.00000	135.00	325.00000	1,625.00	39.40000	197.00
0620 8051151 MT3 LEADING END TREATMENT TL3	8.000 EA	3,100.00000	24,800.00	3,100.00000	24,800.00	3,672.41000	29,379.28

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0630 8100102	4.010	3,300.00000	13,233.00	3,400.00000	13,634.00	4,343.70000	17,418.24
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0640 8153000	60.000	22.00000	1,320.00	18.00000	1,080.00	18.57000	1,114.20
SILT FENCE	LF						
Section Totals:			$7,988,636.79		$8,142,700.74		$8,723,694.47
Contract Totals			**$7,988,636.79**		**$8,142,700.74**		**$8,723,694.47**
Cost Plus Time Totals			**$7,988,636.79**		**$8,142,700.74**		**8,723,694.47**

( ) indicates item is bid as Lump Sum

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	270,000.00000	270,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	180,000.00000	180,000.00				
BONDS AND INSURANCE	LS						
0030 1071403	(1)	13,000.00000	13,000.00				
RAILROAD INSURANCE AND FLAGGING 01	LS						
0040 1071403	(1)	6,535.00000	6,535.00				
RAILROAD INSURANCE AND FLAGGING Lancaster & Chester	LS						
0050 2023000	1,519.520	17.95000	27,275.38				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100	310.000	10.95000	3,394.50				
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2027801	300.000	2.00000	600.00				
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2031000	2,447.000	55.00000	134,585.00				
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	2,373.000	55.50000	131,701.50				
BORROW EXCAVATION	CY						
0100 2035000	78.230	825.00000	64,539.75				
STATION GRADING	STA						
0110 3059900	287.000	74.00000	21,238.00				
MAINTENANCE STONE	TON						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0120 3063222	4,807.000	9.90000	47,589.30				
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0130 3063232	91,470.000	6.45000	589,981.50				
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3064000	2,779.000	235.00000	653,065.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0150 4011004	2,194.464	805.00000	1,766,543.52				
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080	120.000	198.60000	23,832.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0170 4012100	1,515.000	113.40000	171,801.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0180 4013117	58,574.000	2.60000	152,292.40				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0190 4013990	37,600.000	4.65000	174,840.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4020320	8,385.150	84.10000	705,191.12				
ASPHALT BASE COURSE - TYPE B	TON						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	5,322.239 TON	74.25000	395,176.25				
0220 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	6,012.160 TON	80.40000	483,377.66				
0230 4040320 ASPHALT SURFACE COURSE TYPE B	10,124.185 TON	80.75000	817,527.94				
0240 4040340 ASPHALT SURFACE COURSE TYPE C	8,862.897 TON	88.05000	780,378.08				
0250 4047220 DRIVEWAY PAVING-SURFACE TYPE C	1,713.000 TON	185.00000	316,905.00				

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description			(4) PALMETTO CORP. OF CONWAY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045295		**Cat Alt Set:**			**Cat Alt Member:**		
0260	4060010	96,277.000	2.85000	274,389.45				
ASPHALT SURFACE TREAT (SINGLE TREATMENT)		SY						
0270	5021011	140.000	257.05000	35,987.00				
FULL DEPTH CONCRETE PAVEMENT PATCH - 8"		SY						
0280	6011000	(1)	480,400.00000	480,400.00				
TRAFFIC CONTROL		LS						
0290	6051120	1,556.000	5.70000	8,869.20				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0300	6240005	1,130.000	0.15000	169.50				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0310 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	426,743.000 LF	0.15000	64,011.45				
0320 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	878.000 LF	0.05000	43.90				
0330 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,907.000 LF	1.00000	1,907.00				
0340 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	8.000 EA	25.00000	200.00				

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**		**Cat Alt Member:**			
0350 6240105	4,150.000	0.15000	622.50				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0360 6240110	365,374.000	0.15000	54,806.10				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0370 6240113	120.000	2.00000	240.00				
6"YEL SOLID LINES ON 6"CONC.CURB(TOP&SIDE)-FAST DRY PNT	LF						
0380 6271005	1,118.000	1.00000	1,118.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0390 6271010	134,299.000	0.50000	67,149.50				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0400 6271015	878.000	2.65000	2,326.70				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0410 6271025	1,688.000	8.75000	14,770.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0420 6271045	4.000	500.00000	2,000.00				
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0430 6271064	4,150.000	0.50000	2,075.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0440 6271074	105,480.000	0.50000	52,740.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0450 6301100	914.000	7.50000	6,855.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0460 6321000	21.030	500.00000	10,515.00				
MILLED-IN RUMBLE STRIP	MI						
0470 7143624	8.000	680.00000	5,440.00				
24" SMOOTH WALL PIPE	LF						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045295	**Cat Alt Set:**			**Cat Alt Member:**		
0480 7143672	8.000	1,360.00000	10,880.00				
72" SMOOTH WALL PIPE	LF						
0490 7197052	1.000	2,090.00000	2,090.00				
CONCRETE COLLAR FOR UP TO 24" PIPE	EA						
0500 7197056	1.000	2,525.00000	2,525.00				
CONCRETE COLLAR FOR UP TO 72" PIPE	EA						
0510 7197110	1.000	2,380.00000	2,380.00				
ADJUST CATCH BASIN	EA						
0520 7197130	1.000	2,380.00000	2,380.00				
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295 **Cat Alt Set:** **Cat Alt Member:**							
0530 7198292	2.000	6,175.00000	12,350.00				
CATCH BASIN T-17 (CONVERT C.B. TYPE 6)	EA						
0540 7203110	20.000	66.65000	1,333.00				
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0550 7203210	290.000	51.80000	15,022.00				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0560 7204100	292.250	83.15000	24,300.59				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0570 7204600	400.000	111.35000	44,540.00				
CONCRETE SIDEWALK(6" UNIFORM)	SY						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295		**Cat Alt Set:**		**Cat Alt Member:**			
0580 7204900	350.000	32.00000	11,200.00				
DETECTABLE WARNING MATERIAL	SF						
0590 7209000	700.000	122.20000	85,540.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0600 8041020	20.000	192.00000	3,840.00				
RIP-RAP (CLASS B)	TON						
0610 8048100	5.000	235.00000	1,175.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	SY						
0620 8051151	8.000	3,100.00000	24,800.00				
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 2977880 **Counties:** Lancaster

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 140 **Project(s):** P045295, P045297, P045298

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lancaster Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO CORP. OF CONWAY Unit Price	(4) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045295				**Cat Alt Set:**		**Cat Alt Member:**	
0630 8100102	4.010	3,400.00000	13,634.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0640 8153000	60.000	16.67000	1,000.20				
SILT FENCE	LF						
Section Totals:			$9,276,994.99				
Contract Totals			**$9,276,994.99**				
Cost Plus Time Totals			**$9,276,994.99**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 140
Contract ID: 2977880
Counties: Lancaster
Letting Date: September 09, 2026 2:00 pm
District(s): District 4
Contract Time: 06/30/28 COMPLETION DATE

Contract Description: 2027 Lancaster Pavement Improvement

PCN(s): P045295, P045297, P045298

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,988,636.79	100.00%
2	1TR104	TRUEROCK CONSTRUCTION, LLC	$8,142,700.74	101.93%
3	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$8,723,694.47	109.20%
4	1PA005	PALMETTO CORP. OF CONWAY	$9,276,994.99	116.13%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers