Tabulation of Bids

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items P032340				**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031030		15.000	0.01000	0.15	3,000.00000	45,000.00		
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)		EA						
0020 1032010		(1)	1.00000	1.00	16,000.00000	16,000.00		
BONDS AND INSURANCE		LS						
0030 1071100		25.000	1,985.00000	49,625.00	3,000.00000	75,000.00		
TRAFFIC CONTROL		EA						
0040 8050010		200.000	1.00000	200.00	100.00000	20,000.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0050 8051120		100.000	30.00000	3,000.00	40.00000	4,000.00		
GUARDRAIL POST		EA						

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items P032340		**Cat Alt Set:**		**Cat Alt Member:**			
0060 8051151	2.000	3,500.00000	7,000.00	3,400.00000	6,800.00		
MT3 LEADING END TREATMENT TL3	EA						
0070 8051155	2.000	3,000.00000	6,000.00	1,500.00000	3,000.00		
MT2 LEADING END TREATMENT TL2	EA						
0080 8051190	1,810.000	16.50000	29,865.00	15.00000	27,150.00		
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0090 8051320	404.000	16.00000	6,464.00	15.00000	6,060.00		
REMOVE AND REPLACE THRIE BEAM GUARDRAIL	LF						
0100 8051470	70.000	40.00000	2,800.00	40.00000	2,800.00		
REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF						

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Items P032340		**Cat Alt Set:**		**Cat Alt Member:**			
0110 8051500	300.000	35.00000	10,500.00	35.00000	10,500.00		
STEEL BEAM GUARDRAIL BRIDGE RAIL	LF						
0120 8051710	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00		
MB TRAILING END TREATMENT	EA						
0130 8051900	140.000	8.00000	1,120.00	8.00000	1,120.00		
RESET GUARDRAIL	LF						
0140 8052100	100.000	20.00000	2,000.00	1,100.00000	110,000.00		
MGS3 GR STANDARD SHOULDER	LF						
0150 8052150	100.000	25.00000	2,500.00	1,500.00000	150,000.00		
MGS3CS GR COMPRESSED SHOULDER	LF						

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items P032340				**Cat Alt Set:**		**Cat Alt Member:**	
0160 8052200	100.000	20.00000	2,000.00	3,700.00000	370,000.00		
MGS2C GR BEHIND CURB	LF						
0170 8052230	10.000	25.00000	250.00	25.00000	250.00		
REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0180 8052235	10.000	25.00000	250.00	25.00000	250.00		
REMOVE AND REPLACE END ANCHOR-TYPE B (THRIE)	EA						
0190 8052390	30.000	2,200.00000	66,000.00	2,250.00000	67,500.00		
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0200 8052610	10.000	250.00000	2,500.00	200.00000	2,000.00		
REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA						

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items P032340				**Cat Alt Set:**		**Cat Alt Member:**	
0210 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000 EA	2,500.00000	5,000.00	750.00000	1,500.00		
0220 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000 EA	2,000.00000	4,000.00	600.00000	1,200.00		
0230 8055300 FLEXIBLE DELINEATOR POST WITH GROUND ANCHOR	10.000 EA	1.00000	10.00	25.00000	250.00		
0240 8057315 2' CRASH CUSHION 2C	1.000 EA	9,500.00000	9,500.00	14,500.00000	14,500.00		
0250 8057360 2' CRASH CUSHION 3C	1.000 EA	10,500.00000	10,500.00	21,000.00000	21,000.00		

Contract ID: 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 **District(s):** 7

Call Order: 300 **Project(s):** P032340

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$223,085.15		$958,080.00		
Contract Totals			**$223,085.15**		**$958,080.00**		
Cost Plus Time Totals			**$223,085.15**		**$958,080.00**		

( ) indicates item is bid as Lump Sum

Call Order: 300 **Contract ID:** 5714560 **Counties:** DISTRICT7

Letting Date: April 10, 2018 02:00 PM **District(s):** 7

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: 2017 - 2018 Non-Interstate Guardrail Program **PCN(s):** P032340

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$223,085.15	100.00%
2	1DE002	DEANGELO BROTHERS, LLC	$958,080.00	429.47%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell