Tabulation of Bids

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.		(3) F & R ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000		(1)	41,000.00000	41,000.00	40,000.00000	40,000.00	32,500.00000	32,500.00
MOBILIZATION		LS						
0020 1032010		(1)	11,000.00000	11,000.00	9,500.00000	9,500.00	15,500.00000	15,500.00
BONDS AND INSURANCE		LS						
0030 1050800		2.000	2,500.00000	5,000.00	3,000.00000	6,000.00	3,500.00000	7,000.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040 1071000		(1)	52,000.00000	52,000.00	48,000.00000	48,000.00	55,000.00000	55,000.00
TRAFFIC CONTROL		LS						
0050 2033000		1,009.000	43.00000	43,387.00	22.00000	22,198.00	38.00000	38,342.00
BORROW EXCAVATION		CY						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	(3) F & R ASPHALT, INC. Unit Price	(3) F & R ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3063232	32,255.000	5.45000	175,789.75	6.80000	219,334.00	6.35000	204,819.25
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0070 3064000	1,146.000	152.00000	174,192.00	160.00000	183,360.00	164.50000	188,517.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0080 3069900	20.000	25.00000	500.00	25.00000	500.00	30.00000	600.00
MAINTENANCE STONE	TON						
0090 4011004	203.523	550.00000	111,937.65	590.00000	120,078.57	560.00000	113,972.88
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295	**Cat Alt Set:**				**Cat Alt Member:**	
0100 4012060	1,000.000	32.50000	32,500.00	35.00000	35,000.00	41.00000	41,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0110 4012080	1,000.000	42.00000	42,000.00	45.00000	45,000.00	46.00000	46,000.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0120 4013150	2,840.000	2.35000	6,674.00	2.25000	6,390.00	4.00000	11,360.00
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0130 4013990	2,772.000	3.20000	8,870.40	2.50000	6,930.00	5.00000	13,860.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	1.180	3,500.00000	4,130.00	6,012.71000	7,095.00	7,850.00000	9,263.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4020330	197.120	57.00000	11,235.84	70.00000	13,798.40	58.50000	11,531.52
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0160 4030340	3,045.107	52.00000	158,345.56	53.80000	163,826.76	51.50000	156,823.01
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0170 4037220	189.250	95.00000	17,978.75	95.00000	17,978.75	110.00000	20,817.50
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0180 6021120	920.000	6.50000	5,980.00	5.75000	5,290.00	13.50000	12,420.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	(3) F & R ASPHALT, INC. Unit Price	(3) F & R ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0190 6250005	192.000	0.45000	86.40	0.12000	23.04	0.65000	124.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	91,470.000	0.13000	11,891.10	0.09000	8,232.30	0.11000	10,061.70
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0210 6250025	1,106.000	3.00000	3,318.00	3.00000	3,318.00	3.25000	3,594.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0220 6250045	6.000	175.00000	1,050.00	75.00000	450.00	150.00000	900.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0230 6250105	1,500.000	0.20000	300.00	0.12000	180.00	0.20000	300.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0240 6250110	101,502.000	0.13000	13,195.26	0.09000	9,135.18	0.11000	11,165.22
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0250 6271005	48.000	1.50000	72.00	0.40000	19.20	0.45000	21.60
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0260 6271010	28,414.000	0.44000	12,502.16	0.35000	9,944.90	0.40000	11,365.60
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	(3) F & R ASPHALT, INC. Unit Price	(3) F & R ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6271025	357.000	8.25000	2,945.25	9.00000	3,213.00	11.00000	3,927.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0280 6271045	2.000	600.00000	1,200.00	300.00000	600.00	500.00000	1,000.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0290 6271064	500.000	0.90000	450.00	0.40000	200.00	0.45000	225.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0300 6271074	31,758.000	0.44000	13,973.52	0.34000	10,797.72	0.36000	11,432.88
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(2) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	(3) F & R ASPHALT, INC. Unit Price	(3) F & R ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6301100	202.000	9.00000	1,818.00	4.00000	808.00	6.25000	1,262.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0320 6750275	17.000	10.00000	170.00	15.00000	255.00	100.00000	1,700.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0330 6770413	350.000	0.61000	213.50	1.20000	420.00	9.25000	3,237.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0340 6780495	107.000	11.00000	1,177.00	8.00000	856.00	25.00000	2,675.00
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) SATTERFIELD CONSTRUCTION COMPANY, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6800515	1.000	450.00000	450.00	500.00000	500.00	550.00000	550.00
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA						
0360 7191205	2.000	5,500.00000	11,000.00	4,000.00000	8,000.00	3,450.00000	6,900.00
CATCH BASIN -TYPE 9	EA						
0370 7201000	5.000	300.00000	1,500.00	200.00000	1,000.00	950.00000	4,750.00
CONCRETE CURB (9" X 15")	LF						
0380 8100102	2.913	3,000.00000	8,739.00	2,750.00000	8,010.75	4,000.00000	11,652.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$988,572.14		$1,016,242.57		$1,066,171.46

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Contract Totals	**$988,572.14**	**$1,016,242.57**	**$1,066,171.46**
Cost Plus Time Totals	**$988,572.14**	**$1,016,242.57**	**1,066,171.46**

( ) indicates item is bid as Lump Sum

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description			(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)		58,000.00000	58,000.00	57,000.00000	57,000.00		
MOBILIZATION	LS							
0020 1032010	(1)		6,700.00000	6,700.00	10,750.00000	10,750.00		
BONDS AND INSURANCE	LS							
0030 1050800	2.000		3,100.00000	6,200.00	7,500.00000	15,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA							
0040 1071000	(1)		49,145.00000	49,145.00	93,500.00000	93,500.00		
TRAFFIC CONTROL	LS							
0050 2033000	1,009.000		39.25000	39,603.25	82.10000	82,838.90		
BORROW EXCAVATION	CY							

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0060 3063232	32,255.000	6.30000	203,206.50	8.50000	274,167.50		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0070 3064000	1,146.000	163.00000	186,798.00	162.00000	185,652.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0080 3069900	20.000	35.85000	717.00	50.00000	1,000.00		
MAINTENANCE STONE	TON						
0090 4011004	203.523	535.00000	108,884.81	600.00000	122,113.80		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295	**Cat Alt Set:**				**Cat Alt Member:**	
0100 4012060	1,000.000	41.65000	41,650.00	67.75000	67,750.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0110 4012080	1,000.000	50.25000	50,250.00	78.95000	78,950.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0120 4013150	2,840.000	2.20000	6,248.00	6.60000	18,744.00		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0130 4013990	2,772.000	2.25000	6,237.00	7.50000	20,790.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	1.180	11,440.00000	13,499.20	1,550.00000	1,829.00		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description			(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**			**Cat Alt Member:**		
0150 4020330	197.120		70.65000	13,926.53	89.40000	17,622.53		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON							
0160 4030340	3,045.107		66.40000	202,195.10	79.50000	242,086.01		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON							
0170 4037220	189.250		225.00000	42,581.25	125.00000	23,656.25		
DRIVEWAY PAVING-SURFACE TYPE C	TON							
0180 6021120	920.000		6.65000	6,118.00	6.10000	5,612.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF							

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0190 6250005	192.000	0.35000	67.20	0.40000	76.80		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	91,470.000	0.13000	11,891.10	0.15000	13,720.50		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0210 6250025	1,106.000	2.60000	2,875.60	2.65000	2,930.90		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0220 6250045	6.000	150.00000	900.00	158.00000	948.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description			(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0230 6250105	1,500.000		0.20000	300.00	0.20000	300.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF							
0240 6250110	101,502.000		0.10000	10,150.20	0.15000	15,225.30		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF							
0250 6271005	48.000		1.25000	60.00	1.30000	62.40		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF							
0260 6271010	28,414.000		0.40000	11,365.60	0.45000	12,786.30		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF							

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P038295		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6271025	357.000	7.65000	2,731.05	7.90000	2,820.30		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0280 6271045	2.000	510.00000	1,020.00	530.00000	1,060.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0290 6271064	500.000	0.85000	425.00	0.85000	425.00		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0300 6271074	31,758.000	0.40000	12,703.20	0.45000	14,291.10		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description			(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**			**Cat Alt Member:**		
0310 6301100	202.000		7.65000	1,545.30	7.90000	1,595.80		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA							
0320 6750275	17.000		15.30000	260.10	7.65000	130.05		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF							
0330 6770413	350.000		1.25000	437.50	0.55000	192.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF							
0340 6780495	107.000		8.20000	877.40	10.55000	1,128.85		
SAWCUT FOR LOOP DETECTOR	LF							

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Line No / Item ID Item Description			(4) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(5) ROGERS GROUP, INC.			
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P038295		**Cat Alt Set:**			**Cat Alt Member:**		
0350 6800515	1.000		510.00000	510.00	370.00000	370.00		
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA							
0360 7191205	2.000		4,900.00000	9,800.00	5,100.00000	10,200.00		
CATCH BASIN -TYPE 9	EA							
0370 7201000	5.000		265.00000	1,325.00	265.00000	1,325.00		
CONCRETE CURB (9" X 15")	LF							
0380 8100102	2.913		2,900.00000	8,447.70	3,000.00000	8,739.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE							
Section Totals:				$1,119,651.59		$1,407,389.79		

Contract ID: 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 **District(s):** 2

Call Order: 080 **Project(s):** P038295

Contract Time: 07/31/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Resurface - Laurens Co S-50, S-231, S-284

Contract Totals	**$1,119,651.59**	**$1,407,389.79**	
Cost Plus Time Totals	**$1,119,651.59**	**$1,407,389.79**	

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 080 **Contract ID:** 3053100 **Counties:** Laurens

Letting Date: September 17, 2019 02:00 PM **District(s):** 2

Contract Time: 07/31/20 COMPLETION DATE

Contract Description: Resurface - Laurens Co S-50, S-231, S-284 **PCN(s):** P038295

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$988,572.14	100.00%
2	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$1,016,242.57	102.80%
3	1FR001	F & R ASPHALT, INC.	$1,066,171.46	107.85%
4	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$1,119,651.59	113.26%
5	1RO010	ROGERS GROUP, INC.	$1,407,389.79	142.37%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell