Tabulation of Bids

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	64,352.00000	64,352.00	119,500.00000	119,500.00	137,852.52000	137,852.52
MOBILIZATION	LS						
0020 1032010	(1)	48,200.00000	48,200.00	25,780.95000	25,780.95	44,956.00000	44,956.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	32,140.00000	32,140.00	132,600.00000	132,600.00	114,875.08000	114,875.08
TRAFFIC CONTROL	LS						
0040 2023000	80.000	75.00000	6,000.00	75.00000	6,000.00	52.18000	4,174.40
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 4012060	100.000	207.90000	20,790.00	150.00000	15,000.00	108.07000	10,807.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6250015	800.000	1.80000	1,440.00	1.10000	880.00	1.24000	992.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0070 6250025	185.000	6.00000	1,110.00	3.30000	610.50	3.37000	623.45
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0080 6271015	2,542.000	4.25000	10,803.50	3.85000	9,786.70	3.89000	9,888.38
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0090 6271025	495.000	18.00000	8,910.00	11.55000	5,717.25	11.41000	5,647.95
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6319505	1,526.000	5.50000	8,393.00	4.68000	7,141.68	25.91000	39,538.66
REMOVAL OF PAVEMENT MARKINGS	LF						
0110 6510111	246.000	27.50000	6,765.00	24.00000	5,904.00	36.00000	8,856.00
FLAT SHEET,TYPE-VIII,IX, OR XI, FIXED SIZE & MSG.	SF						
0120 6513015	3.000	132.00000	396.00	110.00000	330.00	136.12000	408.36
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	EA						
0130 6513020	31.000	274.50000	8,509.50	165.00000	5,115.00	349.86000	10,845.66
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	EA						
0140 6750275	362.000	8.00000	2,896.00	8.00000	2,896.00	5.60000	2,027.20
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0150 6750278	1,829.000	9.50000	17,375.50	8.00000	14,632.00	6.03000	11,028.87
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0160 675027C	312.000	15.00000	4,680.00	15.00000	4,680.00	7.73000	2,411.76
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0170 675027S	3,568.000	18.00000	64,224.00	20.00000	71,360.00	15.31000	54,626.08
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	LF						
0180 675027Z	5,931.000	4.50000	26,689.50	5.00000	29,655.00	2.83000	16,784.73
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0190 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	11,448.000 LF	1.65000	18,889.20	2.50000	28,620.00	2.42000	27,704.16
0200 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	11,071.000 LF	2.22000	24,577.62	2.55000	28,231.05	2.21000	24,466.91
0210 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	13,350.000 LF	2.64000	35,244.00	3.50000	46,725.00	2.87000	38,314.50
0220 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	460.000 LF	2.45000	1,127.00	3.55000	1,633.00	2.72000	1,251.20

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0230	6770470	303.000	5.25000	1,590.75	5.50000	1,666.50	3.36000	1,018.08
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE		LF						
0240	6770476	16.000	2,564.00000	41,024.00	2,000.00000	32,000.00	1,572.24000	25,155.84
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER		EA						
0250	677048C	12.000	785.00000	9,420.00	1,400.00000	16,800.00	1,801.07000	21,612.84
INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)		EA						
0260	6800499	21.000	880.00000	18,480.00	900.00000	18,900.00	1,254.67000	26,348.07
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0270 6800518	44.000	351.55000	15,468.20	350.00000	15,400.00	343.19000	15,100.36
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0280 680052C	14.000	414.60000	5,804.40	425.00000	5,950.00	482.14000	6,749.96
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0290 6825020	1.000	855.00000	855.00	1,600.00000	1,600.00	1,482.66000	1,482.66
FURNISH & INSTALL - 35' WOOD POLE-CLASS II-CCA TR(0.60)	EA						
0300 6825021	10.000	915.00000	9,150.00	1,600.00000	16,000.00	1,278.66000	12,786.60
FURNISH & INSTALL 40' WOOD POLE - CLASS II-CCA TREATED(0.60)	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6825045	18.000	250.00000	4,500.00	220.00000	3,960.00	490.39000	8,827.02
FURNISH & INSTALL 3/8" BACK GUY FOR WOOD POLE	EA						
0320 6825047	1.000	250.00000	250.00	450.00000	450.00	701.96000	701.96
FURNISH & INSTALL 3/8" IN AERIAL GUY	EA						
0330 6825090	75.000	2.70000	202.50	4.50000	337.50	8.39000	629.25
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						
0340 6825092	492.000	5.15000	2,533.80	4.00000	1,968.00	4.47000	2,199.24
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0350 6825480	6.000	518.00000	3,108.00	700.00000	4,200.00	1,133.12000	6,798.72
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0360 6825484	17.000	784.00000	13,328.00	800.00000	13,600.00	1,496.59000	25,442.03
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0370 6825486	2.000	500.00000	1,000.00	350.00000	700.00	1,080.46000	2,160.92
FURNISH & INSTALL ALUMINUM PEDESTAL POLE CONCRETE FOUNDATION	EA						
0380 6845510	7.000	12,718.11000	89,026.77	12,800.00000	89,600.00	12,658.67000	88,610.69
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6845511	14.000	13,938.56000	195,139.84	13,400.00000	187,600.00	13,892.41000	194,493.74
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0400 6865710	4.000	858.00000	3,432.00	1,000.00000	4,000.00	921.54000	3,686.16
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0410 6865721	6.000	696.00000	4,176.00	660.00000	3,960.00	565.47000	3,392.82
F&I - 12" 1-WAY-4 SECTION(R.Y.G.GA)VEHICLE TRAFFIC SIGNAL	EA						
0420 6865722	12.000	696.00000	8,352.00	700.00000	8,400.00	583.50000	7,002.00
F&I - 12" 1-WAY-4 SECTION(RA.YA.YAF.GA)VEH TRAFFIC SIGNAL	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0430 6865723	6.000	612.00000	3,672.00	600.00000	3,600.00	556.71000	3,340.26
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0440 6865731	111.000	612.00000	67,932.00	600.00000	66,600.00	517.04000	57,391.44
F&I - 12" 1-WAY-3 SECTION(R.Y.G.)VEHICLE TRAFFIC SIGNAL	EA						
0450 6865733	2.000	612.00000	1,224.00	600.00000	1,200.00	562.69000	1,125.38
F&I - 12" 1-WAY-3 SECTION(RA.YA.GA.)VEHICLE TRAFFIC SIGNAL	EA						
0460 6865783	56.000	522.81000	29,277.36	550.00000	30,800.00	280.63000	15,715.28
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0470 6865784	11.000	564.26000	6,206.86	550.00000	6,050.00	347.96000	3,827.56
F&I - 16" 1-WAY-1SECT.HAND/MAN/COUNTDOWN LED PEDESTRIAN SIGNAL HEAD - LEFT	EA						
0480 6865785	10.000	564.26000	5,642.60	550.00000	5,500.00	361.48000	3,614.80
F&I - 16" 1-WAY-1SECT.HAND/MAN/COUNTDOWN LED PEDESTRIAN SIGNAL HEAD - RIGHT	EA						
0490 6865791	71.000	278.40000	19,766.40	275.00000	19,525.00	253.45000	17,994.95
F&I -PEDESTRIAN PUSH BUTTON STATION ASSEM AND SIGN (R-10-3E)	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0500 6865794	12.000	278.40000	3,340.80	280.00000	3,360.00	254.56000	3,054.72
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0510 6865831	127.000	247.80000	31,470.60	190.00000	24,130.00	453.49000	57,593.23
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	EA						
0520 6865834	141.000	118.00000	16,638.00	160.00000	22,560.00	110.33000	15,556.53
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0530 6865840	6.000	107.00000	642.00	105.00000	630.00	187.13000	1,122.78
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0540 6865841	1.000	133.00000	133.00	55.00000	55.00	333.32000	333.32
F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE	EA						
0550 6865842	15.000	285.00000	4,275.00	200.00000	3,000.00	456.81000	6,852.15
F&I-PED. TRAF. SIGNAL HEAD MOUNT. ASSY FOR DUAL POST TOP	EA						
0560 6885982	17.000	2,215.00000	37,655.00	1,250.00000	21,250.00	2,199.62000	37,393.54
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	EA						
0570 6885990	(1)	24,000.00000	24,000.00	35,700.00000	35,700.00	44,890.86000	44,890.86
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0580 6885992	(1)	45,000.00000	45,000.00	20,000.00000	20,000.00	17,302.79000	17,302.79
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0590 6886041	61.000	1,430.00000	87,230.00	1,400.00000	85,400.00	4,299.17000	262,249.37
INSTALL VIDEO DETECTION SYSTEM INCLUDING LEAD-IN	EA						
0600 6886055	16.000	42,046.00000	672,736.00	38,302.50000	612,840.00	40,835.62000	653,369.92
TRAFFIC ADAPTIVE SYSTEM	EA						
0610 6886056	5.000	5,940.00000	29,700.00	600.00000	3,000.00	12,151.34000	60,756.70
TRAFFIC ADAPTIVE FUSION OPTION	EA						
0620 6886057	6.000	5,940.00000	35,640.00	900.00000	5,400.00	6,196.43000	37,178.58
TRAFFIC ADAPTIVE PED MOD	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	(3) ALS OF NORTH CAROLINA, LLC Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0630 6888166 POWDERCOATING PER MAST ARM OVER BASE	31.000 EA	845.00000	26,195.00	1,000.00000	31,000.00	1,862.28000	57,730.68
0640 6888167 POWDERCOATING PER MAST ARM OVER GALVANIZED	11.000 EA	1,560.00000	17,160.00	1,000.00000	11,000.00	1,862.28000	20,485.08
0650 6888172 DESIGN,FURNISH,INSTALL STEEL POLE W/ MAST ARM W/O FOUNDATION	5.000 EA	8,878.12000	44,390.60	12,000.00000	60,000.00	10,306.54000	51,532.70
0660 6888174 INSTALL FOUNDATION FOR MAST ARM INCLUDING CONCRETE AND REBAR	270.000 CY	956.77000	258,327.90	1,200.00000	324,000.00	1,425.90000	384,993.00

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description			(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0670 6888178	26.000		13,851.15000	360,129.90	17,000.00000	442,000.00	16,722.55000	434,786.30
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS WITHOUT FOUNDATION 0001	EA							
0680 6888192	5.000		100.00000	500.00	100.00000	500.00	104.13000	520.65
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	EA							
0690 6888194	14.000		130.00000	1,820.00	100.00000	1,400.00	124.18000	1,738.52
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	EA							
0700 7204900	428.000		43.70000	18,703.60	70.00000	29,960.00	62.25000	26,643.00
DETECTABLE WARNING MATERIAL	SF							

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description			(1) RED ELECTRICAL DESIGNS, LLC		(2) WALKER BROTHERS, INC.		(3) ALS OF NORTH CAROLINA, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0710 7209000	176.000		207.00000	36,432.00	400.00000	70,400.00	232.86000	40,983.36
PEDESTRIAN RAMP CONSTRUCTION	SY							
0720 7209100	360.000		43.70000	15,732.00	95.00000	34,200.00	85.18000	30,664.80
SURFACE APPLIED DETECTABLE WARNING	SF							
Section Totals:				$2,741,925.70		$2,964,950.13		$3,373,022.08
		Contract Totals		**$2,741,925.70**		**$2,964,950.13**		**$3,373,022.08**
		Cost Plus Time Totals		**$2,741,925.70**		**$2,964,950.13**		**3,373,022.08**

( ) indicates item is bid as Lump Sum

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	32,000.00000	32,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	75,713.71000	75,713.71				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	32,000.00000	32,000.00				
TRAFFIC CONTROL	LS						
0040 2023000	80.000	125.00000	10,000.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 4012060	100.000	187.50000	18,750.00				
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0060 6250015	800.000	5.00000	4,000.00				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0070 6250025	185.000	15.00000	2,775.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0080 6271015	2,542.000	8.75000	22,242.50				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0090 6271025	495.000	18.75000	9,281.25				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0100 6319505 REMOVAL OF PAVEMENT MARKINGS	1,526.000 LF	8.75000	13,352.50				
0110 6510111 FLAT SHEET,TYPE-VIII,IX, OR XI, FIXED SIZE & MSG.	246.000 SF	37.50000	9,225.00				
0120 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	3.000 EA	200.00000	600.00				
0130 6513020 F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	31.000 EA	312.50000	9,687.50				
0140 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	362.000 LF	10.00000	3,620.00				

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0150 6750278	1,829.000	11.25000	20,576.25				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0160 675027C	312.000	16.25000	5,070.00				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0170 675027S	3,568.000	22.50000	80,280.00				
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	LF						
0180 675027Z	5,931.000	6.25000	37,068.75				
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0190 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	11,448.000 LF	2.50000	28,620.00				
0200 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	11,071.000 LF	2.50000	27,677.50				
0210 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	13,350.000 LF	2.81000	37,513.50				
0220 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	460.000 LF	2.81000	1,292.60				

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	(4) W. M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0230	6770470	303.000	15.00000	4,545.00				
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE		LF						
0240	6770476	16.000	1,875.00000	30,000.00				
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER		EA						
0250	677048C	12.000	1,250.00000	15,000.00				
INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)		EA						
0260	6800499	21.000	1,218.75000	25,593.75				
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0270 6800518	44.000	481.25000	21,175.00				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0280 680052C	14.000	565.00000	7,910.00				
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0290 6825020	1.000	750.00000	750.00				
FURNISH & INSTALL - 35' WOOD POLE-CLASS II-CCA TR(0.60)	EA						
0300 6825021	10.000	900.00000	9,000.00				
FURNISH & INSTALL 40' WOOD POLE - CLASS II-CCA TREATED(0.60)	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6825045	18.000	350.00000	6,300.00				
FURNISH & INSTALL 3/8" BACK GUY FOR WOOD POLE	EA						
0320 6825047	1.000	500.00000	500.00				
FURNISH & INSTALL 3/8" IN AERIAL GUY	EA						
0330 6825090	75.000	3.44000	258.00				
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						
0340 6825092	492.000	6.56000	3,227.52				
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY		**Cat Alt Set:**			**Cat Alt Member:**	
0350 6825480	6.000	781.25000	4,687.50				
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0360 6825484	17.000	781.25000	13,281.25				
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0370 6825486	2.000	250.00000	500.00				
FURNISH & INSTALL ALUMINUM PEDESTAL POLE CONCRETE FOUNDATION	EA						
0380 6845510	7.000	16,250.00000	113,750.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0390 6845511	14.000	16,250.00000	227,500.00				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0400 6865710	4.000	1,218.75000	4,875.00				
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0410 6865721	6.000	937.50000	5,625.00				
F&I - 12" 1-WAY-4 SECTION(R.Y.G.GA)VEHICLE TRAFFIC SIGNAL	EA						
0420 6865722	12.000	937.50000	11,250.00				
F&I - 12" 1-WAY-4 SECTION(RA.YA.YAF.GA)VEH TRAFFIC SIGNAL	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0430 6865723	6.000	750.00000	4,500.00				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0440 6865731	111.000	750.00000	83,250.00				
F&I - 12" 1-WAY-3 SECTION(R.Y.G.)VEHICLE TRAFFIC SIGNAL	EA						
0450 6865733	2.000	750.00000	1,500.00				
F&I - 12" 1-WAY-3 SECTION(RA.YA.GA.)VEHICLE TRAFFIC SIGNAL	EA						
0460 6865783	56.000	687.50000	38,500.00				
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0470 6865784	11.000	687.50000	7,562.50				
F&I - 16" 1-WAY-1SECT.HAND/MAN/COUNTDOWN LED PEDESTRIAN SIGNAL HEAD - LEFT	EA						
0480 6865785	10.000	687.50000	6,875.00				
F&I - 16" 1-WAY-1SECT.HAND/MAN/COUNTDOWN LED PEDESTRIAN SIGNAL HEAD - RIGHT	EA						
0490 6865791	71.000	568.75000	40,381.25				
F&I -PEDESTRIAN PUSH BUTTON STATION ASSEM AND SIGN (R-10-3E)	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0500 6865794	12.000	568.75000	6,825.00				
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0510 6865831	127.000	375.00000	47,625.00				
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	EA						
0520 6865834	141.000	181.25000	25,556.25				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0530 6865840	6.000	200.00000	1,200.00				
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0540 6865841 F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE	1.000 EA	400.00000	400.00				
0550 6865842 F&I-PED. TRAF. SIGNAL HEAD MOUNT. ASSY FOR DUAL POST TOP	15.000 EA	400.00000	6,000.00				
0560 6885982 REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	17.000 EA	2,500.00000	42,500.00				
0570 6885990 REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	(1) LS	16,000.00000	16,000.00				

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0580 6885992	(1)	8,000.00000	8,000.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0590 6886041	61.000	8,000.00000	488,000.00				
INSTALL VIDEO DETECTION SYSTEM INCLUDING LEAD-IN	EA						
0600 6886055	16.000	45,000.00000	720,000.00				
TRAFFIC ADAPTIVE SYSTEM	EA						
0610 6886056	5.000	15,000.00000	75,000.00				
TRAFFIC ADAPTIVE FUSION OPTION	EA						
0620 6886057	6.000	15,000.00000	90,000.00				
TRAFFIC ADAPTIVE PED MOD	EA						

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0630 6888166 POWDERCOATING PER MAST ARM OVER BASE	31.000 EA	1,250.00000	38,750.00				
0640 6888167 POWDERCOATING PER MAST ARM OVER GALVANIZED	11.000 EA	2,250.00000	24,750.00				
0650 6888172 DESIGN,FURNISH,INSTALL STEEL POLE W/ MAST ARM W/O FOUNDATION	5.000 EA	31,250.00000	156,250.00				
0660 6888174 INSTALL FOUNDATION FOR MAST ARM INCLUDING CONCRETE AND REBAR	270.000 CY	850.00000	229,500.00				

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0670 6888178 DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS WITHOUT FOUNDATION 0001	26.000 EA	25,000.00000	650,000.00				
0680 6888192 POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	5.000 EA	125.00000	625.00				
0690 6888194 POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	14.000 EA	125.00000	1,750.00				
0700 7204900 DETECTABLE WARNING MATERIAL	428.000 SF	56.25000	24,075.00				

Contract ID: 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 **District(s):** 1

Call Order: 060 **Project(s):** P028102

Contract Time: 11/30/21 COMPLETION DATE **Min:** **Max:**

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) W. M. ROEBUCK, INCORPORATED Unit Price	(4) W. M. ROEBUCK, INCORPORATED Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0710 7209000	176.000	106.25000	18,700.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7209100	360.000	56.25000	20,250.00				
SURFACE APPLIED DETECTABLE WARNING	SF						
Section Totals:			$3,861,399.08				
Contract Totals			**$3,861,399.08**				
Cost Plus Time Totals			**$3,861,399.08**				

( ) indicates item is bid as Lump Sum

Call Order: 060 **Contract ID:** 3250891 **Counties:** Lexington

Letting Date: April 09, 2019 2:00 P.M. **District(s):** 1

Contract Time: 11/30/21 COMPLETION DATE

Contract Description: Town of Lexington Adaptive Signal System-US 1 & US 378 **PCN(s):** P028102

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RE024	RED ELECTRICAL DESIGNS, LLC	$2,741,925.70	100.00%
2	1WA003	WALKER BROTHERS, INC.	$2,964,950.13	108.13%
3	1AL001	ALS OF NORTH CAROLINA, LLC	$3,373,022.08	123.02%
4	1WM002	W. M. ROEBUCK, INCORPORATED	$3,861,399.08	140.83%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell