Tabulation of Bids

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	535,000.00000	535,000.00	565,000.00000	565,000.00	123,136.86000	123,136.86
MOBILIZATION	LS						
0020 1032010	(1)	214,000.00000	214,000.00	226,000.00000	226,000.00	58,565.38000	58,565.38
BONDS AND INSURANCE	LS						
0030 1071000	(1)	780,000.00000	780,000.00	619,870.00000	619,870.00	836,920.01000	836,920.01
TRAFFIC CONTROL	LS						
0040 1071403	(1)	45,500.00000	45,500.00	26,500.00000	26,500.00	20,588.24000	20,588.24
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	1,452.000	30.00000	43,560.00	65.00000	94,380.00	42.35000	61,492.20
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000	427.000	60.00000	25,620.00	62.25000	26,580.75	191.95000	81,962.65
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	3,974.000	30.00000	119,220.00	68.70000	273,013.80	79.19000	314,701.06
BORROW EXCAVATION	CY						
0080 2035100	1,025.150	150.00000	153,772.50	26.00000	26,653.90	68.86000	70,591.83
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	1,025.150	65.00000	66,634.75	103.50000	106,103.03	67.15000	68,838.82
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3063232	55,060.000	7.50000	412,950.00	7.30000	401,938.00	8.95000	492,787.00
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063242	66,620.000	8.00000	532,960.00	7.70000	512,974.00	8.91000	593,584.20
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0120 3064000	3,789.000	200.00000	757,800.00	255.00000	966,195.00	273.53000	1,036,405.17
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	215.100	100.00000	21,510.00	95.00000	20,434.50	151.92000	32,677.99
MAINTENANCE STONE	TON						
0140 3104000	4,212.381	65.00000	273,804.77	83.70000	352,576.29	102.73000	432,737.90
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	2,546.569	665.00000	1,693,468.39	630.00000	1,604,338.47	736.28000	1,874,987.82
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041451	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4011300	710.000	50.00000	35,500.00	110.00000	78,100.00	100.04000	71,028.40
ARAMID FIBER	LB						
0170 4012040	19,500.000	45.00000	877,500.00	43.95000	857,025.00	67.86000	1,323,270.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0180 4012060	20.000	200.00000	4,000.00	330.00000	6,600.00	464.35000	9,287.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0190 4012080	1,990.000	75.00000	149,250.00	87.00000	173,130.00	130.18000	259,058.20
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0200 4013175	3,500.000	3.25000	11,375.00	4.00000	14,000.00	4.73000	16,555.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4013200	8,085.000	2.25000	18,191.25	3.95000	31,935.75	4.00000	32,340.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0220 4013990	9,750.000	10.00000	97,500.00	8.94000	87,165.00	7.49000	73,027.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4019000	19.600	1,000.00000	19,600.00	1,000.00000	19,600.00	1,176.47000	23,058.81
MILLED-IN RUMBLE STRIP	MI						
0240 4020320	260.480	97.00000	25,266.56	102.45000	26,686.18	159.15000	41,455.39
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0250 4030320	7,904.907	77.00000	608,677.84	92.00000	727,251.44	110.75000	875,468.45
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0260 4030340	21,300.977	74.00000	1,576,272.30	83.10000	1,770,111.19	111.65000	2,378,254.08
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0270 4030360	5,492.714	87.00000	477,866.12	86.30000	474,021.22	110.48000	606,835.04
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0280 4037220	2,986.125	200.00000	597,225.00	226.00000	674,864.25	309.12000	923,070.96
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0290 6021120	2,909.000	5.50000	15,999.50	5.50000	15,999.50	6.47000	18,821.23
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6250005	12,510.000	0.10000	1,251.00	0.15000	1,876.50	0.18000	2,251.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041451	**Cat Alt Set:**				**Cat Alt Member:**	
0310 6250010	771,120.000	0.10000	77,112.00	0.13000	100,245.60	0.15000	115,668.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0320 6250015	1,905.000	0.10000	190.50	0.13000	247.65	0.15000	285.75
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						
0330 6250025	5,560.000	0.49000	2,724.40	1.00000	5,560.00	1.18000	6,560.80
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0340 6250030	17.000	10.00000	170.00	20.00000	340.00	23.53000	400.01
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**		**Cat Alt Member:**			
0350 6250035	17.000	1.00000	17.00	20.00000	340.00	23.53000	400.01
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0360 6250045	4.000	15.00000	60.00	50.00000	200.00	58.82000	235.28
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0370 6250105	16,720.000	0.10000	1,672.00	0.13000	2,173.60	0.15000	2,508.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0380 6250110	805,120.000	0.10000	80,512.00	0.13000	104,665.60	0.15000	120,768.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0390 6271005	3,180.000	0.47000	1,494.60	0.65000	2,067.00	0.76000	2,416.80
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**		**Cat Alt Member:**			
0400 6271010	193,715.000	0.46000	89,108.90	0.45000	87,171.75	0.53000	102,668.95
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0410 6271015	595.000	3.00000	1,785.00	2.50000	1,487.50	2.94000	1,749.30
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0420 6271023	56.000	25.00000	1,400.00	25.00000	1,400.00	29.41000	1,646.96
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0430 6271025	1,445.000	10.00000	14,450.00	8.50000	12,282.50	10.00000	14,450.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0440 6271030	5.000	100.00000	500.00	100.00000	500.00	117.65000	588.25
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6271035	5.000	150.00000	750.00	100.00000	500.00	117.65000	588.25
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0460 6271045	2.000	450.00000	900.00	500.00000	1,000.00	588.24000	1,176.48
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0470 6271064	4,180.000	0.47000	1,964.60	0.65000	2,717.00	0.76000	3,176.80
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0480 6271074	202,905.000	0.46000	93,336.30	0.45000	91,307.25	0.53000	107,539.65
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0490 6300005	25.000	4.00000	100.00	5.50000	137.50	6.47000	161.75
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041451	**Cat Alt Set:**				**Cat Alt Member:**	
0500 6301100	1,415.000	4.00000	5,660.00	5.50000	7,782.50	6.47000	9,155.05
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0510 6750275	45.000	13.00000	585.00	13.00000	585.00	23.53000	1,058.85
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 6770413	2,175.000	1.15000	2,501.25	1.15000	2,501.25	0.71000	1,544.25
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0530 6780495	675.000	7.50000	5,062.50	7.50000	5,062.50	12.94000	8,734.50
SAWCUT FOR LOOP DETECTOR	LF						
0540 7197110	2.000	2,970.00000	5,940.00	2,125.00000	4,250.00	2,352.94000	4,705.88
ADJUST CATCH BASIN	EA						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041451	**Cat Alt Set:**		**Cat Alt Member:**			
0550 7204900	100.000	60.00000	6,000.00	35.00000	3,500.00	47.06000	4,706.00
DETECTABLE WARNING MATERIAL	SF						
0560 7209000	200.000	114.00000	22,800.00	117.10000	23,420.00	129.41000	25,882.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0570 8050010	350.000	2.00000	700.00	2.00000	700.00	2.35000	822.50
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0580 8051050	50.000	48.00000	2,400.00	48.00000	2,400.00	56.47000	2,823.50
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0590 8051900	425.000	19.00000	8,075.00	19.00000	8,075.00	22.35000	9,498.75
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						

Contract ID: 3264060 **Counties:** Lexington

Letting Date: January 09, 2024 **District(s):** District 1

Call Order: 160 **Project(s):** P041451, P041452

Contract Time: 07/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041451		**Cat Alt Set:**				**Cat Alt Member:**	
0600 8052420	2.000	500.00000	1,000.00	500.00000	1,000.00	588.24000	1,176.48
PREMASH RESET TYPE T TL3 LEADING 50'	EA						
0610 8057100	11.000	3,050.00000	33,550.00	2,846.00000	31,306.00	3,348.24000	36,830.64
PREMASH TYPE T TL3 LEADING 50'	EA						
0620 8100102	19.289	3,300.00000	63,653.70	2,350.00000	45,329.15	2,764.85000	53,331.19
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$10,717,449.73		$11,331,178.12		$13,397,017.62
Contract Totals			**$10,717,449.73**		**$11,331,178.12**		**$13,397,017.62**
Cost Plus Time Totals			**$10,717,449.73**		**$11,331,178.12**		**13,397,017.62**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 160
Contract ID: 3264060
Counties: Lexington
Letting Date: January 09, 2024 2:00 P.M.
District(s): District 1
Contract Time: 07/31/25 COMPLETION DATE

Contract Description: 2023 Reconstruction/Rehab. 4/25/2023 9:52:28 AM
PCN(s): P041451, P041452

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$10,717,449.73	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$11,331,178.12	105.73%
3	1RE005	REEVES CONSTRUCTION COMPANY	$13,397,017.62	125.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers