**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0010 1031000 | (1) | 120,000.00000 | 120,000.00 | 109,500.00000 | 109,500.00 | 99,650.00000 | 99,650.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 26,337.11000 | 26,337.11 | 22,500.00000 | 22,500.00 | 29,000.00000 | 29,000.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 1.000 | 32,500.00000 | 32,500.00 | 37,450.00000 | 37,450.00 | 10,780.00000 | 10,780.00 |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 1052110 | 1.000 | 424,206.00000 | 424,206.00 | 373,835.70000 | 373,835.70 | 445,980.00000 | 445,980.00 |
| LARGE PUBLIC WATER RELOCATION NO. ____ 001 | EA | | | | | | |
| 0050 2011000 | (1) | 15,000.00000 | 15,000.00 | 54,862.00000 | 54,862.00 | 70,235.00000 | 70,235.00 |
| CLEARING & GRUBBING WITHIN RIGHT OF WAY | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0060 2022000<br>REMOVAL & DISPOSAL ITEM NO. 1 | (1)<br>LS | 2,200.00000 | 2,200.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0070 2022000<br>REMOVAL & DISPOSAL ITEM NO. 2 | (1)<br>LS | 3,800.00000 | 3,800.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0080 2022000<br>REMOVAL & DISPOSAL ITEM NO. 3 | (1)<br>LS | 7,400.00000 | 7,400.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0090 2022000<br>REMOVAL & DISPOSAL ITEM NO. 4 | (1)<br>LS | 11,200.00000 | 11,200.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0100 2022000<br>REMOVAL & DISPOSAL ITEM NO. 5 | (1)<br>LS | 6,800.00000 | 6,800.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0110 2022000<br>REMOVAL & DISPOSAL ITEM NO. 6 | (1)<br>LS | 500.00000 | 500.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0120 2022000<br>REMOVAL & DISPOSAL ITEM NO. 7 | (1) LS | 500.00000 | 500.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0130 2022000<br>REMOVAL & DISPOSAL ITEM NO. 8 | (1) LS | 500.00000 | 500.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0140 2022000<br>REMOVAL & DISPOSAL ITEM NO. 9 | (1) LS | 500.00000 | 500.00 | 864.10000 | 864.10 | 200.00000 | 200.00 |
| 0150 2025000<br>REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | 1,460.000 SY | 20.00000 | 29,200.00 | 14.30000 | 20,878.00 | 12.31000 | 17,972.60 |
| 0160 2031000<br>UNCLASSIFIED EXCAVATION | 2,738.000 CY | 25.95000 | 71,051.10 | 19.50000 | 53,391.00 | 26.48000 | 72,502.24 |
| 0170 2033000<br>BORROW EXCAVATION | 2,843.000 CY | 27.85000 | 79,177.55 | 25.70000 | 73,065.10 | 42.93000 | 122,049.99 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0180 2081001 | 3,825.000 | 5.00000 | 19,125.00 | 7.10000 | 27,157.50 | 11.63000 | 44,484.75 |
| FINE GRADING | SY | | | | | | |
| 0190 2103000 | 10.000 | 285.00000 | 2,850.00 | 338.00000 | 3,380.00 | 380.00000 | 3,800.00 |
| FLOWABLE FILL | CY | | | | | | |
| 0200 3059900 | 100.000 | 47.00000 | 4,700.00 | 64.70000 | 6,470.00 | 76.79000 | 7,679.00 |
| MAINTENANCE STONE | TON | | | | | | |
| 0210 4011004 | 188.000 | 800.00000 | 150,400.00 | 774.25000 | 145,559.00 | 638.00000 | 119,944.00 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0220 4013990 | 965.000 | 10.25000 | 9,891.25 | 17.90000 | 17,273.50 | 10.23000 | 9,871.95 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0230 4020310 | 2,260.000 | 125.00000 | 282,500.00 | 129.00000 | 291,540.00 | 120.89000 | 273,211.40 |
| ASPHALT BASE COURSE - TYPE A | TON | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0240 4030320 | 365.000 | 250.00000 | 91,250.00 | 175.10000 | 63,911.50 | 120.89000 | 44,124.85 |
| ASPHALT INTERMEDIATE COURSE TYPE B | TON | | | | | | |
| 0250 4040320 | 1,135.000 | 27.00000 | 30,645.00 | 156.70000 | 177,854.50 | 120.89000 | 137,210.15 |
| ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0260 4040360 | 242.000 | 190.00000 | 45,980.00 | 197.00000 | 47,674.00 | 177.00000 | 42,834.00 |
| ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0270 4047220 | 34.000 | 500.00000 | 17,000.00 | 518.50000 | 17,629.00 | 177.00000 | 6,018.00 |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0280 5019010 | 566.000 | 190.00000 | 107,540.00 | 203.90000 | 115,407.40 | 193.00000 | 109,238.00 |
| STAINED CONCRETE PAVEMENT (8" UNIFORM) | SY | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0290 6011000<br>TRAFFIC CONTROL | (1)<br>LS | 240,000.00000 | 240,000.00 | 115,000.00000 | 115,000.00 | 201,295.00000 | 201,295.00 |
| 0300 6051120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 368.000<br>SF | 10.00000 | 3,680.00 | 9.20000 | 3,385.60 | 6.25000 | 2,300.00 |
| 0310 609115A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES | 12,690.000<br>LF | 0.15000 | 1,903.50 | 0.20000 | 2,538.00 | 0.17000 | 2,157.30 |
| 0320 609115B<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES | 25,380.000<br>LF | 0.15000 | 3,807.00 | 0.20000 | 5,076.00 | 0.17000 | 4,314.60 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0330 609135A | 300.000 | 1.00000 | 300.00 | 0.60000 | 180.00 | 1.10000 | 330.00 |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES | LF | | | | | | |
| 0340 609138A | 200.000 | 4.00000 | 800.00 | 2.30000 | 460.00 | 4.40000 | 880.00 |
| PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR | LF | | | | | | |
| 0350 6092155 | 250.000 | 10.00000 | 2,500.00 | 8.60000 | 2,150.00 | 11.00000 | 2,750.00 |
| TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0360 6240112 | 1,400.000 | 1.00000 | 1,400.00 | 0.60000 | 840.00 | 1.10000 | 1,540.00 |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0370 6271005 | 100.000 | 1.00000 | 100.00 | 1.30000 | 130.00 | 1.10000 | 110.00 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0380 6271008 | 125.000 | 3.00000 | 375.00 | 3.20000 | 400.00 | 3.30000 | 412.50 |
| 8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0390 6271010 | 1,600.000 | 1.00000 | 1,600.00 | 1.00000 | 1,600.00 | 1.10000 | 1,760.00 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0400 6271015 | 225.000 | 3.00000 | 675.00 | 3.20000 | 720.00 | 3.30000 | 742.50 |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0410 6271024 | 75.000 | 5.00000 | 375.00 | 17.30000 | 1,297.50 | 5.50000 | 412.50 |
| 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0420 6271074 | 3,700.000 | 0.85000 | 3,145.00 | 1.00000 | 3,700.00 | 0.95000 | 3,515.00 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0430 6301100 | 90.000 | 10.00000 | 900.00 | 8.60000 | 774.00 | 11.00000 | 990.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0440 6510105 | 236.700 | 35.00000 | 8,284.50 | 32.30000 | 7,645.41 | 20.00000 | 4,734.00 |
| FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | SF | | | | | | |
| 0450 6531210 | 412.000 | 15.00000 | 6,180.00 | 8.90000 | 3,666.80 | 15.40000 | 6,344.80 |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0460 6531500 | 130.000 | 12.00000 | 1,560.00 | 8.40000 | 1,092.00 | 12.10000 | 1,573.00 |
| REFLECTIVE SIGN POST PANELS | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0470 6581000<br>DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001 | (1)<br>EACH | 60,000.00000 | 60,000.00 | 80,073.00000 | 80,073.00 | 88,000.00000 | 88,000.00 |
| 0480 6581145<br>SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT. | 9.000<br>EA | 7,000.00000 | 63,000.00 | 14,402.00000 | 129,618.00 | 15,950.00000 | 143,550.00 |
| 0490 7143618<br>18" SMOOTH WALL PIPE | 1,112.000<br>LF | 95.00000 | 105,640.00 | 99.00000 | 110,088.00 | 110.75000 | 123,154.00 |
| 0500 7143624<br>24" SMOOTH WALL PIPE | 88.000<br>LF | 135.00000 | 11,880.00 | 156.40000 | 13,763.20 | 162.81000 | 14,327.28 |
| 0510 7149999<br>CLEANING EXISTING PIPE | 60.000<br>LF | 30.00000 | 1,800.00 | 60.50000 | 3,630.00 | 12.00000 | 720.00 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0520 7191060 | 3.000 | 7,200.00000 | 21,600.00 | 8,213.57000 | 24,640.71 | 8,415.00000 | 25,245.00 |
| CATCH BASIN-TYPE 1 SPECIAL(MODIFIED FOR CONC.MEDIAN BARRIER) | EA | | | | | | |
| 0530 7191605 | 17.000 | 7,400.00000 | 125,800.00 | 8,278.19000 | 140,729.23 | 9,102.00000 | 154,734.00 |
| CATCH BASIN -TYPE 16 | EA | | | | | | |
| 0540 7192107 | 1.000 | 7,200.00000 | 7,200.00 | 6,333.06000 | 6,333.06 | 8,415.00000 | 8,415.00 |
| MANHOLE WITH STANDARD 4' X 4' BOX | EA | | | | | | |
| 0550 7196000 | 10.000 | 700.00000 | 7,000.00 | 786.50000 | 7,865.00 | 632.50000 | 6,325.00 |
| EXTRA DEPTH OF BOX | LF | | | | | | |
| 0560 7199100 | 20.000 | 200.00000 | 4,000.00 | 629.20000 | 12,584.00 | 180.00000 | 3,600.00 |
| BEVELING OF PIPE END | EA | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0570 7201000 | 230.000 | 40.00000 | 9,200.00 | 33.41000 | 7,684.30 | 66.53000 | 15,301.90 |
| CONCRETE CURB (9" X 15") | LF | | | | | | |
| 0580 7203210 | 1,450.000 | 32.00000 | 46,400.00 | 30.53000 | 44,268.50 | 62.68000 | 90,886.00 |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0590 7206000 | 475.000 | 120.00000 | 57,000.00 | 117.52000 | 55,822.00 | 115.00000 | 54,625.00 |
| CONCRETE MEDIAN | SY | | | | | | |
| 0600 8041010 | 84.000 | 106.00000 | 8,904.00 | 106.60000 | 8,954.40 | 140.00000 | 11,760.00 |
| RIP-RAP (CLASS A) | TON | | | | | | |
| 0610 8041020 | 290.000 | 114.00000 | 33,060.00 | 106.60000 | 30,914.00 | 110.00000 | 31,900.00 |
| RIP-RAP (CLASS B) | TON | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0620 8048200 | 350.000 | 6.00000 | 2,100.00 | 6.90000 | 2,415.00 | 13.80000 | 4,830.00 |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A | SY | | | | | | |
| 0630 8063100 | 975.000 | 48.00000 | 46,800.00 | 32.30000 | 31,492.50 | 37.40000 | 36,465.00 |
| 48"-CHAIN LINK FENCE | LF | | | | | | |
| 0640 8068301 | 500.000 | 15.00000 | 7,500.00 | 5.80000 | 2,900.00 | 3.00000 | 1,500.00 |
| TEMPORARY BARRIER FENCE (ORANGE) | LF | | | | | | |
| 0650 8091010 | 32.000 | 170.00000 | 5,440.00 | 86.40000 | 2,764.80 | 165.00000 | 5,280.00 |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0660 8091050 | (1) | 6,000.00000 | 6,000.00 | 5,760.00000 | 5,760.00 | 3,960.00000 | 3,960.00 |
| RIGHT OF WAY PLAT | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0670 8100100 | 2.400 | 2,000.00000 | 4,800.00 | 1,670.00000 | 4,008.00 | 1,600.00000 | 3,840.00 |
| PERMANENT COVER | ACRE | | | | | | |
| 0680 8100200 | 5.000 | 1,200.00000 | 6,000.00 | 1,440.00000 | 7,200.00 | 1,010.00000 | 5,050.00 |
| TEMPORARY COVER | ACRE | | | | | | |
| 0690 8102520 | 0.466 | 1,600.00000 | 745.60 | 1,613.00000 | 751.66 | 1,600.00000 | 745.60 |
| SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS | MSY | | | | | | |
| 0700 8104005 | 236.000 | 4.00000 | 944.00 | 4.60000 | 1,085.60 | 2.13000 | 502.68 |
| FERTILIZER (NITROGEN) | LB | | | | | | |
| 0710 8104010 | 236.000 | 4.00000 | 944.00 | 4.60000 | 1,085.60 | 2.13000 | 502.68 |
| FERTILIZER (PHOSPHORIC ACID) | LB | | | | | | |
| 0720 8104015 | 236.000 | 3.25000 | 767.00 | 4.60000 | 1,085.60 | 2.13000 | 502.68 |
| FERTILIZER (POTASH) | LB | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0730 8105005<br>AGRICULTURAL GRANULAR LIME | 4,713.000 LB | 1.00000 | 4,713.00 | 0.50000 | 2,356.50 | 1.04000 | 4,901.52 |
| 0740 8109050<br>SELECTIVE WATERING | 54,300.000 GAL | 0.05000 | 2,715.00 | 0.10000 | 5,430.00 | 0.13000 | 7,059.00 |
| 0750 8109901<br>MOWING | 9.424 ACRE | 350.00000 | 3,298.40 | 518.00000 | 4,881.63 | 470.00000 | 4,429.28 |
| 0760 8151101<br>TURF REINFORCEMENT MATTING (TRM) TYPE 1 | 0.400 MSY | 3,800.00000 | 1,520.00 | 4,608.50000 | 1,843.40 | 5,900.00000 | 2,360.00 |
| 0770 8151110<br>TEMPORARY EROSION CONTROL BLANKET (ECB) | 1.250 MSY | 2,800.00000 | 3,500.00 | 2,074.00000 | 2,592.50 | 2,700.00000 | 3,375.00 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0780 8151203 | 7.400 | 6,200.00000 | 45,880.00 | 3,398.78000 | 25,150.97 | 3,464.00000 | 25,633.60 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 | ACRE | | | | | | |
| 0790 8152004 | 600.000 | 14.25000 | 8,550.00 | 17.90000 | 10,740.00 | 11.45000 | 6,870.00 |
| INLET STRUCTURE FILTER - TYPE F (WEIGHTED) | LF | | | | | | |
| 0800 8152006 | 600.000 | 12.25000 | 7,350.00 | 14.20000 | 8,520.00 | 11.45000 | 6,870.00 |
| INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) | LF | | | | | | |
| 0810 8152007 | 740.000 | 13.00000 | 9,620.00 | 16.00000 | 11,840.00 | 11.45000 | 8,473.00 |
| SEDIMENT TUBES FOR DITCH CHECKS | LF | | | | | | |
| 0820 8153000 | 2,000.000 | 5.00000 | 10,000.00 | 5.20000 | 10,400.00 | 2.75000 | 5,500.00 |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0830 8153090 | 1,000.000 | 6.00000 | 6,000.00 | 8.30000 | 8,300.00 | 4.16000 | 4,160.00 |
| REPLACE/REPAIR SILT FENCE | LF | | | | | | |
| 0840 8154010 | 84.000 | 20.00000 | 1,680.00 | 22.10000 | 1,856.40 | 10.00000 | 840.00 |
| CLEANING SILT BASINS | CY | | | | | | |
| 0850 8154050 | 500.000 | 10.25000 | 5,125.00 | 11.00000 | 5,500.00 | 1.76000 | 880.00 |
| REMOVAL OF SILT RETAINED BY SILT FENCE | LF | | | | | | |
| 0860 8154155 | 60.000 | 99.00000 | 5,940.00 | 207.20000 | 12,432.00 | 303.00000 | 18,180.00 |
| INLET FILTER CLEANING | EA | | | | | | |
| 0870 8156200 | 60.000 | 100.00000 | 6,000.00 | 207.20000 | 12,432.00 | 424.00000 | 25,440.00 |
| CLEANING INLET STRUCTURE FILTERS | EA | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) COOGLER CONSTRUCTION, INC. Unit Price | (1) COOGLER CONSTRUCTION, INC. Ext Amount | (2) MCCLAM & ASSOCIATES, INC. Unit Price | (2) MCCLAM & ASSOCIATES, INC. Ext Amount | (3) SITE-PREP, INC. OF NC Unit Price | (3) SITE-PREP, INC. OF NC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0880 8156210<br>INLET STRUCTURE FILTER - TYPE B | 20.000 EA | 16.50000 | 330.00 | 201.00000 | 4,020.00 | 212.50000 | 4,250.00 |
| 0890 8156219<br>INLET STRUCTURE FILTER - TYPE A | 800.000 LF | 10.00000 | 8,000.00 | 5.50000 | 4,400.00 | 12.50000 | 10,000.00 |
| 0900 8156410<br>AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | 40.000 TON | 90.00000 | 3,600.00 | 73.60000 | 2,944.00 | 98.00000 | 3,920.00 |
| 0910 8156490<br>STABILIZED CONSTRUCTION ENTRANCE | 550.000 SY | 19.50000 | 10,725.00 | 17.20000 | 9,460.00 | 9.00000 | 4,950.00 |
| 0920 8157012<br>TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12" | 40.000 LF | 16.00000 | 640.00 | 36.00000 | 1,440.00 | 36.50000 | 1,460.00 |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description | | (1) COOGLER CONSTRUCTION, INC. | | (2) MCCLAM & ASSOCIATES, INC. | | (3) SITE-PREP, INC. OF NC | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $2,660,049.01 | | $2,701,825.97 | | $2,889,820.35 |
| | **Contract Totals** | | **$2,660,049.01** | | **$2,701,825.97** | | **$2,889,820.35** |
| | **Cost Plus Time Totals** | | **$2,660,049.01** | | **$2,701,825.97** | | **2,889,820.35** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROADWAY ITEMS - P041051 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0010 1031000 | (1) | 174,500.00000 | 174,500.00 | 150,000.00000 | 150,000.00 | 165,000.00000 | 165,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 75,200.00000 | 75,200.00 | 60,000.00000 | 60,000.00 | 65,500.00000 | 65,500.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 1.000 | 65,000.00000 | 65,000.00 | 35,000.00000 | 35,000.00 | 56,000.00000 | 56,000.00 |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 1052110 | 1.000 | 373,835.67000 | 373,835.67 | 373,835.67000 | 373,835.67 | 373,835.67000 | 373,835.67 |
| LARGE PUBLIC WATER RELOCATION NO. ____ 001 | EA | | | | | | |
| 0050 2011000 | (1) | 105,000.00000 | 105,000.00 | 235,000.00000 | 235,000.00 | 123,000.00000 | 123,000.00 |
| CLEARING & GRUBBING WITHIN RIGHT OF WAY | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0060 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 1,200.00000 | 1,200.00 |
| REMOVAL & DISPOSAL ITEM NO. 1 | LS | | | | | | |
| 0070 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 3,000.00000 | 3,000.00 |
| REMOVAL & DISPOSAL ITEM NO. 2 | LS | | | | | | |
| 0080 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 3,600.00000 | 3,600.00 |
| REMOVAL & DISPOSAL ITEM NO. 3 | LS | | | | | | |
| 0090 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 2,400.00000 | 2,400.00 |
| REMOVAL & DISPOSAL ITEM NO. 4 | LS | | | | | | |
| 0100 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 4,200.00000 | 4,200.00 |
| REMOVAL & DISPOSAL ITEM NO. 5 | LS | | | | | | |
| 0110 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 2,400.00000 | 2,400.00 |
| REMOVAL & DISPOSAL ITEM NO. 6 | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0120 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 2,400.00000 | 2,400.00 |
| REMOVAL & DISPOSAL ITEM NO. 7 | LS | | | | | | |
| 0130 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 3,600.00000 | 3,600.00 |
| REMOVAL & DISPOSAL ITEM NO. 8 | LS | | | | | | |
| 0140 2022000 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 1,200.00000 | 1,200.00 |
| REMOVAL & DISPOSAL ITEM NO. 9 | LS | | | | | | |
| 0150 2025000 | 1,460.000 | 15.00000 | 21,900.00 | 32.50000 | 47,450.00 | 11.00000 | 16,060.00 |
| REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | SY | | | | | | |
| 0160 2031000 | 2,738.000 | 29.00000 | 79,402.00 | 34.40000 | 94,187.20 | 45.00000 | 123,210.00 |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0170 2033000 | 2,843.000 | 50.00000 | 142,150.00 | 48.10000 | 136,748.30 | 37.00000 | 105,191.00 |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0180 2081001 | 3,825.000 | 6.00000 | 22,950.00 | 6.75000 | 25,818.75 | 5.00000 | 19,125.00 |
| FINE GRADING | SY | | | | | | |
| 0190 2103000 | 10.000 | 300.00000 | 3,000.00 | 540.00000 | 5,400.00 | 650.00000 | 6,500.00 |
| FLOWABLE FILL | CY | | | | | | |
| 0200 3059900 | 100.000 | 70.00000 | 7,000.00 | 150.00000 | 15,000.00 | 50.00000 | 5,000.00 |
| MAINTENANCE STONE | TON | | | | | | |
| 0210 4011004 | 188.000 | 700.00000 | 131,600.00 | 690.00000 | 129,720.00 | 660.00000 | 124,080.00 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0220 4013990 | 965.000 | 16.00000 | 15,440.00 | 11.30000 | 10,904.50 | 19.00000 | 18,335.00 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0230 4020310 | 2,260.000 | 116.00000 | 262,160.00 | 113.50000 | 256,510.00 | 120.00000 | 271,200.00 |
| ASPHALT BASE COURSE - TYPE A | TON | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0240 4030320 | 365.000 | 132.00000 | 48,180.00 | 149.75000 | 54,658.75 | 150.00000 | 54,750.00 |
| ASPHALT INTERMEDIATE COURSE TYPE B | TON | | | | | | |
| 0250 4040320 | 1,135.000 | 145.00000 | 164,575.00 | 152.00000 | 172,520.00 | 150.00000 | 170,250.00 |
| ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0260 4040360 | 242.000 | 220.00000 | 53,240.00 | 178.00000 | 43,076.00 | 250.00000 | 60,500.00 |
| ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0270 4047220 | 34.000 | 475.00000 | 16,150.00 | 380.00000 | 12,920.00 | 600.00000 | 20,400.00 |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0280 5019010 | 566.000 | 180.00000 | 101,880.00 | 145.00000 | 82,070.00 | 230.00000 | 130,180.00 |
| STAINED CONCRETE PAVEMENT (8" UNIFORM) | SY | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0290 6011000 | (1) | 265,000.00000 | 265,000.00 | 310,000.00000 | 310,000.00 | 385,000.00000 | 385,000.00 |
| TRAFFIC CONTROL | LS | | | | | | |
| 0300 6051120 | 368.000 | 7.80000 | 2,870.40 | 6.55000 | 2,410.40 | 15.00000 | 5,520.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0310 609115A | 12,690.000 | 0.16000 | 2,030.40 | 0.15000 | 1,903.50 | 0.20000 | 2,538.00 |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES | LF | | | | | | |
| 0320 609115B | 25,380.000 | 0.16000 | 4,060.80 | 0.15000 | 3,807.00 | 0.20000 | 5,076.00 |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0330 609135A | 300.000 | 0.55000 | 165.00 | 0.50000 | 150.00 | 0.65000 | 195.00 |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES | LF | | | | | | |
| 0340 609138A | 200.000 | 2.15000 | 430.00 | 2.00000 | 400.00 | 2.50000 | 500.00 |
| PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR | LF | | | | | | |
| 0350 6092155 | 250.000 | 7.90000 | 1,975.00 | 7.50000 | 1,875.00 | 9.50000 | 2,375.00 |
| TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0360 6240112 | 1,400.000 | 0.55000 | 770.00 | 0.50000 | 700.00 | 0.65000 | 910.00 |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0370 6271005 | 100.000 | 1.20000 | 120.00 | 1.10000 | 110.00 | 1.40000 | 140.00 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0380 6271008 | 125.000 | 2.90000 | 362.50 | 2.75000 | 343.75 | 3.50000 | 437.50 |
| 8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0390 6271010 | 1,600.000 | 0.90000 | 1,440.00 | 0.85000 | 1,360.00 | 1.10000 | 1,760.00 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0400 6271015 | 225.000 | 2.90000 | 652.50 | 2.75000 | 618.75 | 3.50000 | 787.50 |
| 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0410 6271024 | 75.000 | 15.80000 | 1,185.00 | 15.00000 | 1,125.00 | 20.00000 | 1,500.00 |
| 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0420 6271074 | 3,700.000 | 0.90000 | 3,330.00 | 0.85000 | 3,145.00 | 1.10000 | 4,070.00 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0430 6301100 | 90.000 | 7.90000 | 711.00 | 7.50000 | 675.00 | 9.50000 | 855.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0440 6510105 | 236.700 | 28.00000 | 6,627.60 | 20.00000 | 4,734.00 | 30.00000 | 7,101.00 |
| FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | SF | | | | | | |
| 0450 6531210 | 412.000 | 15.00000 | 6,180.00 | 18.00000 | 7,416.00 | 25.00000 | 10,300.00 |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0460 6531500 | 130.000 | 20.00000 | 2,600.00 | 10.00000 | 1,300.00 | 18.00000 | 2,340.00 |
| REFLECTIVE SIGN POST PANELS | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0470 6581000 | (1) | 95,000.00000 | 95,000.00 | 83,800.00000 | 83,800.00 | 100,000.00000 | 100,000.00 |
| DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001 | EACH | | | | | | |
| 0480 6581145 | 9.000 | 12,500.00000 | 112,500.00 | 9,100.00000 | 81,900.00 | 11,000.00000 | 99,000.00 |
| SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT. | EA | | | | | | |
| 0490 7143618 | 1,112.000 | 120.00000 | 133,440.00 | 133.00000 | 147,896.00 | 77.00000 | 85,624.00 |
| 18" SMOOTH WALL PIPE | LF | | | | | | |
| 0500 7143624 | 88.000 | 195.00000 | 17,160.00 | 247.20000 | 21,753.60 | 112.00000 | 9,856.00 |
| 24" SMOOTH WALL PIPE | LF | | | | | | |
| 0510 7149999 | 60.000 | 15.00000 | 900.00 | 35.00000 | 2,100.00 | 80.00000 | 4,800.00 |
| CLEANING EXISTING PIPE | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0520 7191060 | 3.000 | 5,600.00000 | 16,800.00 | 6,615.00000 | 19,845.00 | 7,350.00000 | 22,050.00 |
| CATCH BASIN-TYPE 1 SPECIAL(MODIFIED FOR CONC.MEDIAN BARRIER) | EA | | | | | | |
| 0530 7191605 | 17.000 | 8,400.00000 | 142,800.00 | 8,550.00000 | 145,350.00 | 7,700.00000 | 130,900.00 |
| CATCH BASIN -TYPE 16 | EA | | | | | | |
| 0540 7192107 | 1.000 | 7,000.00000 | 7,000.00 | 7,325.00000 | 7,325.00 | 11,300.00000 | 11,300.00 |
| MANHOLE WITH STANDARD 4' X 4' BOX | EA | | | | | | |
| 0550 7196000 | 10.000 | 500.00000 | 5,000.00 | 670.00000 | 6,700.00 | 600.00000 | 6,000.00 |
| EXTRA DEPTH OF BOX | LF | | | | | | |
| 0560 7199100 | 20.000 | 400.00000 | 8,000.00 | 570.00000 | 11,400.00 | 750.00000 | 15,000.00 |
| BEVELING OF PIPE END | EA | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0570 7201000 | 230.000 | 48.00000 | 11,040.00 | 48.50000 | 11,155.00 | 75.00000 | 17,250.00 |
| CONCRETE CURB (9" X 15") | LF | | | | | | |
| 0580 7203210 | 1,450.000 | 44.00000 | 63,800.00 | 38.40000 | 55,680.00 | 41.00000 | 59,450.00 |
| CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | LF | | | | | | |
| 0590 7206000 | 475.000 | 107.00000 | 50,825.00 | 93.00000 | 44,175.00 | 135.00000 | 64,125.00 |
| CONCRETE MEDIAN | SY | | | | | | |
| 0600 8041010 | 84.000 | 120.00000 | 10,080.00 | 200.00000 | 16,800.00 | 88.00000 | 7,392.00 |
| RIP-RAP (CLASS A) | TON | | | | | | |
| 0610 8041020 | 290.000 | 125.00000 | 36,250.00 | 165.00000 | 47,850.00 | 88.00000 | 25,520.00 |
| RIP-RAP (CLASS B) | TON | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0620 8048200 | 350.000 | 2.20000 | 770.00 | 3.50000 | 1,225.00 | 4.00000 | 1,400.00 |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A | SY | | | | | | |
| 0630 8063100 | 975.000 | 13.00000 | 12,675.00 | 19.25000 | 18,768.75 | 60.00000 | 58,500.00 |
| 48"-CHAIN LINK FENCE | LF | | | | | | |
| 0640 8068301 | 500.000 | 2.35000 | 1,175.00 | 2.90000 | 1,450.00 | 5.00000 | 2,500.00 |
| TEMPORARY BARRIER FENCE (ORANGE) | LF | | | | | | |
| 0650 8091010 | 32.000 | 155.00000 | 4,960.00 | 115.00000 | 3,680.00 | 190.00000 | 6,080.00 |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0660 8091050 | (1) | 3,650.00000 | 3,650.00 | 6,200.00000 | 6,200.00 | 6,000.00000 | 6,000.00 |
| RIGHT OF WAY PLAT | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (5) PALMETTO CORP. OF CONWAY<br>Unit Price | <br>Ext Amount | (6) EAGLE CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0670 8100100 | 2.400 | 1,800.00000 | 4,320.00 | 1,385.00000 | 3,324.00 | 1,850.00000 | 4,440.00 |
| PERMANENT COVER | ACRE | | | | | | |
| 0680 8100200 | 5.000 | 1,550.00000 | 7,750.00 | 755.00000 | 3,775.00 | 1,650.00000 | 8,250.00 |
| TEMPORARY COVER | ACRE | | | | | | |
| 0690 8102520 | 0.466 | 1,650.00000 | 768.90 | 1,022.73000 | 476.59 | 5,000.00000 | 2,330.00 |
| SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS | MSY | | | | | | |
| 0700 8104005 | 236.000 | 3.10000 | 731.60 | 1.82000 | 429.52 | 3.75000 | 885.00 |
| FERTILIZER (NITROGEN) | LB | | | | | | |
| 0710 8104010 | 236.000 | 3.10000 | 731.60 | 1.82000 | 429.52 | 3.75000 | 885.00 |
| FERTILIZER (PHOSPHORIC ACID) | LB | | | | | | |
| 0720 8104015 | 236.000 | 3.10000 | 731.60 | 1.82000 | 429.52 | 3.75000 | 885.00 |
| FERTILIZER (POTASH) | LB | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0730 8105005 | 4,713.000 | 0.50000 | 2,356.50 | 0.25000 | 1,178.25 | 1.00000 | 4,713.00 |
| AGRICULTURAL GRANULAR LIME | LB | | | | | | |
| 0740 8109050 | 54,300.000 | 0.01000 | 543.00 | 0.05000 | 2,715.00 | 0.06000 | 3,258.00 |
| SELECTIVE WATERING | GAL | | | | | | |
| 0750 8109901 | 9.424 | 650.00000 | 6,125.60 | 295.00000 | 2,780.08 | 675.00000 | 6,361.20 |
| MOWING | ACRE | | | | | | |
| 0760 8151101 | 0.400 | 4,450.00000 | 1,780.00 | 5,950.00000 | 2,380.00 | 6,750.00000 | 2,700.00 |
| TURF REINFORCEMENT MATTING (TRM) TYPE 1 | MSY | | | | | | |
| 0770 8151110 | 1.250 | 1,800.00000 | 2,250.00 | 1,405.00000 | 1,756.25 | 2,100.00000 | 2,625.00 |
| TEMPORARY EROSION CONTROL BLANKET (ECB) | MSY | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0780 8151203 | 7.400 | 3,850.00000 | 28,490.00 | 5,360.00000 | 39,664.00 | 4,500.00000 | 33,300.00 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 | ACRE | | | | | | |
| 0790 8152004 | 600.000 | 16.50000 | 9,900.00 | 10.50000 | 6,300.00 | 18.00000 | 10,800.00 |
| INLET STRUCTURE FILTER - TYPE F (WEIGHTED) | LF | | | | | | |
| 0800 8152006 | 600.000 | 13.50000 | 8,100.00 | 10.50000 | 6,300.00 | 16.00000 | 9,600.00 |
| INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) | LF | | | | | | |
| 0810 8152007 | 740.000 | 10.50000 | 7,770.00 | 13.80000 | 10,212.00 | 15.00000 | 11,100.00 |
| SEDIMENT TUBES FOR DITCH CHECKS | LF | | | | | | |
| 0820 8153000 | 2,000.000 | 2.85000 | 5,700.00 | 2.55000 | 5,100.00 | 4.00000 | 8,000.00 |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0830 8153090 | 1,000.000 | 2.00000 | 2,000.00 | 3.75000 | 3,750.00 | 8.00000 | 8,000.00 |
| REPLACE/REPAIR SILT FENCE | LF | | | | | | |
| 0840 8154010 | 84.000 | 27.50000 | 2,310.00 | 45.00000 | 3,780.00 | 175.00000 | 14,700.00 |
| CLEANING SILT BASINS | CY | | | | | | |
| 0850 8154050 | 500.000 | 9.00000 | 4,500.00 | 3.45000 | 1,725.00 | 11.00000 | 5,500.00 |
| REMOVAL OF SILT RETAINED BY SILT FENCE | LF | | | | | | |
| 0860 8154155 | 60.000 | 100.00000 | 6,000.00 | 250.00000 | 15,000.00 | 150.00000 | 9,000.00 |
| INLET FILTER CLEANING | EA | | | | | | |
| 0870 8156200 | 60.000 | 170.00000 | 10,200.00 | 250.00000 | 15,000.00 | 150.00000 | 9,000.00 |
| CLEANING INLET STRUCTURE FILTERS | EA | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0880 8156210 | 20.000 | 125.00000 | 2,500.00 | 320.00000 | 6,400.00 | 550.00000 | 11,000.00 |
| INLET STRUCTURE FILTER - TYPE B | EA | | | | | | |
| 0890 8156219 | 800.000 | 4.25000 | 3,400.00 | 11.80000 | 9,440.00 | 35.00000 | 28,000.00 |
| INLET STRUCTURE FILTER - TYPE A | LF | | | | | | |
| 0900 8156410 | 40.000 | 82.00000 | 3,280.00 | 175.00000 | 7,000.00 | 68.00000 | 2,720.00 |
| AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | TON | | | | | | |
| 0910 8156490 | 550.000 | 15.00000 | 8,250.00 | 31.20000 | 17,160.00 | 28.50000 | 15,675.00 |
| STABILIZED CONSTRUCTION ENTRANCE | SY | | | | | | |
| 0920 8157012 | 40.000 | 20.00000 | 800.00 | 125.00000 | 5,000.00 | 84.50000 | 3,380.00 |
| TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12" | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description | | (4) PALMETTO SITEWORK SERVICES, LLC | | (5) PALMETTO CORP. OF CONWAY | | (6) EAGLE CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $3,033,286.67 | | $3,198,450.65 | | $3,313,375.87 |
| | **Contract Totals** | | **$3,033,286.67** | | **$3,198,450.65** | | **$3,313,375.87** |
| | **Cost Plus Time Totals** | | **$3,033,286.67** | | **$3,198,450.65** | | **3,313,375.87** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 245,000.00000 | 245,000.00 | 197,372.00000 | 197,372.00 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 40,000.00000 | 40,000.00 | 24,417.08000 | 24,417.08 | | |
| 0030 1050800<br>CONSTRUCTION STAKES, LINES & GRADES | 1.000<br>EA | 42,500.00000 | 42,500.00 | 67,000.00000 | 67,000.00 | | |
| 0040 1052110<br>LARGE PUBLIC WATER RELOCATION NO. ____ 001 | 1.000<br>EA | 533,000.00000 | 533,000.00 | 491,850.00000 | 491,850.00 | | |
| 0050 2011000<br>CLEARING & GRUBBING WITHIN RIGHT OF WAY | (1)<br>LS | 99,125.00000 | 99,125.00 | 199,819.00000 | 199,819.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0060 2022000<br>REMOVAL & DISPOSAL ITEM NO. 1 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,000.00000 | 5,000.00 | | |
| 0070 2022000<br>REMOVAL & DISPOSAL ITEM NO. 2 | (1)<br>LS | 3,000.00000 | 3,000.00 | 4,900.00000 | 4,900.00 | | |
| 0080 2022000<br>REMOVAL & DISPOSAL ITEM NO. 3 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,100.00000 | 5,100.00 | | |
| 0090 2022000<br>REMOVAL & DISPOSAL ITEM NO. 4 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,300.00000 | 5,300.00 | | |
| 0100 2022000<br>REMOVAL & DISPOSAL ITEM NO. 5 | (1)<br>LS | 3,000.00000 | 3,000.00 | 4,995.00000 | 4,995.00 | | |
| 0110 2022000<br>REMOVAL & DISPOSAL ITEM NO. 6 | (1)<br>LS | 3,000.00000 | 3,000.00 | 4,900.00000 | 4,900.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0120 2022000<br>REMOVAL & DISPOSAL ITEM NO. 7 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,000.00000 | 5,000.00 | | |
| 0130 2022000<br>REMOVAL & DISPOSAL ITEM NO. 8 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,100.00000 | 5,100.00 | | |
| 0140 2022000<br>REMOVAL & DISPOSAL ITEM NO. 9 | (1)<br>LS | 3,000.00000 | 3,000.00 | 5,000.00000 | 5,000.00 | | |
| 0150 2025000<br>REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT | 1,460.000<br>SY | 31.25000 | 45,625.00 | 30.00000 | 43,800.00 | | |
| 0160 2031000<br>UNCLASSIFIED EXCAVATION | 2,738.000<br>CY | 30.00000 | 82,140.00 | 59.00000 | 161,542.00 | | |
| 0170 2033000<br>BORROW EXCAVATION | 2,843.000<br>CY | 48.00000 | 136,464.00 | 26.00000 | 73,918.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0180 2081001<br>FINE GRADING | 3,825.000<br>SY | 7.75000 | 29,643.75 | 15.00000 | 57,375.00 | | |
| 0190 2103000<br>FLOWABLE FILL | 10.000<br>CY | 305.00000 | 3,050.00 | 350.00000 | 3,500.00 | | |
| 0200 3059900<br>MAINTENANCE STONE | 100.000<br>TON | 75.00000 | 7,500.00 | 65.00000 | 6,500.00 | | |
| 0210 4011004<br>LIQUID ASPHALT BINDER PG64-22 | 188.000<br>TON | 1,050.00000 | 197,400.00 | 784.00000 | 147,392.00 | | |
| 0220 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 965.000<br>SY | 12.50000 | 12,062.50 | 18.15000 | 17,514.75 | | |
| 0230 4020310<br>ASPHALT BASE COURSE - TYPE A | 2,260.000<br>TON | 130.00000 | 293,800.00 | 131.00000 | 296,060.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. Unit Price | (7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount | (8) BLYTHE DEVELOPMENT, LLC Unit Price | (8) BLYTHE DEVELOPMENT, LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0240 4030320 | 365.000 | 130.00000 | 47,450.00 | 178.00000 | 64,970.00 | | |
| ASPHALT INTERMEDIATE COURSE TYPE B | TON | | | | | | |
| 0250 4040320 | 1,135.000 | 130.00000 | 147,550.00 | 159.00000 | 180,465.00 | | |
| ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0260 4040360 | 242.000 | 130.00000 | 31,460.00 | 200.00000 | 48,400.00 | | |
| ASPHALT SURFACE COURSE TYPE E | TON | | | | | | |
| 0270 4047220 | 34.000 | 130.00000 | 4,420.00 | 525.00000 | 17,850.00 | | |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0280 5019010 | 566.000 | 182.50000 | 103,295.00 | 215.00000 | 121,690.00 | | |
| STAINED CONCRETE PAVEMENT (8" UNIFORM) | SY | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0290 6011000<br>TRAFFIC CONTROL | (1)<br>LS | 230,000.00000 | 230,000.00 | 266,500.00000 | 266,500.00 | | |
| 0300 6051120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 368.000<br>SF | 12.00000 | 4,416.00 | 9.00000 | 3,312.00 | | |
| 0310 609115A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES | 12,690.000<br>LF | 0.30000 | 3,807.00 | 0.30000 | 3,807.00 | | |
| 0320 609115B<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES | 25,380.000<br>LF | 0.30000 | 7,614.00 | 0.35000 | 8,883.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0330 609135A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES | 300.000<br>LF | 0.60000 | 180.00 | 0.75000 | 225.00 | | |
| 0340 609138A<br>PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR | 200.000<br>LF | 2.50000 | 500.00 | 2.50000 | 500.00 | | |
| 0350 6092155<br>TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 250.000<br>EA | 10.00000 | 2,500.00 | 9.00000 | 2,250.00 | | |
| 0360 6240112<br>6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | 1,400.000<br>LF | 0.60000 | 840.00 | 0.75000 | 1,050.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0370 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 100.000<br>LF | 1.35000 | 135.00 | 1.50000 | 150.00 | | |
| 0380 6271008<br>8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 125.000<br>LF | 3.50000 | 437.50 | 3.50000 | 437.50 | | |
| 0390 6271010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | 1,600.000<br>LF | 1.25000 | 2,000.00 | 1.00000 | 1,600.00 | | |
| 0400 6271015<br>8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | 225.000<br>LF | 3.50000 | 787.50 | 3.50000 | 787.50 | | |
| 0410 6271024<br>24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | 75.000<br>LF | 19.00000 | 1,425.00 | 18.00000 | 1,350.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0420 6271074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | 3,700.000 LF | 1.25000 | 4,625.00 | 1.00000 | 3,700.00 | | |
| 0430 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 90.000 EA | 10.00000 | 900.00 | 9.00000 | 810.00 | | |
| 0440 6510105<br>FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | 236.700 SF | 33.50000 | 7,929.45 | 36.00000 | 8,521.20 | | |
| 0450 6531210<br>U-SECTION POST FOR SIGN SUPPORTS - 3P | 412.000 LF | 18.50000 | 7,622.00 | 10.00000 | 4,120.00 | | |
| 0460 6531500<br>REFLECTIVE SIGN POST PANELS | 130.000 LF | 23.50000 | 3,055.00 | 10.00000 | 1,300.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0470 6581000<br>DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 001 | (1)<br>EACH | 130,300.00000 | 130,300.00 | 125,000.00000 | 125,000.00 | | |
| 0480 6581145<br>SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT. | 9.000<br>EA | 12,115.00000 | 109,035.00 | 11,000.00000 | 99,000.00 | | |
| 0490 7143618<br>18" SMOOTH WALL PIPE | 1,112.000<br>LF | 122.25000 | 135,942.00 | 191.00000 | 212,392.00 | | |
| 0500 7143624<br>24" SMOOTH WALL PIPE | 88.000<br>LF | 153.00000 | 13,464.00 | 249.00000 | 21,912.00 | | |
| 0510 7149999<br>CLEANING EXISTING PIPE | 60.000<br>LF | 45.00000 | 2,700.00 | 25.00000 | 1,500.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0520 7191060<br>CATCH BASIN-TYPE 1 SPECIAL(MODIFIED FOR CONC.MEDIAN BARRIER) | 3.000 EA | 10,000.00000 | 30,000.00 | 9,000.00000 | 27,000.00 | | |
| 0530 7191605<br>CATCH BASIN -TYPE 16 | 17.000 EA | 8,815.00000 | 149,855.00 | 10,000.00000 | 170,000.00 | | |
| 0540 7192107<br>MANHOLE WITH STANDARD 4' X 4' BOX | 1.000 EA | 8,015.00000 | 8,015.00 | 7,500.00000 | 7,500.00 | | |
| 0550 7196000<br>EXTRA DEPTH OF BOX | 10.000 LF | 600.00000 | 6,000.00 | 575.00000 | 5,750.00 | | |
| 0560 7199100<br>BEVELING OF PIPE END | 20.000 EA | 500.00000 | 10,000.00 | 1,300.00000 | 26,000.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0570 7201000<br>CONCRETE CURB (9" X 15") | 230.000 LF | 33.50000 | 7,705.00 | 64.00000 | 14,720.00 | | |
| 0580 7203210<br>CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | 1,450.000 LF | 40.00000 | 58,000.00 | 60.00000 | 87,000.00 | | |
| 0590 7206000<br>CONCRETE MEDIAN | 475.000 SY | 114.00000 | 54,150.00 | 125.00000 | 59,375.00 | | |
| 0600 8041010<br>RIP-RAP (CLASS A) | 84.000 TON | 140.00000 | 11,760.00 | 98.00000 | 8,232.00 | | |
| 0610 8041020<br>RIP-RAP (CLASS B) | 290.000 TON | 140.00000 | 40,600.00 | 99.00000 | 28,710.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. Unit Price | (7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount | (8) BLYTHE DEVELOPMENT, LLC Unit Price | (8) BLYTHE DEVELOPMENT, LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0620 8048200 | 350.000 | 15.00000 | 5,250.00 | 2.50000 | 875.00 | | |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A | SY | | | | | | |
| 0630 8063100 | 975.000 | 37.00000 | 36,075.00 | 23.00000 | 22,425.00 | | |
| 48"-CHAIN LINK FENCE | LF | | | | | | |
| 0640 8068301 | 500.000 | 6.00000 | 3,000.00 | 5.25000 | 2,625.00 | | |
| TEMPORARY BARRIER FENCE (ORANGE) | LF | | | | | | |
| 0650 8091010 | 32.000 | 400.00000 | 12,800.00 | 225.00000 | 7,200.00 | | |
| RIGHT OF WAY MARKER(REBAR AND CAP) | EA | | | | | | |
| 0660 8091050 | (1) | 4,300.00000 | 4,300.00 | 5,335.00000 | 5,335.00 | | |
| RIGHT OF WAY PLAT | LS | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0670 8100100<br>PERMANENT COVER | 2.400<br>ACRE | 4,300.00000 | 10,320.00 | 1,960.00000 | 4,704.00 | | |
| 0680 8100200<br>TEMPORARY COVER | 5.000<br>ACRE | 3,000.00000 | 15,000.00 | 1,500.00000 | 7,500.00 | | |
| 0690 8102520<br>SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS | 0.466<br>MSY | 930.00000 | 433.38 | 4,125.00000 | 1,922.25 | | |
| 0700 8104005<br>FERTILIZER (NITROGEN) | 236.000<br>LB | 1.50000 | 354.00 | 2.50000 | 590.00 | | |
| 0710 8104010<br>FERTILIZER (PHOSPHORIC ACID) | 236.000<br>LB | 1.50000 | 354.00 | 2.50000 | 590.00 | | |
| 0720 8104015<br>FERTILIZER (POTASH) | 236.000<br>LB | 1.50000 | 354.00 | 2.50000 | 590.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0730 8105005<br>AGRICULTURAL GRANULAR LIME | 4,713.000 LB | 0.50000 | 2,356.50 | 0.60000 | 2,827.80 | | |
| 0740 8109050<br>SELECTIVE WATERING | 54,300.000 GAL | 0.10000 | 5,430.00 | 0.01000 | 543.00 | | |
| 0750 8109901<br>MOWING | 9.424 ACRE | 725.00000 | 6,832.40 | 560.00000 | 5,277.44 | | |
| 0760 8151101<br>TURF REINFORCEMENT MATTING (TRM) TYPE 1 | 0.400 MSY | 3,700.00000 | 1,480.00 | 7,702.00000 | 3,080.80 | | |
| 0770 8151110<br>TEMPORARY EROSION CONTROL BLANKET (ECB) | 1.250 MSY | 3,670.40000 | 4,588.00 | 2,670.00000 | 3,337.50 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. Unit Price | (7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount | (8) BLYTHE DEVELOPMENT, LLC Unit Price | (8) BLYTHE DEVELOPMENT, LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0780 8151203 | 7.400 | 4,650.00000 | 34,410.00 | 3,850.00000 | 28,490.00 | | |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3 | ACRE | | | | | | |
| 0790 8152004 | 600.000 | 18.00000 | 10,800.00 | 98.00000 | 58,800.00 | | |
| INLET STRUCTURE FILTER - TYPE F (WEIGHTED) | LF | | | | | | |
| 0800 8152006 | 600.000 | 15.00000 | 9,000.00 | 44.00000 | 26,400.00 | | |
| INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) | LF | | | | | | |
| 0810 8152007 | 740.000 | 13.25000 | 9,805.00 | 10.75000 | 7,955.00 | | |
| SEDIMENT TUBES FOR DITCH CHECKS | LF | | | | | | |
| 0820 8153000 | 2,000.000 | 5.50000 | 11,000.00 | 5.50000 | 11,000.00 | | |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0830 8153090<br>REPLACE/REPAIR SILT FENCE | 1,000.000 LF | 5.00000 | 5,000.00 | 3.00000 | 3,000.00 | | |
| 0840 8154010<br>CLEANING SILT BASINS | 84.000 CY | 50.00000 | 4,200.00 | 87.50000 | 7,350.00 | | |
| 0850 8154050<br>REMOVAL OF SILT RETAINED BY SILT FENCE | 500.000 LF | 7.50000 | 3,750.00 | 2.00000 | 1,000.00 | | |
| 0860 8154155<br>INLET FILTER CLEANING | 60.000 EA | 300.00000 | 18,000.00 | 400.00000 | 24,000.00 | | |
| 0870 8156200<br>CLEANING INLET STRUCTURE FILTERS | 60.000 EA | 300.00000 | 18,000.00 | 308.00000 | 18,480.00 | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) AOS SPECIALTY CONTRACTORS, INC. Unit Price | (7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount | (8) BLYTHE DEVELOPMENT, LLC Unit Price | (8) BLYTHE DEVELOPMENT, LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROADWAY ITEMS - P041051 | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0880 8156210 | 20.000 | 600.00000 | 12,000.00 | 262.00000 | 5,240.00 | | |
| INLET STRUCTURE FILTER - TYPE B | EA | | | | | | |
| 0890 8156219 | 800.000 | 20.00000 | 16,000.00 | 250.00000 | 200,000.00 | | |
| INLET STRUCTURE FILTER - TYPE A | LF | | | | | | |
| 0900 8156410 | 40.000 | 95.00000 | 3,800.00 | 68.00000 | 2,720.00 | | |
| AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | TON | | | | | | |
| 0910 8156490 | 550.000 | 9.00000 | 4,950.00 | 23.00000 | 12,650.00 | | |
| STABILIZED CONSTRUCTION ENTRANCE | SY | | | | | | |
| 0920 8157012 | 40.000 | 55.00000 | 2,200.00 | 38.00000 | 1,520.00 | | |
| TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12" | LF | | | | | | |

**Contract ID:** 3265530 **Counties:** Lexington

**Letting Date:** December 09, 2025 **District(s):** District 1

**Call Order:** 100 **Project(s):** P041051

**Contract Time:** 09/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Roundabout at SC 6 and S-65

| Line No / Item ID<br>Item Description | | (7) AOS SPECIALTY CONTRACTORS, INC. | | (8) BLYTHE DEVELOPMENT, LLC | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $3,446,626.98 | | $3,948,151.82 | | |
| **Contract Totals** | | | **$3,446,626.98** | | **$3,948,151.82** | | |
| **Cost Plus Time Totals** | | | **$3,446,626.98** | | **$3,948,151.82** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**1/6/2026**

**Vendor Ranking**



**Call Order:** 100
**Contract ID:** 3265530
**Counties:** Lexington
**Letting Date:** December 09, 2025 2:00 PM
**District(s):** District 1
**Contract Time:** 09/30/27 COMPLETION DATE

**Contract Description:** Roundabout at SC 6 and S-65
**PCN(s):** P041051

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1CO013 | COOGLER CONSTRUCTION, INC. | $2,660,049.01 | 100.00% |
| 2 | 1MC004 | MCCLAM & ASSOCIATES, INC. | $2,701,825.97 | 101.57% |
| 3 | 1SI007 | SITE-PREP, INC. OF NC | $2,889,820.35 | 108.64% |
| 4 | 1PA085 | PALMETTO SITEWORK SERVICES, LLC | $3,033,286.67 | 114.03% |
| 5 | 1PA005 | PALMETTO CORP. OF CONWAY | $3,198,450.65 | 120.24% |
| 6 | 1EA001 | EAGLE CONSTRUCTION COMPANY | $3,313,375.87 | 124.56% |
| 7 | 1AD003 | AOS SPECIALTY CONTRACTORS, INC. | $3,446,626.98 | 129.57% |
| 8 | 1BL012 | BLYTHE DEVELOPMENT, LLC | $3,948,151.82 | 148.42% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers