Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	382,000.00000	382,000.00	187,000.00000	187,000.00	443,250.00000	443,250.00
0020 1032010 BONDS AND INSURANCE	(1) LS	229,000.00000	229,000.00	150,000.00000	150,000.00	50,000.00000	50,000.00
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	580.000 SY	35.00000	20,300.00	57.00000	33,060.00	80.00000	46,400.00
0040 2031000 UNCLASSIFIED EXCAVATION	126.000 CY	100.00000	12,600.00	88.00000	11,088.00	241.00000	30,366.00
0050 2033000 BORROW EXCAVATION	3,142.000 CY	45.00000	141,390.00	68.50000	215,227.00	83.75000	263,142.50

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2036000 EXCAVATION FOR SHOULDER PAVING	921.000 STA	65.00000	59,865.00	33.50000	30,853.50	44.00000	40,524.00
0070 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	921.000 STA	40.00000	36,840.00	74.15000	68,292.15	59.75000	55,029.75
0080 3059900 MAINTENANCE STONE	103.500 TON	105.00000	10,867.50	125.00000	12,937.50	45.00000	4,657.50
0090 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	56,870.000 SY	6.50000	369,655.00	6.75000	383,872.50	9.75000	554,482.50

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**		**Cat Alt Member:**			
0100 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,675.000 TON	180.00000	301,500.00	227.00000	380,225.00	218.25000	365,568.75
0110 3104000 HMA SHOULDER WIDENING COURSE	4,604.160 TON	61.00000	280,853.76	77.00000	354,520.32	84.65000	389,742.14
0120 4011004 LIQUID ASPHALT BINDER PG64-22	1,864.342 TON	770.00000	1,435,543.34	780.00000	1,454,186.76	800.00000	1,491,473.60
0130 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	3,600.000 SY	68.00000	244,800.00	74.05000	266,580.00	60.00000	216,000.00
0140 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	6,750.000 SY	78.00000	526,500.00	78.00000	526,500.00	78.50000	529,875.00

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4013115	1,315.000	9.00000	11,835.00	6.30000	8,284.50	6.95000	9,139.25
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0160 4013120	144,505.000	2.00000	289,010.00	3.00000	433,515.00	3.50000	505,767.50
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	4,225.000	9.50000	40,137.50	14.65000	61,896.25	12.00000	50,700.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4040320	13,974.614	78.00000	1,090,019.89	89.15000	1,245,836.84	88.50000	1,236,753.34
ASPHALT SURFACE COURSE TYPE B	TON						
0190 4040340	11,535.593	78.00000	899,776.25	98.55000	1,136,832.69	89.55000	1,033,012.35
ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**		**Cat Alt Member:**			
0200 4047220 DRIVEWAY PAVING-SURFACE TYPE C	2,203.000 TON	160.00000	352,480.00	188.00000	414,164.00	214.00000	471,442.00
0210 6011000 TRAFFIC CONTROL	(1) LS	508,000.00000	508,000.00	600,000.00000	600,000.00	636,400.00000	636,400.00
0220 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,094.000 SF	6.10000	18,873.40	5.70000	17,635.80	6.10000	18,873.40
0230 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	6,105.000 LF	0.11000	671.55	0.10000	610.50	0.11000	671.55
0240 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	470,050.000 LF	0.11000	51,705.50	0.10000	47,005.00	0.11000	51,705.50

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,650.000 LF	0.25000	412.50	0.05000	82.50	0.25000	412.50
0260 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,380.000 LF	0.50000	2,190.00	1.00000	4,380.00	0.50000	2,190.00
0270 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	97.000 EA	10.00000	970.00	5.00000	485.00	10.00000	970.00
0280 6240035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	76.000 EA	10.00000	760.00	5.00000	380.00	10.00000	760.00

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	12.000 EA	10.00000	120.00	5.00000	60.00	10.00000	120.00
0300 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	10,730.000 LF	0.11000	1,180.30	0.10000	1,073.00	0.11000	1,180.30
0310 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	497,690.000 LF	0.11000	54,745.90	0.10000	49,769.00	0.11000	54,745.90
0320 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	410.000 LF	0.50000	205.00	3.00000	1,230.00	0.50000	205.00

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**		**Cat Alt Member:**			
0330 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,105.000 LF	0.45000	947.25	1.00000	2,105.00	0.45000	947.25
0340 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	155,345.000 LF	0.44000	68,351.80	0.44000	68,351.80	0.44000	68,351.80
0350 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	550.000 LF	2.00000	1,100.00	2.65000	1,457.50	2.00000	1,100.00
0360 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,525.000 LF	8.00000	12,200.00	8.75000	13,343.75	8.00000	12,200.00

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	33.000 EA	65.00000	2,145.00	85.00000	2,805.00	65.00000	2,145.00
0380 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	26.000 EA	65.00000	1,690.00	85.00000	2,210.00	65.00000	1,690.00
0390 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	4.000 EA	75.00000	300.00	150.00000	600.00	75.00000	300.00
0400 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,880.000 LF	0.43000	1,668.40	0.44000	1,707.20	0.43000	1,668.40

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	163,650.000 LF	0.44000	72,006.00	0.44000	72,006.00	0.44000	72,006.00
0420 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	55.000 EA	5.00000	275.00	6.00000	330.00	5.00000	275.00
0430 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	40.000 EA	5.00000	200.00	6.00000	240.00	5.00000	200.00
0440 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,280.000 EA	5.00000	6,400.00	6.00000	7,680.00	5.00000	6,400.00

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045597		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6321000	23.960	500.00000	11,980.00	520.00000	12,459.20	500.00000	11,980.00
MILLED-IN RUMBLE STRIP	MI						
0460 6562005	40.000	250.00000	10,000.00	255.00000	10,200.00	350.00000	14,000.00
PLASTIC CURBING WITH DUAL POST	EA						
0470 6750275	45.000	17.95000	807.75	18.70000	841.50	17.95000	807.75
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0480 6770413	1,675.000	1.40000	2,345.00	1.20000	2,010.00	1.40000	2,345.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0490 6780495	1,175.000	10.25000	12,043.75	10.20000	11,985.00	10.25000	12,043.75
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**		**Cat Alt Member:**			
0500 7197110	2.000	2,200.00000	4,400.00	2,305.00000	4,610.00	4,000.00000	8,000.00
ADJUST CATCH BASIN	EA						
0510 7197130	1.000	2,200.00000	2,200.00	2,300.00000	2,300.00	4,000.00000	4,000.00
ADJUST DROP INLET ADJUST D. I.	EA						
0520 7204900	75.000	55.00000	4,125.00	37.00000	2,775.00	100.00000	7,500.00
DETECTABLE WARNING MATERIAL	SF						
0530 7209000	150.000	115.00000	17,250.00	103.90000	15,585.00	300.00000	45,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0540 8100102	15.200	3,300.00000	50,160.00	3,400.00000	51,680.00	3,400.00000	51,680.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$7,657,402.34		$8,384,864.76		$8,880,200.28
Contract Totals			**$7,657,402.34**		**$8,384,864.76**		**$8,880,200.28**
Cost Plus Time Totals			**$7,657,402.34**		**$8,384,864.76**		**8,880,200.28**

( ) indicates item is bid as Lump Sum

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	101,920.00000	101,920.00				
MOBILIZATION	LS						
0020 1032010	(1)	36,315.00000	36,315.00				
BONDS AND INSURANCE	LS						
0030 2023000	580.000	35.22000	20,427.60				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0040 2031000	126.000	127.93000	16,119.18				
UNCLASSIFIED EXCAVATION	CY						
0050 2033000	3,142.000	71.75000	225,438.50				
BORROW EXCAVATION	CY						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2036000	921.000	69.88000	64,359.48				
EXCAVATION FOR SHOULDER PAVING	STA						
0070 2072000	921.000	98.61000	90,819.81				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3059900	103.500	107.84000	11,161.44				
MAINTENANCE STONE	TON						
0090 3063232	56,870.000	9.63000	547,658.10				
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0100 3064000	1,675.000	232.18000	388,901.50				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0110 3104000	4,604.160	87.05000	400,792.13				
HMA SHOULDER WIDENING COURSE	TON						
0120 4011004	1,864.342	828.97000	1,545,483.59				
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012060	3,600.000	110.00000	396,000.00				
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0140 4012080	6,750.000	140.10000	945,675.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597		**Cat Alt Set:**			**Cat Alt Member:**		
0150 4013115 MILLING EXISTING ASPHALT PAVEMENT 1.5"		1,315.000 SY	7.48000	9,836.20				
0160 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"		144,505.000 SY	3.79000	547,673.95				
0170 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		4,225.000 SY	11.57000	48,883.25				
0180 4040320 ASPHALT SURFACE COURSE TYPE B		13,974.614 TON	114.33000	1,597,717.62				
0190 4040340 ASPHALT SURFACE COURSE TYPE C		11,535.593 TON	106.14000	1,224,387.84				

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4047220	2,203.000	306.88000	676,056.64				
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0210 6011000	(1)	386,175.00000	386,175.00				
TRAFFIC CONTROL	LS						
0220 6051120	3,094.000	7.71000	23,854.74				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6240005	6,105.000	0.11000	671.55				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6240010	470,050.000	0.11000	51,705.50				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0250 6240015	1,650.000	0.05000	82.50				
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0260 6240025	4,380.000	1.06000	4,642.80				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6240030	97.000	5.32000	516.04				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6240035	76.000	5.32000	404.32				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240040	12.000	5.32000	63.84				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0300 6240105	10,730.000	0.11000	1,180.30				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0310 6240110	497,690.000	0.11000	54,745.90				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0320 6240112	410.000	3.19000	1,307.90				
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271005	2,105.000	1.06000	2,231.30				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0340 6271010	155,345.000	0.47000	73,012.15				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0350 6271015	550.000	2.82000	1,551.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0360 6271025	1,525.000	9.31000	14,197.75				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0370 6271030	33.000	90.00000	2,970.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0380 6271035	26.000	90.00000	2,340.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0390 6271040	4.000	159.00000	636.00				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0400 6271064	3,880.000	0.47000	1,823.60				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0410 6271074	163,650.000	0.47000	76,915.50				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0420 6300005	55.000	6.38000	350.90				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0430 6301005	40.000	6.38000	255.20				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0440 6301100	1,280.000	6.38000	8,166.40				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0450 6321000	23.960	1,170.00000	28,033.20				
MILLED-IN RUMBLE STRIP	MI						
0460 6562005	40.000	292.55000	11,702.00				
PLASTIC CURBING WITH DUAL POST	EA						
0470 6750275	45.000	26.60000	1,197.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0480 6770413	1,675.000	1.28000	2,144.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0490 6780495	1,175.000	11.70000	13,747.50				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045597	**Cat Alt Set:**				**Cat Alt Member:**	
0500 7197110	2.000	2,765.00000	5,530.00				
ADJUST CATCH BASIN	EA						
0510 7197130	1.000	2,765.00000	2,765.00				
ADJUST DROP INLET ADJUST D. I.	EA						
0520 7204900	75.000	47.87000	3,590.25				
DETECTABLE WARNING MATERIAL	SF						
0530 7209000	150.000	178.00000	26,700.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0540 8100102	15.200	3,340.00000	50,768.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 3277620 **Counties:** Lexington

Letting Date: September 09, 2026 **District(s):** District 1

Call Order: 160 **Project(s):** P045597, P045598

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Lexington County Pavement Improvement

Line No / Item ID Item Description		(4) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$9,751,603.97				
	Contract Totals		**$9,751,603.97**				
	Cost Plus Time Totals		**$9,751,603.97**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 160
Contract ID: 3277620
Counties: Lexington
Letting Date: September 09, 2026 2:00 pm
District(s): District 1
Contract Time: 11/30/27 COMPLETION DATE

Contract Description: 2027 Lexington County Pavement Improvement
PCN(s): P045597, P045598

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,657,402.34	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$8,384,864.76	109.50%
3	1BL011	BLYTHE CONSTRUCTION, INC.	$8,880,200.28	115.97%
4	1RE005	REEVES CONSTRUCTION COMPANY	$9,751,603.97	127.35%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers