



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0010	1031000 (1)	2,500.00000	2,500.00	4,000.00000	4,000.00	8,000.00000	8,000.00
MOBILIZATION LS							
0020	1032010 (1)	9,504.00000	9,504.00	16,879.62000	16,879.62	8,750.00000	8,750.00
BONDS AND INSURANCE LS							
0030	1071000 (1)	4,500.00000	4,500.00	4,000.00000	4,000.00	10,000.00000	10,000.00
TRAFFIC CONTROL LS							
0040	6271015 2,975.000	2.85000	8,478.75	4.00000	11,900.00	9.00000	26,775.00
8" WHITE SOLID LINES LF THERMOPLASTIC - 125 MIL.							
0050	6271025 790.000	10.00000	7,900.00	14.00000	11,060.00	15.00000	11,850.00
24" WHITE SOLID LINES LF (STOP/DIAG LINES)-THERMO.-125 MIL							



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0060	6319505 790.000 REMOVAL OF PAVEMENT MARKINGS LF	6.00000	4,740.00	2.50000	1,975.00	5.00000	3,950.00
0070	6510105 18.000 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN SF	8.15000	146.70	30.00000	540.00	30.00000	540.00
0080	6510108 164.000 Flat Sheet, Type XI, Size Determined by MSG, Overhead SF	10.50000	1,722.00	30.00000	4,920.00	35.00000	5,740.00
0090	6750275 2,470.000 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT LF	6.10000	15,067.00	7.00000	17,290.00	6.00000	14,820.00
0100	6750278 585.000 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT LF	7.50000	4,387.50	8.00000	4,680.00	6.50000	3,802.50



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0110	675027C	370.000					
	FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT						
		11.00000	4,070.00	12.00000	4,440.00	8.00000	2,960.00
0120	675027Z	280.000					
	FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE						
		2.45000	686.00	6.00000	1,680.00	2.50000	700.00
0130	6760055	1,035.000					
	FURNISH & INSTALL 1" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)						
		9.00000	9,315.00	15.00000	15,525.00	15.00000	15,525.00
0140	6760065	550.000					
	FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)						
		12.00000	6,600.00	16.00000	8,800.00	16.00000	8,800.00



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description			(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0150	6770388	836.000	1.75000	1,463.00	1.75000	1,463.00	1.20000	1,003.20
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK								
0160	6770389	11,408.000	1.65000	18,823.20	1.90000	21,675.20	1.90000	21,675.20
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY								
0170	6770393	10,237.000	1.75000	17,914.75	2.15000	22,009.55	1.90000	19,450.30
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)								
0180	6770394	60.000	1.55000	93.00	2.15000	129.00	3.50000	210.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)								



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0190 6770413	9,930.000	0.38000	3,773.40	0.42000	4,170.60	0.40000	3,972.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE							
0200 6780495	3,945.000	5.95000	23,472.75	6.10000	24,064.50	4.50000	17,752.50
SAWCUT FOR LOOP DETECTOR							
0210 6800499	5.000	590.00000	2,950.00	750.00000	3,750.00	950.00000	4,750.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL							
0220 6800500	2.000	400.00000	800.00	750.00000	1,500.00	950.00000	1,900.00
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL							



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0230 6800508	15.000	215.00000	3,225.00	325.00000	4,875.00	300.00000	4,500.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0240 6800518	32.000	245.00000	7,840.00	350.00000	11,200.00	375.00000	12,000.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0250 680052C	5.000	400.00000	2,000.00	450.00000	2,250.00	500.00000	2,500.00
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0260 682505C	20.000	6,100.00000	122,000.00	5,800.00000	116,000.00	5,600.00000	112,000.00
13" X 30' STEEL STRAIN POLE 13"X 30' STEEL STRAIN POLE							



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description			(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0270	6825092	1,766.000	5.10000	9,006.60	4.50000	7,947.00	4.50000	7,947.00
FURNISH & INSTALL 3/8" LF GALVANIZED STEEL CABLE								
0280	6825484	10.000	635.00000	6,350.00	600.00000	6,000.00	950.00000	9,500.00
FURNISH & INSTALL 10' EA BREAK-AWAY ALUM PEDESTAL POLE AND BASE								
0290	6845511	7.000	14,195.00000	99,365.00	12,000.00000	84,000.00	14,000.00000	98,000.00
F&I - CONTR 332/336 CABINET EA ASSEMBLY - BASE MOUNTED 001								
0300	6865723	66.000	376.85000	24,872.10	600.00000	39,600.00	575.00000	37,950.00
FURNISH & INSTALL - 12" 3 EA SECTION SIGNAL HEAD 002								



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0310 6865781	62.000	400.00000	24,800.00	600.00000	37,200.00	600.00000	37,200.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD							
0320 6865794	62.000	150.00000	9,300.00	190.00000	11,780.00	200.00000	12,400.00
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)							
0330 6865834	66.000	138.00000	9,108.00	145.00000	9,570.00	190.00000	12,540.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.							
0340 6885990	(1)	3,500.00000	3,500.00	4,500.00000	4,500.00	5,000.00000	5,000.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT							



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description			(1) GERMAN TECHNICAL GROUP, LLC		(2) W. M. ROEBUCK, INCORPORATED		(3) PREMIER CONSTRUCTORS, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0350	6887951	5.000	200.00000	1,000.00	1,000.00000	5,000.00	950.00000	4,750.00
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA						
0360	7209000	449.000	69.00000	30,981.00	75.00000	33,675.00	85.00000	38,165.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
0370	7209100	433.000	14.00000	6,062.00	45.00000	19,485.00	60.00000	25,980.00
SURFACE APPLIED DETECTABLE WARNING		SF						
Section Totals:			\$508,316.75		\$579,533.47		\$613,357.70	
Contract Totals			\$508,316.75		\$579,533.47		\$613,357.70	
Cost Plus Time Totals			\$508,316.75		\$579,533.47		613,357.70	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description			(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0010	1031000	(1)	18,620.00000	18,620.00	62,304.79000	62,304.79		
MOBILIZATION		LS						
0020	1032010	(1)	8,046.00000	8,046.00	9,428.58000	9,428.58		
BONDS AND INSURANCE		LS						
0030	1071000	(1)	28,000.00000	28,000.00	45,474.57000	45,474.57		
TRAFFIC CONTROL		LS						
0040	6271015	2,975.000	4.50000	13,387.50	2.88000	8,568.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0050	6271025	790.000	11.50000	9,085.00	8.26000	6,525.40		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0060	6319505	790.000	3.85000	3,041.50	3.43000	2,709.70	
REMOVAL OF PAVEMENT MARKINGS		LF					
0070	6510105	18.000	26.00000	468.00	43.46000	782.28	
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF					
0080	6510108	164.000	26.00000	4,264.00	72.07000	11,819.48	
Flat Sheet, Type XI, Size Determined by MSG, Overhead		SF					
0090	6750275	2,470.000	6.20000	15,314.00	5.03000	12,424.10	
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF					
0100	6750278	585.000	7.20000	4,212.00	5.55000	3,246.75	
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF					



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0110	675027C	370.000	18.00000	6,660.00	6.52000	2,412.40	
	FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF					
0120	675027Z	280.000	3.50000	980.00	2.82000	789.60	
	FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	LF					
0130	6760055	1,035.000	18.00000	18,630.00	15.23000	15,763.05	
	FURNISH & INSTALL 1" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF					
0140	6760065	550.000	18.00000	9,900.00	16.31000	8,970.50	
	FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF					



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description			(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway			Cat Alt Set:		Cat Alt Member:			
0150	6770388	836.000	1.70000	1,421.20	2.32000	1,939.52		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK		LF						
0160	6770389	11,408.000	1.75000	19,964.00	2.06000	23,500.48		
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY		LF						
0170	6770393	10,237.000	2.45000	25,080.65	2.20000	22,521.40		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)		LF						
0180	6770394	60.000	2.50000	150.00	4.70000	282.00		
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)		LF						



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0190	6770413	9,930.000	0.50000	4,965.00	0.66000	6,553.80	
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF					
0200	6780495	3,945.000	5.25000	20,711.25	5.03000	19,843.35	
SAWCUT FOR LOOP DETECTOR		LF					
0210	6800499	5.000	775.00000	3,875.00	1,310.20000	6,551.00	
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA					
0220	6800500	2.000	775.00000	1,550.00	1,075.34000	2,150.68	
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA					



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0230 6800508	15.000	250.00000	3,750.00	269.58000	4,043.70		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0240 6800518	32.000	320.00000	10,240.00	502.90000	16,092.80		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0250 680052C	5.000	495.00000	2,475.00	602.48000	3,012.40		
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD							
0260 682505C	20.000	6,000.00000	120,000.00	7,288.83000	145,776.60		
13" X 30' STEEL STRAIN POLE 13"X 30' STEEL STRAIN POLE							



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0270	6825092	1,766.000	3.65000	6,445.90	4.24000	7,487.84	
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE		LF					
0280	6825484	10.000	525.00000	5,250.00	850.71000	8,507.10	
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE		EA					
0290	6845511	7.000	11,600.00000	81,200.00	13,175.12000	92,225.84	
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001		EA					
0300	6865723	66.000	525.00000	34,650.00	760.33000	50,181.78	
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002		EA					



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0310	6865781	62.000	525.00000	32,550.00	398.43000	24,702.66	
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA					
0320	6865794	62.000	250.00000	15,500.00	245.75000	15,236.50	
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)		EA					
0330	6865834	66.000	110.00000	7,260.00	96.06000	6,339.96	
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.		EA					
0340	6885990	(1)	9,000.00000	9,000.00	28,529.11000	28,529.11	
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT		LS					



Tabulation of Bids

Contract ID: 5707130

Counties: DISTRICT7

Letting Date: August 09, 2016

District(s): 7

Call Order: 330

Project(s): P029639

Contract Time: 09/30/17 COMPLETION DATE

Min:

Max:

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install

Line No / Item ID Item Description		(4) WALKER BROTHERS, INC.		(5) ALS OF NORTH CAROLINA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Roadway		Cat Alt Set:		Cat Alt Member:	
0350	6887951	5.000	500.00000	2,500.00	710.25000	3,551.25	
FURNISH & INSTALL CONCRETE CABINET FOUNDATION		EA					
0360	7209000	449.000	210.00000	94,290.00	246.22000	110,552.78	
PEDESTRIAN RAMP CONSTRUCTION		SY					
0370	7209100	433.000	54.00000	23,382.00	56.90000	24,637.70	
SURFACE APPLIED DETECTABLE WARNING		SF					
Section Totals:			\$666,818.00		\$815,439.45		
Contract Totals			\$666,818.00		\$815,439.45		
Cost Plus Time Totals			\$666,818.00		\$815,439.45		

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

8/9/2016

Vendor Ranking

Page: 1

Call Order: 330 **Contract ID:** 5707130 **Counties:** DISTRICT7
Letting Date: August 09, 2016 2:00 P.M. **District(s):** 7
Contract Time: 09/30/17 COMPLETION DATE

Contract Description: FY16 District 7 Traffic Signal Upgrade and New install **PCN(s):** P029639

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1GE016 GERMAN TECHNICAL GROUP, LLC	\$508,316.75	100.00%
2	1WM002 W. M. ROEBUCK, INCORPORATED	\$579,533.47	114.01%
3	1PR048 PREMIER CONSTRUCTORS, INC.	\$613,357.70	120.66%
4	1WA003 WALKER BROTHERS, INC.	\$666,818.00	131.18%
5	1AL001 ALS OF NORTH CAROLINA, INC.	\$815,439.45	160.42%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation