Contract ID: 3363630 **Counties:** McCormick

Letting Date: November 08, 2022 **District(s):** District 2

Call Order: 230 **Project(s):** P041821

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - McCormick Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041821	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	20,000.00000	20,000.00	26,500.00000	26,500.00		
MOBILIZATION	LS						
0020 1032010	(1)	9,500.00000	9,500.00	10,500.00000	10,500.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	30,000.00000	30,000.00	49,355.00000	49,355.00		
TRAFFIC CONTROL	LS						
0040 2033000	148.000	60.00000	8,880.00	30.00000	4,440.00		
BORROW EXCAVATION	CY						
0050 3069900	42.000	30.00000	1,260.00	50.00000	2,100.00		
MAINTENANCE STONE	TON						
0060 4011004	53.145	770.00000	40,921.65	845.00000	44,907.53		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3363630 **Counties:** McCormick

Letting Date: November 08, 2022 **District(s):** District 2

Call Order: 230 **Project(s):** P041821

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - McCormick Co

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041821		**Cat Alt Set:**				**Cat Alt Member:**	
0070	4012060	4,200.000	48.71000	204,582.00	70.00000	294,000.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.		SY						
0080	4013990	150.000	10.00000	1,500.00	4.65000	697.50		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0090	4030340	770.053	61.91000	47,673.98	90.00000	69,304.77		
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0100	4037220	73.500	150.00000	11,025.00	155.00000	11,392.50		
DRIVEWAY PAVING-SURFACE TYPE C		TON						

Contract ID: 3363630 **Counties:** McCormick

Letting Date: November 08, 2022 **District(s):** District 2

Call Order: 230 **Project(s):** P041821

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - McCormick Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041821		**Cat Alt Set:**				**Cat Alt Member:**	
0110 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	472.000 SF	6.60000	3,115.20	6.00000	2,832.00		
0120 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	2,132.000 LF	0.25000	533.00	0.25000	533.00		
0130 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	111.000 LF	2.20000	244.20	1.50000	166.50		
0140 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000 EA	88.00000	176.00	100.00000	200.00		

Contract ID: 3363630 **Counties:** McCormick

Letting Date: November 08, 2022 **District(s):** District 2

Call Order: 230 **Project(s):** P041821

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - McCormick Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041821	**Cat Alt Set:**				**Cat Alt Member:**	
0150 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	275.000 LF	0.28000	77.00	0.25000	68.75		
0160 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	12,497.000 LF	0.25000	3,124.25	0.25000	3,124.25		
0170 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	48.000 LF	33.00000	1,584.00	15.00000	720.00		
0180 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000 EA	550.00000	550.00	750.00000	750.00		

Contract ID: 3363630 **Counties:** McCormick

Letting Date: November 08, 2022 **District(s):** District 2

Call Order: 230 **Project(s):** P041821

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - McCormick Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041821		**Cat Alt Set:**				**Cat Alt Member:**	
0190 6271074	5,130.000	0.88000	4,514.40	1.00000	5,130.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0200 6301100	50.000	33.00000	1,650.00	10.00000	500.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0210 8100102	0.660	7,535.00000	4,973.10	8,000.00000	5,280.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$395,883.78		$532,501.80		
Contract Totals			**$395,883.78**		**$532,501.80**		
Cost Plus Time Totals			**$395,883.78**		**$532,501.80**		

Contract ID:	3363630	**Counties:**	McCormick
Letting Date:	November 08, 2022	**District(s):**	District 2
Call Order:	230	**Project(s):**	P041821
Contract Time:	06/30/23 COMPLETION DATE	**Min:**	**Max:**
Contract Description:	Rehabilitation - McCormick Co		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 230
Contract ID: 3363630
Counties: McCormick
Letting Date: November 08, 2022 2:00 PM
District(s): District 2
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Rehabilitation - McCormick Co
PCN(s): P041821

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$395,883.78	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$532,501.80	134.51%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor