Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042035	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	305,000.00000	305,000.00	515,000.00000	515,000.00	552,000.00000	552,000.00
MOBILIZATION	LS						
0020 1032010	(1)	44,000.00000	44,000.00	200,000.00000	200,000.00	221,000.00000	221,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	639,000.00000	639,000.00	419,400.00000	419,400.00	974,000.00000	974,000.00
TRAFFIC CONTROL	LS						
0040 2023000	2,165.000	36.10000	78,156.50	26.40000	57,156.00	35.00000	75,775.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	625.000	16.50000	10,312.50	14.00000	8,750.00	16.00000	10,000.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	2,818.000	77.75000	219,099.50	60.70000	171,052.60	83.00000	233,894.00
BORROW EXCAVATION	CY						
0070 2035100	1,435.712	62.00000	89,014.14	27.80000	39,912.79	55.00000	78,964.16
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	1,435.712	80.30000	115,287.67	96.85000	139,048.71	40.00000	57,428.48
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	263.000	74.20000	19,514.60	102.00000	26,826.00	100.00000	26,300.00
MAINTENANCE STONE	TON						
0100 3104000	8,740.160	70.00000	611,811.20	79.40000	693,968.70	83.00000	725,433.28
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042035	**Cat Alt Set:**		**Cat Alt Member:**			
0110 4011004	2,254.614	695.00000	1,566,956.73	615.00000	1,386,587.61	652.50000	1,471,135.64
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4011300	9,051.294	56.80000	514,113.50	68.90000	623,634.16	65.00000	588,334.11
ARAMID FIBER	LB						
0130 4012080	14,750.000	81.35000	1,199,912.50	70.70000	1,042,825.00	82.00000	1,209,500.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4012100	11,550.000	105.00000	1,212,750.00	95.35000	1,101,292.50	102.00000	1,178,100.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4013200	105,964.000	2.90000	307,295.60	3.60000	381,470.40	2.90000	307,295.60
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035 **Cat Alt Set:** **Cat Alt Member:**							
0160 4013990	1,240.000	21.95000	27,218.00	23.00000	28,520.00	15.75000	19,530.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4019000	32.330	575.00000	18,589.75	500.00000	16,165.00	500.00000	16,165.00
MILLED-IN RUMBLE STRIP	MI						
0180 4030320	18,646.680	74.10000	1,381,718.99	93.70000	1,747,193.92	90.00000	1,678,201.20
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0190 4030340	6,580.810	79.40000	522,516.31	88.85000	584,704.97	88.00000	579,111.28
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0200 4030350	4,832.467	85.10000	411,242.94	91.70000	443,137.22	80.00000	386,597.36
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4037230 DRIVEWAY PAVING-SURFACE TYPE D	974.375 TON	235.00000	228,978.13	210.00000	204,618.75	220.00000	214,362.50
0220 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,152.000 SF	6.20000	19,542.40	5.20000	16,390.40	6.00000	18,912.00
0230 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	5,405.000 LF	0.12000	648.60	0.11000	594.55	0.11000	594.55
0240 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	416,715.000 LF	0.11000	45,838.65	0.10000	41,671.50	0.10000	41,671.50
0250 6250015 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	480.000 LF	0.02000	9.60	0.01000	4.80	0.01000	4.80

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	2,631.000 LF	0.02000	52.62	0.01000	26.31	0.01000	26.31
0270 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000 EA	0.02000	0.06	0.01000	0.03	0.01000	0.03
0280 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	29,130.000 LF	0.12000	3,495.60	0.11000	3,204.30	0.11000	3,204.30
0290 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	241,635.000 LF	0.11000	26,579.85	0.10000	24,163.50	0.10000	24,163.50

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**		**Cat Alt Member:**			
0300 6250112 6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	260.000 LF	2.05000	533.00	2.00000	520.00	2.00000	520.00
0310 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,805.000 LF	0.45000	812.25	0.44000	794.20	0.44000	794.20
0320 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	135,315.000 LF	0.45000	60,891.75	0.43000	58,185.45	0.43000	58,185.45
0330 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,590.000 LF	0.72000	2,584.80	0.70000	2,513.00	0.70000	2,513.00
0340 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	160.000 LF	5.15000	824.00	5.00000	800.00	5.00000	800.00

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**		**Cat Alt Member:**			
0350 6271023	70.000	25.80000	1,806.00	25.00000	1,750.00	25.00000	1,750.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0360 6271025	876.000	12.40000	10,862.40	12.00000	10,512.00	12.00000	10,512.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0370 6271045	1.000	465.00000	465.00	450.00000	450.00	450.00000	450.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0380 6271064	9,710.000	0.45000	4,369.50	0.44000	4,272.40	0.44000	4,272.40
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0390 6271074	80,545.000	0.45000	36,245.25	0.43000	34,634.35	0.43000	34,634.35
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	153.000 EA	4.15000	634.95	4.00000	612.00	4.00000	612.00
0410 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	927.000 EA	4.15000	3,847.05	4.00000	3,708.00	4.00000	3,708.00
0420 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	660.000 LF	6.20000	4,092.00	6.00000	3,960.00	6.00000	3,960.00
0430 6351450 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	660.000 LF	6.20000	4,092.00	6.00000	3,960.00	6.00000	3,960.00
0440 7198293 CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	1.000 EA	4,280.00000	4,280.00	7,800.00000	7,800.00	4,150.00000	4,150.00

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**		**Cat Alt Member:**			
0450 7203110 CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	425.000 LF	25.80000	10,965.00	41.35000	17,573.75	25.00000	10,625.00
0460 7203240 CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	200.000 LF	29.90000	5,980.00	47.20000	9,440.00	29.00000	5,800.00
0470 7204100 CONCRETE SIDEWALK(4" UNIFORM)	685.000 SY	70.10000	48,018.50	70.85000	48,532.25	68.00000	46,580.00
0480 7204900 DETECTABLE WARNING MATERIAL	475.000 SF	46.40000	22,040.00	39.85000	18,928.75	45.00000	21,375.00
0490 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	530.000 SY	87.65000	46,454.50	130.15000	68,979.50	85.00000	45,050.00

Contract ID: 3465900 **Counties:** Marion

Letting Date: February 13, 2024 **District(s):** District 5

Call Order: 140 **Project(s):** P042035, P042165, P042360, P042370

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042035		**Cat Alt Set:**				**Cat Alt Member:**	
0500 7209000	950.000	87.65000	83,267.50	123.00000	116,850.00	85.00000	80,750.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0510 8100102	7.480	3,600.00000	26,928.00	3,000.00000	22,440.00	3,460.00000	25,880.80
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,998,649.39		$10,354,535.37		$11,058,586.80
Contract Totals			**$9,998,649.39**		**$10,354,535.37**		**$11,058,586.80**
Cost Plus Time Totals			**$9,998,649.39**		**$10,354,535.37**		**11,058,586.80**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/13/2024

Vendor Ranking

Call Order: 140

Contract ID: 3465900

Counties: Marion

Letting Date: February 13, 2024 2:00PM

District(s): District 5

Contract Time: 08/31/25 COMPLETION DATE

Contract Description: SW; FDP; Mill; Surface; ADA; Conc Items

PCN(s): P042035, P042165, P042360, P042370

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$9,998,649.39	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$10,354,535.37	103.56%
3	1CR001	C.R. JACKSON, INC.	$11,058,586.80	110.60%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers