Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043044		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	120,000.00000	120,000.00	123,000.00000	123,000.00	125,000.00000	125,000.00
MOBILIZATION	LS						
0020 1032010	(1)	45,000.00000	45,000.00	49,250.00000	49,250.00	39,500.00000	39,500.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	171,420.00000	171,420.00	116,500.00000	116,500.00	290,000.00000	290,000.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	34,000.00000	34,000.00	22,500.00000	22,500.00	30,000.00000	30,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2016000	(1)	4,000.00000	4,000.00	25,000.00000	25,000.00	26,000.00000	26,000.00
SELECTED REMOVAL OF MARKED TREES	LS						

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,625.000 SY	20.30000	32,987.50	35.00000	56,875.00	37.25000	60,531.25
0080 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	600.000 LF	19.45000	11,670.00	16.00000	9,600.00	17.00000	10,200.00
0090 2033000 BORROW EXCAVATION	570.000 CY	69.00000	39,330.00	121.00000	68,970.00	105.00000	59,850.00
0100 2035100 EXCAVATION FOR SHOULDER PAVING	164.736 STA	37.70000	6,210.55	73.00000	12,025.73	54.10000	8,912.22
0110 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	164.736 STA	99.25000	16,350.05	52.50000	8,648.64	65.45000	10,781.97

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**				**Cat Alt Member:**	
0120 3069900 MAINTENANCE STONE	72.000 TON	80.00000	5,760.00	100.00000	7,200.00	80.00000	5,760.00
0130 3104000 HMA SHOULDER WIDENING COURSE	823.680 TON	90.00000	74,131.20	98.00000	80,720.64	84.05000	69,230.30
0140 4011004 LIQUID ASPHALT BINDER PG64-22	355.365 TON	630.00000	223,879.95	700.00000	248,755.50	730.00000	259,416.45
0150 4011300 ARAMID FIBER	1,123.000 LB	80.75000	90,682.25	72.00000	80,856.00	60.00000	67,380.00
0160 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,750.000 SY	86.00000	494,500.00	89.25000	513,187.50	90.00000	517,500.00

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**				**Cat Alt Member:**	
0170 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,450.000 SY	103.00000	149,350.00	120.00000	174,000.00	115.00000	166,750.00
0180 4013300 MILLING EXISTING ASPHALT PAVEMENT 3.0"	12,261.000 SY	5.25000	64,370.25	4.25000	52,109.25	4.85000	59,465.85
0190 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	225.000 SY	55.00000	12,375.00	37.25000	8,381.25	34.50000	7,762.50
0200 4019000 MILLED-IN RUMBLE STRIP	3.120 MI	500.00000	1,560.00	500.00000	1,560.00	550.00000	1,716.00
0210 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	4,268.590 TON	104.25000	445,000.51	98.00000	418,321.82	86.50000	369,233.04

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**				**Cat Alt Member:**	
0220 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	365.000 TON	140.00000	51,100.00	141.00000	51,465.00	89.20000	32,558.00
0230 4037230 DRIVEWAY PAVING-SURFACE TYPE D	331.250 TON	248.00000	82,150.00	225.00000	74,531.25	260.00000	86,125.00
0240 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,472.000 SF	5.67000	8,346.24	6.75000	9,936.00	7.10000	10,451.20
0250 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	750.000 LF	0.10000	75.00	0.10000	75.00	0.11000	82.50
0260 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	72,885.000 LF	0.10000	7,288.50	0.10000	7,288.50	0.11000	8,017.35

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**		**Cat Alt Member:**			
0270 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	900.000 LF	0.01000	9.00	0.01000	9.00	0.01000	9.00
0280 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,434.000 LF	0.01000	14.34	0.01000	14.34	0.01000	14.34
0290 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,000.000 LF	0.10000	600.00	0.10000	600.00	0.11000	660.00
0300 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	60,210.000 LF	0.10000	6,021.00	0.10000	6,021.00	0.11000	6,623.10

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**		**Cat Alt Member:**			
0310 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	250.000 LF	0.42000	105.00	0.42000	105.00	0.45000	112.50
0320 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	24,295.000 LF	0.41000	9,960.95	0.41000	9,960.95	0.45000	10,932.75
0330 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	300.000 LF	4.00000	1,200.00	4.00000	1,200.00	4.25000	1,275.00
0340 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	478.000 LF	12.00000	5,736.00	12.00000	5,736.00	12.50000	5,975.00

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043044		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6271064	2,000.000	0.42000	840.00	0.42000	840.00	0.45000	900.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0360 6271074	20,070.000	0.41000	8,228.70	0.41000	8,228.70	0.45000	9,031.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0370 6301100	198.000	4.00000	792.00	4.00000	792.00	4.20000	831.60
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0380 6750275	40.000	20.00000	800.00	13.25000	530.00	21.05000	842.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) KING ASPHALT, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043044	**Cat Alt Set:**		**Cat Alt Member:**			
0390 6770413	820.000	0.60000	492.00	2.00000	1,640.00	0.65000	533.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0400 6780495	704.000	9.00000	6,336.00	8.65000	6,089.60	9.50000	6,688.00
SAWCUT FOR LOOP DETECTOR	LF						
0410 6800518	2.000	715.00000	1,430.00	550.00000	1,100.00	755.00000	1,510.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0420 7198293	2.000	8,800.00000	17,600.00	5,000.00000	10,000.00	4,400.00000	8,800.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043044		**Cat Alt Set:**				**Cat Alt Member:**	
0430 7203240	600.000	58.30000	34,980.00	45.00000	27,000.00	33.00000	19,800.00
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						
0440 7204100	400.000	62.30000	24,920.00	65.00000	26,000.00	72.30000	28,920.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0450 7204900	162.500	35.00000	5,687.50	50.00000	8,125.00	60.00000	9,750.00
DETECTABLE WARNING MATERIAL	SF						
0460 7205000	900.000	87.70000	78,930.00	85.00000	76,500.00	90.00000	81,000.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0470 7209000	325.000	144.10000	46,832.50	140.00000	45,500.00	110.00000	35,750.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 3468670 **Counties:** Marion

Letting Date: May 14, 2024 **District(s):** District 5

Call Order: 090 **Project(s):** P043044

Contract Time: 08/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Marion CTC Resurfacing

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043044		**Cat Alt Set:**		**Cat Alt Member:**			
0480 8100102	1.860	3,250.00000	6,045.00	3,750.00000	6,975.00	4,500.00000	8,370.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$2,449,096.99		$2,463,723.67		$2,560,551.42
Contract Totals			**$2,449,096.99**		**$2,463,723.67**		**$2,560,551.42**
Cost Plus Time Totals			**$2,449,096.99**		**$2,463,723.67**		**2,560,551.42**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 090
Contract ID: 3468670
Counties: Marion
Letting Date: May 14, 2024 2:00 PM
District(s): District 5
Contract Time: 08/31/25 COMPLETION DATE

Contract Description: Marion CTC Resurfacing
PCN(s): P043044

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$2,449,096.99	100.00%
2	1CR001	C.R. JACKSON, INC.	$2,463,723.67	100.60%
3	1KI001	KING ASPHALT, INC.	$2,560,551.42	104.55%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers