Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	247,500.00000	247,500.00	307,500.00000	307,500.00	200,000.00000	200,000.00
MOBILIZATION	LS						
0020 1032010	(1)	24,000.00000	24,000.00	123,000.00000	123,000.00	100,000.00000	100,000.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	31,705.00000	31,705.00	20,000.00000	20,000.00	30,000.00000	30,000.00
RAILROAD INSURANCE AND FLAGGING CALA	LS						
0040 2023000	700.000	35.00000	24,500.00	35.00000	24,500.00	16.10000	11,270.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	200.000	16.00000	3,200.00	16.00000	3,200.00	22.20000	4,440.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000 BORROW EXCAVATION	2,600.000 CY	65.75000	170,950.00	56.00000	145,600.00	50.75000	131,950.00
0070 2036000 EXCAVATION FOR SHOULDER PAVING	514.272 STA	31.00000	15,942.43	46.00000	23,656.51	29.10000	14,965.32
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	514.272 STA	55.00000	28,284.96	23.00000	11,828.26	64.15000	32,990.55
0090 3059900 MAINTENANCE STONE	130.500 TON	85.50000	11,157.75	81.00000	10,570.50	105.00000	13,702.50
0100 3104000 HMA SHOULDER WIDENING COURSE	2,571.360 TON	67.75000	174,209.64	70.00000	179,995.20	74.30000	191,052.05

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044408	**Cat Alt Set:**				**Cat Alt Member:**	
0110 4011004 LIQUID ASPHALT BINDER PG64-22	1,759.546 TON	600.00000	1,055,727.60	575.00000	1,011,738.95	580.00000	1,020,536.68
0120 4011500 ARAMID FIBER	3,581.331 LB	43.05000	154,176.30	65.00000	232,786.52	63.85000	228,667.98
0130 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	13,050.000 SY	74.50000	972,225.00	71.00000	926,550.00	66.25000	864,562.50
0140 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	192,928.000 SY	1.20000	231,513.60	1.60000	308,684.80	2.20000	424,441.60
0150 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	730.000 SY	17.00000	12,410.00	15.00000	10,950.00	23.40000	17,082.00

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4040320	19,637.694	73.00000	1,433,551.66	70.00000	1,374,638.58	86.80000	1,704,551.84
ASPHALT SURFACE COURSE TYPE B	TON						
0170 4040340	7,888.020	65.00000	512,721.30	69.00000	544,273.38	83.05000	655,100.06
ASPHALT SURFACE COURSE TYPE C	TON						
0180 4040350	317.000	137.50000	43,587.50	177.00000	56,109.00	115.25000	36,534.25
ASPHALT SURFACE COURSE TYPE D	TON						
0190 4047230	513.125	175.00000	89,796.88	169.00000	86,718.13	230.00000	118,018.75
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0200 6011000	(1)	285,000.00000	285,000.00	321,700.00000	321,700.00	260,000.00000	260,000.00
TRAFFIC CONTROL	LS						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0210 6051120	2,400.000	5.75000	13,800.00	5.75000	13,800.00	5.75000	13,800.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6240005	40,455.000	0.10000	4,045.50	0.10000	4,045.50	0.10000	4,045.50
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0230 6240010	381,267.000	0.10000	38,126.70	0.10000	38,126.70	0.10000	38,126.70
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0240 6240015	11,760.000	0.01000	117.60	0.01000	117.60	0.01000	117.60
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6240025	5,541.000	1.00000	5,541.00	1.00000	5,541.00	1.00000	5,541.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0260 6240030	30.000	0.01000	0.30	0.01000	0.30	0.01000	0.30
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0270 6240035	12.000	0.01000	0.12	0.01000	0.12	0.01000	0.12
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0280 6240045	6.000	0.01000	0.06	0.01000	0.06	0.01000	0.06
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	32,970.000 LF	0.10000	3,297.00	0.10000	3,297.00	0.10000	3,297.00
0300 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	186,168.000 LF	0.10000	18,616.80	0.10000	18,616.80	0.10000	18,616.80
0310 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	13,485.000 LF	0.42000	5,663.70	0.42000	5,663.70	0.42000	5,663.70
0320 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	127,089.000 LF	0.40000	50,835.60	0.40000	50,835.60	0.40000	50,835.60

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271015	3,920.000	3.00000	11,760.00	3.00000	11,760.00	3.00000	11,760.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0340 6271023	55.000	35.00000	1,925.00	35.00000	1,925.00	35.00000	1,925.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0350 6271025	1,847.000	10.00000	18,470.00	10.00000	18,470.00	10.00000	18,470.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0360 6271030	10.000	175.00000	1,750.00	175.00000	1,750.00	175.00000	1,750.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	4.000 EA	175.00000	700.00	175.00000	700.00	175.00000	700.00
0380 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000 EA	600.00000	1,200.00	600.00000	1,200.00	600.00000	1,200.00
0390 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,990.000 LF	0.42000	4,615.80	0.42000	4,615.80	0.42000	4,615.80
0400 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	62,056.000 LF	0.40000	24,822.40	0.40000	24,822.40	0.40000	24,822.40

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0410 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	1,150.000 LF	10.00000	11,500.00	10.00000	11,500.00	10.00000	11,500.00
0420 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	706.000 EA	4.00000	2,824.00	4.00000	2,824.00	4.00000	2,824.00
0430 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	442.000 EA	4.00000	1,768.00	4.00000	1,768.00	4.00000	1,768.00
0440 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,129.000 EA	4.00000	4,516.00	4.00000	4,516.00	4.00000	4,516.00
0450 6321000 MILLED-IN RUMBLE STRIP	25.300 MI	500.00000	12,650.00	500.00000	12,650.00	500.00000	12,650.00

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6351150	365.000	6.00000	2,190.00	6.00000	2,190.00	6.00000	2,190.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0470 6351450	365.000	6.00000	2,190.00	6.00000	2,190.00	6.00000	2,190.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0480 7203210	200.000	30.00000	6,000.00	30.00000	6,000.00	57.50000	11,500.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0490 7204100	200.000	75.00000	15,000.00	75.00000	15,000.00	72.90000	14,580.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0500 7204900	150.000	55.00000	8,250.00	55.00000	8,250.00	40.00000	6,000.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) C.R. JACKSON, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0510 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	200.000 SY	90.00000	18,000.00	90.00000	18,000.00	131.45000	26,290.00
0520 7209000 PEDESTRIAN RAMP CONSTRUCTION	300.000 SY	105.00000	31,500.00	105.00000	31,500.00	135.50000	40,650.00
0530 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	3,620.000 LF	20.00000	72,400.00	17.75000	64,255.00	20.00000	72,400.00
0540 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	18.000 EA	75.00000	1,350.00	800.00000	14,400.00	75.00000	1,350.00

Contract ID: 3473530 **Counties:** Marion

Letting Date: January 13, 2026 **District(s):** District 5

Call Order: 140 **Project(s):** P044408, P044409, P044410

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P044408		**Cat Alt Set:**				**Cat Alt Member:**	
0550 8100102	8.250	4,255.00000	35,103.75	3,300.00000	27,225.00	3,255.00000	26,853.75
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$5,952,688.95		$6,151,555.41		$6,502,415.41
Contract Totals			**$5,952,688.95**		**$6,151,555.41**		**$6,502,415.41**
Cost Plus Time Totals			**$5,952,688.95**		**$6,151,555.41**		**6,502,415.41**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/10/2026

Vendor Ranking

Call Order: 140
Contract ID: 3473530
Counties: Marion
Letting Date: January 13, 2026 2:00 pm
District(s): District 5
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 Marion Pavement Improvement
PCN(s): P044408, P044409, P044410

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$5,952,688.95	100.00%
2	1CR001	C.R. JACKSON, INC.	$6,151,555.41	103.34%
3	1PA005	PALMETTO CORP. OF CONWAY	$6,502,415.41	109.23%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers