Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	230,000.00000	230,000.00	310,000.00000	310,000.00	145,000.00000	145,000.00
MOBILIZATION	LS						
0020 1032010	(1)	157,750.00000	157,750.00	35,000.00000	35,000.00	130,000.00000	130,000.00
BONDS AND INSURANCE	LS						
0030 1071403	(1)	11,750.00000	11,750.00	25,000.00000	25,000.00	30,000.00000	30,000.00
RAILROAD INSURANCE AND FLAGGING CSX	LS						
0040 2021010	3.000	675.00000	2,025.00	1,800.00000	5,400.00	2,605.00000	7,815.00
REMOVAL & DISPOSAL OF EXISTING DROP INLET	EA						
0050 2021020	1.000	675.00000	675.00	2,225.00000	2,225.00	2,600.00000	2,600.00
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	EA						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,595.000 SY	33.00000	52,635.00	33.00000	52,635.00	16.85000	26,875.75
0070 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	650.000 LF	15.00000	9,750.00	15.00000	9,750.00	14.30000	9,295.00
0080 2033000 BORROW EXCAVATION	3,125.600 CY	42.00000	131,275.20	80.00000	250,048.00	42.50000	132,838.00
0090 2036000 EXCAVATION FOR SHOULDER PAVING	338.976 STA	88.00000	29,829.89	78.00000	26,440.13	42.70000	14,474.28
0100 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	338.976 STA	58.50000	19,830.10	98.00000	33,219.65	87.25000	29,575.66

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059900	125.500	76.00000	9,538.00	75.00000	9,412.50	105.00000	13,177.50
MAINTENANCE STONE	TON						
0120 3104000	3,002.560	67.00000	201,171.52	62.60000	187,960.26	76.75000	230,446.48
HMA SHOULDER WIDENING COURSE	TON						
0130 4011004	1,735.732	775.00000	1,345,192.30	810.00000	1,405,942.92	775.00000	1,345,192.30
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4011500	6,170.540	60.00000	370,232.40	45.00000	277,674.30	60.00000	370,232.40
ARAMID FIBER	LB						
0150 4012080	11,200.000	74.00000	828,800.00	71.75000	803,600.00	69.25000	775,600.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045602	**Cat Alt Set:**			**Cat Alt Member:**		
0160 4013115	8,861.000	2.00000	17,722.00	2.05000	18,165.05	2.20000	19,494.20
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0170 4013117	3,870.000	4.75000	18,382.50	3.25000	12,577.50	4.30000	16,641.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0180 4013120	194,818.200	1.75000	340,931.85	1.80000	350,672.76	2.05000	399,377.31
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0190 4013990	225.000	22.50000	5,062.50	16.00000	3,600.00	36.45000	8,201.25
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4040320	19,476.848	73.50000	1,431,548.33	68.75000	1,339,033.30	86.35000	1,681,825.82
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4040340	6,680.088	83.00000	554,447.30	71.35000	476,624.28	86.25000	576,157.59
ASPHALT SURFACE COURSE TYPE C	TON						
0220 4040350	552.000	65.00000	35,880.00	84.70000	46,754.40	122.45000	67,592.40
ASPHALT SURFACE COURSE TYPE D	TON						
0230 4047230	886.875	190.00000	168,506.25	165.00000	146,334.38	205.00000	181,809.38
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0240 6011000	(1)	148,000.00000	148,000.00	300,000.00000	300,000.00	320,000.00000	320,000.00
TRAFFIC CONTROL	LS						
0250 6051120	6,288.000	5.85000	36,784.80	5.85000	36,784.80	5.70000	35,841.60
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6240005	1,200.000	0.10000	120.00	0.10000	120.00	0.10000	120.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0270 6240010	411,054.000	0.10000	41,105.40	0.10000	41,105.40	0.10000	41,105.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0280 6240015	900.000	0.01000	9.00	0.25000	225.00	0.01000	9.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0290 6240025	975.000	1.25000	1,218.75	1.25000	1,218.75	1.25000	1,218.75
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6240045	3.000	0.01000	0.03	10.00000	30.00	0.01000	0.03
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0310 6240105	199,524.000	0.10000	19,952.40	0.10000	19,952.40	0.10000	19,952.40
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0320 6240110	179,700.000	0.10000	17,970.00	0.10000	17,970.00	0.10000	17,970.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0330 6240112	2,595.000	1.50000	3,892.50	1.50000	3,892.50	1.50000	3,892.50
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	400.000 LF	0.41000	164.00	0.41000	164.00	0.41000	164.00
0350 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	137,018.000 LF	0.40000	54,807.20	0.40000	54,807.20	0.40000	54,807.20
0360 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	300.000 LF	4.00000	1,200.00	4.00000	1,200.00	4.00000	1,200.00
0370 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	325.000 LF	10.00000	3,250.00	10.00000	3,250.00	10.00000	3,250.00

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271045	1.000	750.00000	750.00	750.00000	750.00	750.00000	750.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0390 6271064	11,160.000	0.41000	4,575.60	0.41000	4,575.60	0.41000	4,575.60
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0400 6271074	59,900.000	0.40000	23,960.00	0.40000	23,960.00	0.40000	23,960.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0410 6301100	1,019.000	4.00000	4,076.00	4.00000	4,076.00	4.00000	4,076.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0420 6321000	23.820	500.00000	11,910.00	500.00000	11,910.00	490.00000	11,671.80
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6351150	4,585.000	5.50000	25,217.50	5.50000	25,217.50	5.50000	25,217.50
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0440 6351400	290.000	5.50000	1,595.00	5.50000	1,595.00	5.50000	1,595.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0450 6351450	2,855.000	5.50000	15,702.50	5.50000	15,702.50	5.50000	15,702.50
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0460 6750275	40.000	18.75000	750.00	25.00000	1,000.00	18.70000	748.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6770413	1,020.000	1.45000	1,479.00	1.25000	1,275.00	1.20000	1,224.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0480 6780495	402.000	10.25000	4,120.50	11.00000	4,422.00	10.20000	4,100.40
SAWCUT FOR LOOP DETECTOR	LF						
0490 6800518	2.000	825.00000	1,650.00	715.00000	1,430.00	890.00000	1,780.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0500 7141113	265.000	141.00000	37,365.00	148.27000	39,291.55	119.25000	31,601.25
18" RC PIPE CUL.-CLASS III	LF						
0510 7192020	5.000	5,350.00000	26,750.00	4,443.58000	22,217.90	4,850.00000	24,250.00
DROP INLET (24" X 36")	EA						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0520 7198293	1.000	4,450.00000	4,450.00	4,450.00000	4,450.00	7,690.00000	7,690.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0530 7203210	450.000	34.00000	15,300.00	34.00000	15,300.00	53.75000	24,187.50
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0540 7203240	215.000	36.00000	7,740.00	36.00000	7,740.00	57.05000	12,265.75
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						
0550 7204100	820.000	76.00000	62,320.00	76.00000	62,320.00	67.70000	55,514.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0560 7204900	225.000	52.00000	11,700.00	52.00000	11,700.00	32.00000	7,200.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) KING ASPHALT, INC.		(3) PALMETTO CORP. OF CONWAY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0570 7205000	325.000	90.00000	29,250.00	90.00000	29,250.00	89.15000	28,973.75
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0580 7209000	450.000	109.00000	49,050.00	110.00000	49,500.00	115.40000	51,930.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0590 8041020	10.000	139.00000	1,390.00	225.00000	2,250.00	325.00000	3,250.00
RIP-RAP (CLASS B)	TON						
0600 8048205	20.000	8.00000	160.00	3.20000	64.00	26.50000	530.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0610 8052420	1.000	5,200.00000	5,200.00	5,200.00000	5,200.00	3,500.00000	3,500.00
PREMASH RESET TYPE T TL3 LEADING 50'	EA						

Contract ID: 3477780 **Counties:** Marion

Letting Date: September 09, 2026 **District(s):** District 5

Call Order: 170 **Project(s):** P045602, P045603, P045604, P045605

Contract Time: 10/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Marion Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) KING ASPHALT, INC. Unit Price	(2) KING ASPHALT, INC. Ext Amount	(3) PALMETTO CORP. OF CONWAY Unit Price	(3) PALMETTO CORP. OF CONWAY Ext Amount
SECTION: 1 PayItems For ProjectId: P045602		**Cat Alt Set:**				**Cat Alt Member:**	
0620 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	8.000 ACRE	3,200.00000	25,600.00	3,500.00000	28,000.00	3,400.00000	27,200.00
Section Totals:			$6,673,470.32		$6,681,986.53		$7,087,245.25
Contract Totals			**$6,673,470.32**		**$6,681,986.53**		**$7,087,245.25**
Cost Plus Time Totals			**$6,673,470.32**		**$6,681,986.53**		**7,087,245.25**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 170
Contract ID: 3477780
Counties: Marion
Letting Date: September 09, 2026 2:00 pm
District(s): District 5
Contract Time: 10/31/27 COMPLETION DATE

Contract Description: 2027 Marion Pavement Improvement

PCN(s): P045602, P045603, P045604, P045605

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$6,673,470.32	100.00%
2	1KI001	KING ASPHALT, INC.	$6,681,986.53	100.13%
3	1PA005	PALMETTO CORP. OF CONWAY	$7,087,245.25	106.20%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers