



South Carolina Department of Transportation

5/8/2018

Tabulation of Bids

Page 1 of 11

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0010 1031000	(1)	80,000.00000	80,000.00	119,000.00000	119,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	20,000.00000	20,000.00	32,000.00000	32,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	3.000	2,250.00000	6,750.00	3,000.00000	9,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	75,000.00000	75,000.00	95,000.00000	95,000.00		
TRAFFIC CONTROL	LS						
0050 2023000	45.000	25.00000	1,125.00	50.00000	2,250.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0060	2027801 200.000 REMOVAL OF EXIST. GUARDRAIL LF	1.50000	300.00	1.50000	300.00		
0070	2031000 368.000 UNCLASSIFIED EXCAVATION CY	60.00000	22,080.00	29.00000	10,672.00		
0080	2033000 1,820.000 BORROW EXCAVATION CY	48.95000	89,089.00	35.00000	63,700.00		
0090	2035100 268.000 EXCAVATION FOR SHOULDER STA PAVING	38.50000	10,318.00	40.00000	10,720.00		
0100	2072000 268.000 HAULING OF EXCAVATED STA SHOULDER MATERIAL	20.75000	5,561.00	16.00000	4,288.00		



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0110 3069900	118.000	90.00000	10,620.00	80.00000	9,440.00		
MAINTENANCE STONE TON							
0120 3104000	1,335.840	57.44000	76,730.65	60.67000	81,045.41		
HMA SHOULDER WIDENING COURSE TON							
0130 4011004	1,077.812	525.00000	565,851.30	475.00000	511,960.70		
LIQUID ASPHALT BINDER PG64-22 TON							
0140 4012060	5,500.000	34.00000	187,000.00	36.00000	198,000.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. SY							
0150 4012080	4,300.000	48.50000	208,550.00	47.00000	202,100.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF SY							



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0160	4013175	30,740.000	0.63000	19,366.20	0.80000	24,592.00	
	MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY					
0170	4013990	2,350.000	4.00000	9,400.00	5.50000	12,925.00	
	MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY					
0180	4019000	12.260	725.00000	8,888.50	405.00000	4,965.30	
	MILLED-IN RUMBLE STRIP	MI					
0190	4020320	3,234.160	63.50000	205,369.16	67.00000	216,688.72	
	HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON					
0200	4020330	6,581.893	57.00000	375,167.90	57.75000	380,104.32	
	HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON					



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0210 4030320	2,921.140	63.00000	184,031.82	64.00000	186,952.96		
HOT MIX ASPHALT SURFACE COURSE TYPE B							
0220 4030340	5,835.407	56.75000	331,159.35	55.00000	320,947.39		
HOT MIX ASPHALT SURFACE COURSE TYPE C							
0230 4030350	400.000	80.00000	32,000.00	67.50000	27,000.00		
HOT MIX ASPHALT SURFACE COURSE TYPE D							
0240 6021120	960.000	5.00000	4,800.00	5.00000	4,800.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0250	6241005 370.000 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING LF	1.00000	370.00	1.00000	370.00		
0260	6241010 69,880.000 4" WHITE SOLID LINES (PVT. EDGE LINES) LF PERM.PVMT.MARKING	0.31000	21,662.80	0.31000	21,662.80		
0270	6241025 194.000 24" WHITE SOLID LINES LF (STOP/DIAG LINES)-PERM.PVMT.MARKING	16.00000	3,104.00	16.00000	3,104.00		
0280	6241064 4,470.000 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING LF	0.50000	2,235.00	0.50000	2,235.00		



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0290 6241074	40,570.000	0.31000	12,576.70	0.31000	12,576.70		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING							
0300 6250005	740.000	0.15000	111.00	0.15000	111.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT							
0310 6250010	190,565.000	0.10000	19,056.50	0.10000	19,056.50		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT							
0320 6250025	388.000	3.75000	1,455.00	3.75000	1,455.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT							



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0330 6250105	4,260.000	0.13000	553.80	0.13000	553.80		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF							
0340 6250110	137,756.000	0.10000	13,775.60	0.10000	13,775.60		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF							
0350 6301100	442.000	5.00000	2,210.00	5.00000	2,210.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" EA							
0360 7201100	40.000	65.00000	2,600.00	40.00000	1,600.00		
CONCRETE CURB (TRANSITION) LF							



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0370 7204900	10.000	30.00000	300.00	45.00000	450.00		
DETECTABLE WARNING MATERIAL	SF						
0380 7209000	25.000	190.00000	4,750.00	145.00000	3,625.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0390 8051100	2,475.000	17.50000	43,312.50	17.50000	43,312.50		
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0400 8052300	8.000	2,500.00000	20,000.00	2,500.00000	20,000.00		
END TERMINAL - TYPE T	EA						
0410 8052600	4.000	1,600.00000	6,400.00	1,600.00000	6,400.00		
THRIE BEAM G.R.BRIDGE CONN.	EA						



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0420	8053000	1,200.000	13.00000	15,600.00	13.00000	15,600.00	
ADDITIONAL LENGTH GUARDRAIL POST		LF					
0430	8100101	6.428	3,120.00000	20,055.36	3,120.00000	20,055.36	
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE					
0440	8151111	3.330	1,750.00000	5,827.50	1,750.00000	5,827.50	
TEMPORARY EROSION CONTROL BLANKET (CLASS A)		MSY					
0450	8153000	6,000.000	2.00000	12,000.00	2.00000	12,000.00	
SILT FENCE		LF					
0460	8153090	600.000	3.65000	2,190.00	3.65000	2,190.00	
REPLACE/REPAIR SILT FENCE		LF					



Tabulation of Bids

Contract ID: 5647980

Counties: Colleton, Dorchester

Letting Date: May 08, 2018

District(s): 6

Call Order: 350

Project(s): P032526, P033686, P033688

Contract Time: 08/31/19 COMPLETION DATE

Min:

Max:

Contract Description: Colleton/Dorchester FA Resurf 2018

Line No / Item ID Item Description		(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P032526		Cat Alt Set:		Cat Alt Member:	
0470	8154050 1,500.000	3.00000	4,500.00	6.00000	9,000.00		
REMOVAL OF SILT RETAINED BY SILT FENCE LF							
Section Totals:			\$2,743,803.64		\$2,745,622.56		
Contract Totals			\$2,743,803.64		\$2,745,622.56		
Cost Plus Time Totals			\$2,743,803.64		\$2,745,622.56		

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

5/8/2018

Vendor Ranking

Page: 1

Call Order: 350 **Contract ID:** 5647980 **Counties:** Colleton, Dorchester
Letting Date: May 08, 2018 02:00 PM **District(s):** 6
Contract Time: 08/31/19 COMPLETION DATE
Contract Description: Colleton/Dorchester FA Resurf 2018 **PCN(s):** P032526,
P033686, P033688

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1SA007 SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	\$2,743,803.64	100.00%
2	1BA007 BANKS CONSTRUCTION COMPANY	\$2,745,622.56	100.07%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Brian Parnell