Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	319,250.00000	319,250.00	499,000.00000	499,000.00	325,000.00000	325,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	175,000.00000	175,000.00	200,000.00000	200,000.00	60,000.00000	60,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	380,000.00000	380,000.00	764,250.00000	764,250.00	765,000.00000	765,000.00
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,100.000 SY	25.40000	27,940.00	45.00000	49,500.00	50.00000	55,000.00
0050 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	510.000 LF	15.90000	8,109.00	18.00000	9,180.00	20.00000	10,200.00

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000	4,262.000	50.60000	215,657.20	66.00000	281,292.00	67.00000	285,554.00
BORROW EXCAVATION	CY						
0070 2035100	991.584	18.35000	18,195.57	59.00000	58,503.46	56.00000	55,528.70
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	991.584	84.15000	83,441.79	43.00000	42,638.11	56.00000	55,528.70
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3069900	174.500	80.00000	13,960.00	100.00000	17,450.00	65.00000	11,342.50
MAINTENANCE STONE	TON						
0100 3104000	4,957.920	76.00000	376,801.92	89.00000	441,254.88	86.50000	428,860.08
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0110	4011004	2,397.335	625.00000	1,498,334.38	664.00000	1,591,830.44	750.00000	1,798,001.25
LIQUID ASPHALT BINDER PG64-22		TON						
0120	4011300	2,275.620	71.00000	161,569.02	65.00000	147,915.30	48.00000	109,229.76
ARAMID FIBER		LB						
0130	4012080	15,150.000	70.50000	1,068,075.00	78.00000	1,181,700.00	91.50000	1,386,225.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						
0140	4012100	2,300.000	80.10000	184,230.00	105.00000	241,500.00	113.00000	259,900.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF		SY						
0150	4013200	66,444.002	2.30000	152,821.20	3.75000	249,165.01	4.00000	265,776.01
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361		**Cat Alt Set:**			**Cat Alt Member:**		
0160	4013990	2,123.000	24.35000	51,695.05	8.50000	18,045.50	18.00000	38,214.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0170	4019000	32.680	1,000.00000	32,680.00	1,000.00000	32,680.00	1,150.00000	37,582.00
MILLED-IN RUMBLE STRIP		MI						
0180	4030320	23,292.332	86.75000	2,020,609.80	90.00000	2,096,309.88	96.00000	2,236,063.87
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0190	4030340	11,767.980	85.45000	1,005,573.89	90.00000	1,059,118.20	95.00000	1,117,958.10
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0200	4030350	1,161.000	137.90000	160,101.90	85.00000	98,685.00	92.00000	106,812.00
HOT MIX ASPHALT SURFACE COURSE TYPE D		TON						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361		**Cat Alt Set:**			**Cat Alt Member:**		
0210	4037230	792.500	215.00000	170,387.50	235.00000	186,237.50	220.00000	174,350.00
DRIVEWAY PAVING-SURFACE TYPE D		TON						
0220	6021120	3,128.000	5.78000	18,079.84	5.00000	15,640.00	5.60000	17,516.80
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0230	6250005	34,185.000	0.12000	4,102.20	0.12000	4,102.20	0.13000	4,444.05
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0240	6250010	530,781.000	0.11000	58,385.91	0.11000	58,385.91	0.13000	69,001.53
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0250	6250015	4,425.000	0.01000	44.25	0.01000	44.25	0.01000	44.25
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT		LF						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	3,945.000 LF	1.00000	3,945.00	1.00000	3,945.00	1.10000	4,339.50
0270 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	102.000 EA	0.01000	1.02	0.01000	1.02	0.01000	1.02
0280 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	24.000 EA	0.01000	0.24	0.01000	0.24	0.01000	0.24
0290 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	64,440.000 LF	0.12000	7,732.80	0.12000	7,732.80	0.13000	8,377.20

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361		**Cat Alt Set:**			**Cat Alt Member:**		
0300	6250110	337,185.000	0.11000	37,090.35	0.11000	37,090.35	0.12000	40,462.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0310	6250112	999.000	1.25000	1,248.75	1.25000	1,248.75	1.40000	1,398.60
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT		LF						
0320	6271005	11,395.000	0.50000	5,697.50	0.50000	5,697.50	0.56000	6,381.20
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0330	6271010	176,927.000	0.48000	84,924.96	0.48000	84,924.96	0.53000	93,771.31
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0340	6271015	1,475.000	3.00000	4,425.00	3.00000	4,425.00	3.35000	4,941.25
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6271025	1,315.000	12.00000	15,780.00	12.00000	15,780.00	13.35000	17,555.25
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0360 6271030	34.000	125.00000	4,250.00	125.00000	4,250.00	139.00000	4,726.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0370 6271035	8.000	150.00000	1,200.00	150.00000	1,200.00	167.00000	1,336.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0380 6271064	21,480.000	0.50000	10,740.00	0.50000	10,740.00	0.56000	12,028.80
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0390 6271074	112,395.000	0.48000	53,949.60	0.48000	53,949.60	0.53000	59,569.35
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	630.000 EA	4.50000	2,835.00	4.50000	2,835.00	5.00000	3,150.00
0410 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	720.000 EA	4.50000	3,240.00	4.50000	3,240.00	5.00000	3,600.00
0420 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,080.000 EA	4.50000	9,360.00	4.50000	9,360.00	5.00000	10,400.00
0430 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	240.000 LF	7.00000	1,680.00	7.00000	1,680.00	7.80000	1,872.00
0440 6351400 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	120.000 LF	7.00000	840.00	7.00000	840.00	7.80000	936.00

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042361		**Cat Alt Set:**		**Cat Alt Member:**			
0450	6750275	30.000	20.00000	600.00	40.00000	1,200.00	22.25000	667.50
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						
0460	6750278	30.000	11.88000	356.40	40.00000	1,200.00	13.25000	397.50
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT		LF						
0470	6770413	1,092.000	0.52000	567.84	6.00000	6,552.00	0.60000	655.20
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0480	6780495	456.000	10.00000	4,560.00	18.00000	8,208.00	11.25000	5,130.00
SAWCUT FOR LOOP DETECTOR		LF						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6800518	1.000	715.00000	715.00	2,000.00000	2,000.00	795.00000	795.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0500 7198291	32.000	5,400.00000	172,800.00	4,725.00000	151,200.00	5,252.00000	168,064.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						
0510 7198293	7.000	6,450.00000	45,150.00	5,600.00000	39,200.00	6,200.00000	43,400.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0520 7203210	510.000	43.90000	22,389.00	37.00000	18,870.00	41.00000	20,910.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0530 7204100	250.000	59.65000	14,912.50	84.00000	21,000.00	93.00000	23,250.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042361		**Cat Alt Set:**			**Cat Alt Member:**		
0540 7204900 DETECTABLE WARNING MATERIAL	187.500 SF	34.00000	6,375.00	45.00000	8,437.50	50.00000	9,375.00
0550 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	475.000 SY	108.30000	51,442.50	89.00000	42,275.00	100.00000	47,500.00
0560 7209000 PEDESTRIAN RAMP CONSTRUCTION	375.000 SY	121.25000	45,468.75	116.00000	43,500.00	130.00000	48,750.00
0570 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	11.077 ACRE	3,250.00000	36,000.25	4,000.00000	44,308.00	4,700.00000	52,061.90
Section Totals:			$8,855,322.88		$9,981,318.36		$10,368,934.62
Contract Totals			**$8,855,322.88**		**$9,981,318.36**		**$10,368,934.62**

Contract ID: 3565930 **Counties:** Marlboro

Letting Date: November 14, 2023 **District(s):** District 5

Call Order: 200 **Project(s):** P042361, P042362, P042363, P042364

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

Cost Plus Time Totals	**$8,855,322.88**	**$9,981,318.36**	**10,368,934.62**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/12/2023

Vendor Ranking

Call Order: 200
Contract ID: 3565930
Counties: Marlboro
Letting Date: November 14, 2023 02:00 PM
District(s): District 5
Contract Time: 05/31/25 COMPLETION DATE

Contract Description: SW; FDP; Mill; Surf; Loops; ADA; Conc items

PCN(s): P042361, P042362, P042363, P042364

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$8,855,322.88	100.00%
2	1CR001	C.R. JACKSON, INC.	$9,981,318.36	112.72%
3	1KI001	KING ASPHALT, INC.	$10,368,934.62	117.09%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor