Tabulation of Bids

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039789	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	195,000.00000	195,000.00	615,000.00000	615,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	46,000.00000	46,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	375,000.00000	375,000.00	705,000.00000	705,000.00		
TRAFFIC CONTROL	LS						
0040 2023000	33.000	30.00000	990.00	105.00000	3,465.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2033000	3,212.000	50.00000	160,600.00	79.66700	255,890.40		
BORROW EXCAVATION	CY						
0060 3059001	495.000	25.00000	12,375.00	86.20500	42,671.48		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) ROGERS GROUP, INC. Unit Price	(2) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039789	**Cat Alt Set:**			**Cat Alt Member:**		
0070 3063222	51,773.000	5.40000	279,574.20	8.75000	453,013.75		
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0080 3063242	217,380.000	5.60000	1,217,328.00	9.25000	2,010,765.00		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0090 3064000	10,352.000	190.00000	1,966,880.00	210.00000	2,173,920.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0100 3069900	172.000	35.00000	6,020.00	80.00000	13,760.00		
MAINTENANCE STONE	TON						
0110 4011004	2,465.537	680.00000	1,676,565.16	640.00000	1,577,943.68		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) ROGERS GROUP, INC. Unit Price	(2) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039789	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012060	2,200.000	44.00000	96,800.00	69.70000	153,340.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0130 4013990	1,931.000	5.00000	9,655.00	13.25000	25,585.75		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4019000	23.780	750.00000	17,835.00	410.00000	9,749.80		
MILLED-IN RUMBLE STRIP	MI						
0150 4030320	25,225.866	57.25000	1,444,180.83	91.05000	2,296,815.10		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0160 4030340	15,418.933	58.75000	905,862.31	101.50000	1,565,021.70		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039789		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4037220	1,694.000	105.00000	177,870.00	180.00000	304,920.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0180 6021120	2,312.000	5.85000	13,525.20	6.35000	14,681.20		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	960.000	0.50000	480.00	0.55000	528.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250007	630.000	0.65000	409.50	0.72000	453.60		
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	223,452.000	0.13000	29,048.76	0.14500	32,400.54		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039789	**Cat Alt Set:**			**Cat Alt Member:**		
0220 6250012	202,752.000	0.15000	30,412.80	0.16500	33,454.08		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0230 6250025	1,294.000	1.75000	2,264.50	1.90000	2,458.60		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0240 6250105	31,540.000	0.15000	4,731.00	0.17000	5,361.80		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0250 6250110	669,434.000	0.13000	87,026.42	0.14000	93,720.76		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) ROGERS GROUP, INC. Unit Price	(2) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039789 **Cat Alt Set:** **Cat Alt Member:**							
0260 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	282.000 LF	8.00000	2,256.00	8.70000	2,453.40		
0270 6262110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	282.000 LF	8.00000	2,256.00	8.70000	2,453.40		
0280 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	480.000 LF	1.00000	480.00	1.10000	528.00		
0290 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	210.000 LF	1.00000	210.00	1.10000	231.00		
0300 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	102,010.000 LF	0.48000	48,964.80	0.53000	54,065.30		

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039789		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6271012	67,584.000	0.55000	37,171.20	0.60000	40,550.40		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0320 6271025	483.000	6.75000	3,260.25	7.35000	3,550.05		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0330 6271064	5,670.000	0.50000	2,835.00	0.55000	3,118.50		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0340 6271074	140,234.000	0.48000	67,312.32	0.53000	74,324.02		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) ROGERS GROUP, INC. Unit Price	(2) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039789 **Cat Alt Set:** **Cat Alt Member:**							
0350 6280051	17.000	290.00000	4,930.00	315.00000	5,355.00		
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0360 6280052	33.000	160.00000	5,280.00	175.00000	5,775.00		
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0370 6301100	1,085.000	5.00000	5,425.00	5.45000	5,913.25		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0380 8050010	3,500.000	1.00000	3,500.00	1.10000	3,850.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						

Contract ID: 3758570 **Counties:** Oconee

Letting Date: March 08, 2022 **District(s):** District 3

Call Order: 140 **Project(s):** P039789, P040233, P040234, P040309

Contract Time: 09/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) ROGERS GROUP, INC. Unit Price	(2) ROGERS GROUP, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039789 **Cat Alt Set:** **Cat Alt Member:**							
0390 8051900	12,780.000	17.00000	217,260.00	16.05000	205,119.00		
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0400 8057100	70.000	3,200.00000	224,000.00	2,995.00000	209,650.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0410 8100102	15.573	2,800.00000	43,604.40	2,800.00000	43,604.40		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,429,178.65		$13,096,460.96		
Contract Totals			**$9,429,178.65**		**$13,096,460.96**		
Cost Plus Time Totals			**$9,429,178.65**		**$13,096,460.96**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 140

Contract ID: 3758570

Counties: Oconee

Letting Date: March 08, 2022 2:00 PM

District(s): District 3

Contract Time: 09/30/23 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation/Preservation (Oconee Co)

PCN(s): P039789, P040233, P040234, P040309

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$9,429,178.65	100.00%
2	1RO010	ROGERS GROUP, INC.	$13,096,460.96	138.89%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor