## Tabulation of Bids



**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042261 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 110,000.00000 | 110,000.00 | 229,850.00000 | 229,850.00 | | |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 20,000.00000 | 20,000.00 | 16,500.00000 | 16,500.00 | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071000 | (1) | 320,000.00000 | 320,000.00 | 292,350.00000 | 292,350.00 | | |
| TRAFFIC CONTROL | LS | | | | | | |
| 0040 2023000 | 20.000 | 45.00000 | 900.00 | 250.00000 | 5,000.00 | | |
| REMOVAL & DISPOSAL OF EXISTING PAVEMENT | SY | | | | | | |
| 0050 2033000 | 1,334.000 | 75.00000 | 100,050.00 | 91.50000 | 122,061.00 | | |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. Unit Price | (1) KING ASPHALT, INC. Ext Amount | (2) ROGERS GROUP, INC. Unit Price | (2) ROGERS GROUP, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 3063232 | 65,853.000 | 9.65000 | 635,481.45 | 10.90000 | 717,797.70 | | |
| CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | SY | | | | | | |
| 0070 3063242 | 32,124.000 | 9.65000 | 309,996.60 | 11.35000 | 364,607.40 | | |
| CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B | SY | | | | | | |
| 0080 3064000 | 3,919.000 | 299.00000 | 1,171,781.00 | 397.50000 | 1,557,802.50 | | |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |
| 0090 3069900 | 150.000 | 45.00000 | 6,750.00 | 109.10000 | 16,365.00 | | |
| MAINTENANCE STONE | TON | | | | | | |
| 0100 4011004 | 684.456 | 785.00000 | 537,297.96 | 750.00000 | 513,342.00 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 4013990 | 140.000 | 14.00000 | 1,960.00 | 43.70000 | 6,118.00 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0120 4019000 | 9.940 | 1,550.00000 | 15,407.00 | 1,325.00000 | 13,170.50 | | |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0130 4030340 | 10,356.360 | 88.75000 | 919,126.95 | 84.55000 | 875,630.24 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0140 4037220 | 601.000 | 220.00000 | 132,220.00 | 200.00000 | 120,200.00 | | |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0150 6021120 | 1,524.000 | 7.00000 | 10,668.00 | 6.55000 | 9,982.20 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0160 6250005 | 280.000 | 0.35000 | 98.00 | 0.50000 | 140.00 | | |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |
| 0170 6250010 | 140,874.000 | 0.20000 | 28,174.80 | 0.16000 | 22,539.84 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0180 6250025 | 580.000 | 1.75000 | 1,015.00 | 1.60000 | 928.00 | | |
| 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0190 6250105 | 4,320.000 | 0.20000 | 864.00 | 0.20000 | 864.00 | | |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042261 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0200 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 271,364.000<br>LF | 0.20000 | 54,272.80 | 0.16000 | 43,418.24 | | |
| 0210 6262010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT | 500.000<br>LF | 6.50000 | 3,250.00 | 6.40000 | 3,200.00 | | |
| 0220 6262110<br>4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT | 500.000<br>LF | 6.50000 | 3,250.00 | 6.40000 | 3,200.00 | | |
| 0230 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 140.000<br>LF | 0.70000 | 98.00 | 1.00000 | 140.00 | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0240 6271010 | 69,937.000 | 0.70000 | 48,955.90 | 0.60000 | 41,962.20 | | |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0250 6271025 | 290.000 | 9.00000 | 2,610.00 | 8.50000 | 2,465.00 | | |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0260 6271036 | 2.000 | 100.00000 | 200.00 | 100.00000 | 200.00 | | |
| WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0270 6271064 | 1,080.000 | 0.70000 | 756.00 | 1.00000 | 1,080.00 | | |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0280 6271074 | 67,341.000 | 0.70000 | 47,138.70 | 0.60000 | 40,404.60 | | |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0290 6301100 | 443.000 | 8.50000 | 3,765.50 | 8.00000 | 3,544.00 | | |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0300 8050010 | 400.000 | 4.00000 | 1,600.00 | 1.05000 | 420.00 | | |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE | LF | | | | | | |
| 0310 8051900 | 1,770.000 | 19.00000 | 33,630.00 | 12.65000 | 22,390.50 | | |
| PREMASH RESET W-BEAM STRONG POST SYSTEM | LF | | | | | | |
| 0320 8057100 | 8.000 | 4,300.00000 | 34,400.00 | 4,060.00000 | 32,480.00 | | |
| PREMASH TYPE T TL3 LEADING 50' | EA | | | | | | |

**Contract ID:** 3765020 **Counties:** Oconee

**Letting Date:** May 09, 2023 **District(s):** District 3

**Call Order:** 050 **Project(s):** P042261

**Contract Time:** 08/31/24 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Oconee CTC - CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042261 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0330 8100102 | 6.467 | 5,000.00000 | 32,335.00 | 3,200.00000 | 20,694.40 | | |
| PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $4,588,052.66 | | $5,100,847.32 | | |
| **Contract Totals** | | | **$4,588,052.66** | | **$5,100,847.32** | | |
| **Cost Plus Time Totals** | | | **$4,588,052.66** | | **$5,100,847.32** | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**6/5/2023**

**Vendor Ranking**



**Call Order:** 050

**Contract ID:** 3765020

**Counties:** Oconee

**Letting Date:** May 09, 2023 2:00 P.M.

**District(s):** District 3

**Contract Time:** 08/31/24 COMPLETION DATE

**Contract Description:** Oconee CTC - CMRB

**PCN(s):** P042261

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1KI001 | KING ASPHALT, INC. | $4,588,052.66 | 100.00% |
| 2 | 1RO010 | ROGERS GROUP, INC. | $5,100,847.32 | 111.18% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor