Tabulation of Bids

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041763	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	455,000.00000	455,000.00	670,000.00000	670,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	48,800.00000	48,800.00	400,000.00000	400,000.00		
BONDS AND INSURANCE	LS						
0030 1071403	(1)	40,000.00000	40,000.00	100,000.00000	100,000.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						
0040 2023000	1,405.000	37.00000	51,985.00	55.00000	77,275.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2027801	1,850.000	1.05000	1,942.50	1.05000	1,942.50		
REMOVAL OF EXIST. GUARDRAIL	LF						
0060 2033000	1,544.000	100.00000	154,400.00	160.00000	247,040.00		
BORROW EXCAVATION	CY						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0070 2036000 EXCAVATION FOR SHOULDER PAVING	73.392 STA	230.00000	16,880.16	660.00000	48,438.72		
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	73.392 STA	125.00000	9,174.00	325.00000	23,852.40		
0090 3059900 MAINTENANCE STONE	330.000 TON	85.00000	28,050.00	165.00000	54,450.00		
0100 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	37,976.000 SY	11.00000	417,736.00	14.10000	535,461.60		
0110 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	64,287.000 SY	12.00000	771,444.00	13.30000	855,017.10		

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041763	**Cat Alt Set:**				**Cat Alt Member:**	
0120 3064000	4,089.000	250.00000	1,022,250.00	250.00000	1,022,250.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3104000	489.280	125.00000	61,160.00	196.85000	96,314.77		
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	1,824.757	735.00000	1,341,196.40	650.00000	1,186,092.05		
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	13,000.000	95.00000	1,235,000.00	90.45000	1,175,850.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0160 4013115	7,121.000	3.25000	23,143.25	5.45000	38,809.45		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041763	**Cat Alt Set:**				**Cat Alt Member:**	
0170 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	7,145.000 SY	3.75000	26,793.75	6.85000	48,943.25		
0180 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	129,458.000 SY	4.25000	550,196.50	3.30000	427,211.40		
0190 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	12,116.000 SY	9.00000	109,044.00	10.95000	132,670.20		
0200 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	3,646.720 TON	100.00000	364,672.00	126.35000	460,763.07		
0210 4040320 ASPHALT SURFACE COURSE TYPE B	18,746.967 TON	105.00000	1,968,431.54	111.35000	2,087,474.78		

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041763	**Cat Alt Set:**				**Cat Alt Member:**	
0220 4040340	8,506.026	95.00000	808,072.47	118.00000	1,003,711.07		
ASPHALT SURFACE COURSE TYPE C	TON						
0230 4047220	577.875	230.00000	132,911.25	285.00000	164,694.38		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0240 6011000	(1)	850,000.00000	850,000.00	759,000.31000	759,000.31		
TRAFFIC CONTROL	LS						
0250 6051120	4,956.000	5.65000	28,001.40	5.85000	28,992.60		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6240005	46,670.000	0.13000	6,067.10	0.15000	7,000.50		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0270 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	189,088.000 LF	0.13000	24,581.44	0.15000	28,363.20		
0280 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	11,500.000 LF	0.13000	1,495.00	0.15000	1,725.00		
0290 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,203.000 LF	0.55000	2,311.65	0.55000	2,311.65		
0300 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	46.000 EA	15.75000	724.50	15.10000	694.60		

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0310 6240035	32.000	15.75000	504.00	15.10000	483.20		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0320 6240040	6.000	15.75000	94.50	15.10000	90.60		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0330 6240045	10.000	26.25000	262.50	25.15000	251.50		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0340 6240105	7,220.000	0.13000	938.60	0.15000	1,083.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6240110	556,056.000	0.13000	72,287.28	0.15000	83,408.40		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6240112	300.000	1.60000	480.00	1.55000	465.00		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0370 6261005	80.000	5.25000	420.00	5.05000	404.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT SLOW CURE	LF						
0380 6261010	484.000	5.25000	2,541.00	5.05000	2,444.20		
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763 **Cat Alt Set:** **Cat Alt Member:**							
0390 6261110	814.000	5.25000	4,273.50	5.05000	4,110.70		
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						
0400 6271005	11,700.000	0.90000	10,530.00	0.90000	10,530.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0410 6271010	82,822.000	0.50000	41,411.00	0.50000	41,411.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0420 6271015	5,750.000	3.00000	17,250.00	2.90000	16,675.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763 **Cat Alt Set:** **Cat Alt Member:**							
0430 6271025	2,064.000	8.95000	18,472.80	8.55000	17,647.20		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0440 6271030	23.000	78.95000	1,815.85	75.40000	1,734.20		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0450 6271035	16.000	89.50000	1,432.00	85.45000	1,367.20		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0460 6271040	3.000	157.90000	473.70	150.75000	452.25		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271045	5.000	420.00000	2,100.00	403.00000	2,015.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0480 6271064	1,470.000	0.50000	735.00	0.50000	735.00		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0490 6271074	128,657.000	0.50000	64,328.50	0.50000	64,328.50		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0500 6300005	588.000	6.30000	3,704.40	6.05000	3,557.40		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6301005	80.000	6.30000	504.00	6.05000	484.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0520 6301100	1,642.000	6.30000	10,344.60	6.05000	9,934.10		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0530 6321000	11.700	525.00000	6,142.50	1,350.00000	15,795.00		
MILLED-IN RUMBLE STRIP	MI						
0540 6750275	3,150.000	26.05000	82,057.50	15.50000	48,825.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0550 6770413	56,550.000	0.60000	33,930.00	3.65000	206,407.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041763	**Cat Alt Set:**				**Cat Alt Member:**	
0560 6780495	20,550.000	9.50000	195,225.00	6.75000	138,712.50		
SAWCUT FOR LOOP DETECTOR	LF						
0570 6800518	45.000	740.00000	33,300.00	3,615.00000	162,675.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0580 6885993	15.000	6,315.00000	94,725.00	30,000.00000	450,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0590 7203110	250.000	28.50000	7,125.00	40.00000	10,000.00		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0600 7204100	345.000	75.00000	25,875.00	75.00000	25,875.00		
CONCRETE SIDEWALK(4" UNIFORM)	SY						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763		**Cat Alt Set:**				**Cat Alt Member:**	
0610 7204900	387.500	58.00000	22,475.00	55.00000	21,312.50		
DETECTABLE WARNING MATERIAL	SF						
0620 7209000	700.000	110.50000	77,350.00	195.00000	136,500.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0630 7209100	170.000	58.00000	9,860.00	60.00000	10,200.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0640 8051900	6,225.000	17.00000	105,825.00	16.70000	103,957.50		
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0650 8057100	37.000	3,265.00000	120,805.00	3,180.00000	117,660.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 3769260 **Counties:** Oconee

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 150 **Project(s):** P041763, P043162, P043163

Contract Time: 10/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Oconee Reconstruction-Rehab

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041763 **Cat Alt Set:** **Cat Alt Member:**							
0660 8100102	7.370	3,425.00000	25,242.25	3,235.00000	23,841.95		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$11,646,304.39		$13,421,723.00		
Contract Totals			**$11,646,304.39**		**$13,421,723.00**		
Cost Plus Time Totals			**$11,646,304.39**		**$13,421,723.00**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/8/2025

Vendor Ranking

Call Order: 150
Contract ID: 3769260
Counties: Oconee
Letting Date: March 11, 2025 2:00 pm
District(s): District 3
Contract Time: 10/31/26 COMPLETION DATE

Contract Description: 2025 Oconee Reconstruction-Rehab
PCN(s): P041763, P043162, P043163

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$11,646,304.39	100.00%
2	1RO010	ROGERS GROUP, INC.	$13,421,723.00	115.24%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers