Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		PayItems For ProjectId: P044601	**Cat Alt Set:**			**Cat Alt Member:**		
0010	1031000	(1)	570,000.00000	570,000.00	551,000.00000	551,000.00		
MOBILIZATION		LS						
0020	1032010	(1)	340,000.51000	340,000.51	75,000.00000	75,000.00		
BONDS AND INSURANCE		LS						
0030	2023000	921.000	42.50000	39,142.50	40.00000	36,840.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						
0040	2027801	4,950.000	1.10000	5,445.00	1.25000	6,187.50		
REMOVAL OF EXIST. GUARDRAIL		LF						
0050	2033000	2,006.000	125.00000	250,750.00	105.00000	210,630.00		
BORROW EXCAVATION		CY						
0060	2036000	76.032	255.00000	19,388.16	120.00000	9,123.84		
EXCAVATION FOR SHOULDER PAVING		STA						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**				**Cat Alt Member:**	
0070 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	76.032 STA	155.00000	11,784.96	110.00000	8,363.52		
0080 3059900 MAINTENANCE STONE	342.500 TON	140.00000	47,950.00	90.00000	30,825.00		
0090 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	36,813.000 SY	11.00000	404,943.00	10.20000	375,492.60		
0100 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	103,611.000 SY	10.65000	1,103,457.15	12.30000	1,274,415.30		

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**				**Cat Alt Member:**	
0110 3064000	5,617.000	235.00000	1,319,995.00	245.00000	1,376,165.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0120 3104000	506.880	128.00000	64,880.64	96.15000	48,736.51		
HMA SHOULDER WIDENING COURSE	TON						
0130 4011004	1,761.810	635.00000	1,118,749.35	680.00000	1,198,030.80		
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012080	9,550.000	78.25000	747,287.50	91.20000	870,960.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0150 4013117	53,563.000	3.50000	187,470.50	3.55000	190,148.65		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	5,120.000 SY	10.75000	55,040.00	12.65000	64,768.00		
0170 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	10,003.839 TON	90.75000	907,848.39	98.80000	988,379.29		
0180 4040320 ASPHALT SURFACE COURSE TYPE B	9,090.859 TON	98.50000	895,449.61	102.90000	935,449.39		
0190 4040340 ASPHALT SURFACE COURSE TYPE C	10,432.027 TON	103.00000	1,074,498.78	96.30000	1,004,604.20		
0200 4047220 DRIVEWAY PAVING-SURFACE TYPE C	751.750 TON	200.00000	150,350.00	245.00000	184,178.75		

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**			**Cat Alt Member:**		
0210 6011000	(1)	725,000.00000	725,000.00	1,155,000.00000	1,155,000.00		
TRAFFIC CONTROL	LS						
0220 6051120	3,752.000	6.00000	22,512.00	5.70000	21,386.40		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6240005	3,730.000	0.05000	186.50	0.13000	484.90		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6240010	268,759.000	0.16000	43,001.44	0.12000	32,251.08		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	5,920.000 LF	0.10000	592.00	0.10000	592.00		
0260 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,615.000 LF	0.30000	484.50	0.10000	161.50		
0270 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	4.000 EA	16.00000	64.00	25.75000	103.00		
0280 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,460.000 LF	0.16000	393.60	0.13000	319.80		

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044601		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240110	635,026.000	0.16000	101,604.16	0.12000	76,203.12		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0300 6271005	1,000.000	0.80000	800.00	0.46000	460.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0310 6271010	102,224.000	0.50000	51,112.00	0.45000	46,000.80		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0320 6271015	2,960.000	3.00000	8,880.00	5.15000	15,244.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044601		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271025	735.000	9.00000	6,615.00	13.40000	9,849.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0340 6271030	2.000	155.00000	310.00	260.00000	520.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0350 6271037	1.000	260.00000	260.00	1,245.00000	1,245.00		
WHITE WORD MESSAGE "SCHOOL" -THERMOPLASTIC - 125 MIL.	EA						
0360 6271064	530.000	0.50000	265.00	0.50000	265.00		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044601		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	126,558.000 LF	0.50000	63,279.00	0.45000	56,951.10		
0380 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	86.000 EA	6.35000	546.10	5.15000	442.90		
0390 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,022.000 EA	6.35000	6,489.70	5.15000	5,263.30		
0400 6321000 MILLED-IN RUMBLE STRIP	17.200 MI	1,525.00000	26,230.00	515.00000	8,858.00		
0410 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	630.000 LF	19.00000	11,970.00	18.05000	11,371.50		

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**			**Cat Alt Member:**		
0420 6770413	11,310.000	1.25000	14,137.50	1.20000	13,572.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0430 6780495	4,110.000	10.25000	42,127.50	9.90000	40,689.00		
SAWCUT FOR LOOP DETECTOR	LF						
0440 6800518	9.000	900.00000	8,100.00	855.00000	7,695.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0450 6885993	3.000	11,250.00000	33,750.00	10,850.00000	32,550.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0460 7204900	450.000	58.50000	26,325.00	56.75000	25,537.50		
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601	**Cat Alt Set:**				**Cat Alt Member:**	
0470 7209000	900.000	200.00000	180,000.00	110.00000	99,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0480 7209100	70.000	58.50000	4,095.00	56.70000	3,969.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0490 8051152	8.000	970.00000	7,760.00	930.00000	7,440.00		
RESETM MT3 LEADING END TREATMENT TL3	EA						
0500 8051900	23,638.000	18.35000	433,757.30	17.55000	414,846.90		
PREMASH RESET W-BEAM STRONG POST SYSTEM	LF						
0510 8057100	99.000	2,800.00000	277,200.00	2,680.00000	265,320.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 3773400 **Counties:** Oconee

Letting Date: November 12, 2025 **District(s):** District 3

Call Order: 160 **Project(s):** P044601, P044602, P044603

Contract Time: 05/31/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Oconee Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) KING ASPHALT, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044601			**Cat Alt Set:**		**Cat Alt Member:**	
0520 8100102	9.181	3,650.00000	33,510.65	4,555.00000	41,819.46		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$11,445,789.00		$11,834,709.61		
Contract Totals			**$11,445,789.00**		**$11,834,709.61**		
Cost Plus Time Totals			**$11,445,789.00**		**$11,834,709.61**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/3/2025

Vendor Ranking

Call Order: 160
Contract ID: 3773400
Counties: Oconee
Letting Date: November 12, 2025 2:00 pm
District(s): District 3
Contract Time: 05/31/27 COMPLETION DATE

Contract Description: 2026 Oconee Pavement Improvement

PCN(s): P044601, P044602, P044603

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO010	ROGERS GROUP, INC.	$11,445,789.00	100.00%
2	1KI001	KING ASPHALT, INC.	$11,834,709.61	103.40%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers